Virginia Information Technologies Agency

éxpedfhe best
Commonwealth of Virginia
Virginia Information Technologies Agency

VaPP ENTERPRISE STORAGE DEVICES

Date:
Contract #:

Authorized User:

August 1, 2006
VA-040330-DELL

State Agencies, Institutions and Other Public Bodies

Contractor: DELL Marketing, L.P.
One Dell Way, RR8/8706
Round Rock, TX 78682
FIN: 74-2616805

Contact Person:

Contract Price List:

Hilda Acevedo

Phone: 800-981-3355 ext. 7267884
Fax: 512-283-9092

Email: Hilda Acevedo@Dell.com
Website: http://www.DELL.com

See Attachment C

Term: June 1, 2006 — May 31, 2007
Delivery: 21 Days ARO

Shipping: FOB Destination

Payment: Net 30 days

For Additional Information, Please Contact:

John Tackley

IT Acquisition Manager

Phone: 804-371-5930

E-Mail: john.tackley@vita.virginia.gov

Fax: 804-371-5969

NOTES: Individual Commonwealth of Virginia employees are not authorized to purchase equipment or

services for their personal use from this Contract.

For updates, please visit our Website at http://www.vita.virginia.gov/procurement/contracts.cfm
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CONTRACT #VA-040330-DELL
CONTRACT CHANGE LOG

Change Effective
No. Description of Change Date
1 Updates supplier contact information 1/13/05
Updates supplier contact information 7/28/05
3 Extends contract term 6/1/06

VITA: Prior review and approval by the Virginia Information Technologies Agency (VITA) is
required for purchases in excess of $100,000.00 for State Agencies and Institutions only.
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CIO of the Commonwealth

Email: lem.stewart@vita.virginia.gov
Lemuel C. Stewart, Jr.

April 11, 2006

VIA EMAIL

COMMONWEALTH of VIRGINIA

VIRGINIA INFORMATION TECHNOLOGIES AGENCY
110 S. Seventh Street
Richmond, Virginia 23219
(804) 371-5000

TO: DELL Marketing L. P.

RE: VA-040330-DELL

TDD VOICE -TEL. NO.
711

Please consider this correspondence your notification of the Commonwealth’s
extension of the above referenced contract, in accordance with the Terms of

the agreement.

The expiration of the agreement is now extended to May 31, 2007.

Regards,

John Tackley

Supply Chain Management

c: contract file

AN EQUAL OPPORTUNITY EMPLOYER



Virginia Infermation Technologies Agency

SupPPLY CHAIN MANAGEMENT
expect the best

COMMONWEALTH of VIRGINIA

VIRGINIA INFORMATION TECHNOLOGIES AGENCY
SUPPLY CHAIN MANAGEMENT
110 SOUTH 7™ STREET
RICHMOND, VIRGINIA 23219

VITA STATEWIDE TERM CONTRACT: VA-040330-DELL

COMPANY NAME: DELL_Marketing L.P. SALES CONTACT: Janet McLaughlin
ADDRESS: One Dell Way, RR8/8706 TITLE: Proposal Manager
PHONE NO: 800-981-3355, x 86928
CITY/STATE/ZIP: Round Rock, TX 78682 FAX: 512-723-7331
FEIN: 742616805 E-MAIL ADDRESS: Janet Mclaughlin@dell.com

WEBSITE URL:  http:/www.DELL .com

Products/Services: Enterprise Storage Device Categories: SAN/NAS/DASD/TAPE
Brands: DELL; EMC; ADIC; various other brands listed in “Attachment C”
Authorized Contract Users: VA Agencies, Institutions and other public bodies

Contract Term: Two (2) years, with three optional one (1) year renewals
Pricing (Not-to-Exceed): Standard order process for Products in “Attachment C” and
Services in “Attachment D”
Delivery: 21 days After Receipt of Order (ARO)
Shipping Costs: FOB Destination
Additional Discounts: None
RFQ Process: Available for large or non-standard order purchases
RFQ Categories: SAN/NAS/DASD/TAPE
RFQ Brands: DELL; EMC; ADIC; various other brands listed in “Attachment C”
Installation Services: Optional, Available
Warranty: Greater of one year, or manufacturer’s standard warranty, with
various Service Level Agreements (SLA) available
Maintenance: Post-Warranty Maintenance w/various SLAs are available
VITA SCM Contacts: Contract Information Contract Administration/Compliance
John J. Tackley, VCO SCM Contracts Administration
Voice: (804) 371-5930 (804) 371-5900
Fax: (804) 371-5969 (804) 371-5969

E-mail Address john.tackley@yvita.virginia.gov contracts@vita.virginia.gov
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MASTER CONTRACT
VA-040330-DELL
BETWEEN
THE COMMONWEALTH OF VIRGINIA
AND
DELL MARKETING L.P.

1. SCOPE OF AGREEMENT

This is an agreement (the “Contract” or "Agreement") between the Commonwealth of Virginia
("Commonwealth", “State” or “Virginia Information Technologies Agency” (“VITA”)) and DELL
MARKETING L.P. (DELL ) (the "Contractor"), FEIN # 742616805, having its principal place of business at
One Dell Way, Round Rock, TX 78682 for the purchase of Enterprise Storage Devices (the "Product”,
"Products", or Equipment), along with any required support services (the "Services") pursuant to the
Commonwealth's Request For Proposal #2004-12, dated October 23, 2003 (the "RFP") and the Contractor's
proposal, dated November 13, 2003 in response thereto. This Agreement establishes a Master Contract for the
use by State Agencies, Institutions, and other public bodies as defined in §2.2-4301 of the Virginia Public
Procurement Act (VPPA), and hereinafter referred to as “Authorized Users”.

All Products are delivered and accepted with any integral software and firmware necessary for the complete
operation of the Products. All software and firmware are considered to be perpetual and are not sold as discrete
individual items. All Products are bought and sold on a Performance Basis.

2. INTERPRETATION OF AGREEMENT
Headings are for reference purposes only and shall not be considered in construing this Agreement.

The documents comprising this Agreement, and their order of precedence in case of conflict, are: (1) this
document’s pages 1 through 18; (2) Attachment A, entitled CERTIFICATION REGARDING LOBBYING:; (3)
Attachment B, entitled LISTING OF PRODUCTS & SERVICES, PRICING & CONTRACT USAGE
INSTRUCTIONS; (4) Attachment C, entitled PRICING; (5) Attachment D, entitled SERVICES; (6) all future
executed Orders referencing this Agreement. The foregoing documents represent the complete and final
agreement of the parties with respect to the subject matter of this Agreement.

If any term or condition of this Agreement is found to be illegal or unenforceable, it shall be severed, and the
validity of the remaining terms and conditions shall not be affected.

Nothing in this Agreement shall be construed as an express or implied waiver of the Commonwealth's sovereign
or Eleventh Amendment immunity, or as a pledge of its full faith and credit.

3. INCURRED EXPENSES

Neither the Commonwealth of Virginia nor the Authorized Users are responsible for expenses incurred by your
company to develop and submit your Proposal. Any costs incurred for site visits for discussions or negotiations
are also entirely your responsibility.

4. OWNERSHIP OF OFFEROR DATA

Ownership of all data, materials, and documentation originated and prepared for the Commonwealth pursuant to

the RFP shall belong exclusively to the Commonwealth and be subject to public inspection in accordance with

the Virginia Freedom of Information Act. Trade secrets or proprietary information submitted by an offeror shall

not be subject to public disclosure under the Virginia Freedom of Information Act; however, the offeror must

invoke the protections of § 2.2-4342F of the Code of Virginia, in writing, either before or at the time the data or

other material is submitted. The written notice must specifically identify the data or materials to be protected
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and state the reasons why protection is necessary. The proprietary or trade secret material submitted must be
identified by some distinct method such as highlighting or underlining and must indicate only the specific
words, figures, or paragraphs that constitute trade secret or proprietary information. The classification of an
entire proposal document, line item prices, and/or total proposal prices as proprietary or trade secrets is not
acceptable and will result in rejection of the proposal. In the event that an offeror does identify some materials
to be protected, that offeror should supply 2 redacted versions of the response, with all proprietary information
removed.

S. DURATION AND AVAILABILITY OF PRICES

The prices, terms and conditions that you specify in your proposal must be valid for 120 days after you submit
your proposal. Should any contract be signed, pricing, pricing structure and pricing escalation/de-escalation
will be governed by the terms and conditions contained in this RFP.

6. APPLICABLE LAWS AND COURTS

This solicitation and any resulting Contract shall be governed in all respects by the laws of the Commonwealth
of Virginia and any litigation with respect thereto shall be brought in the courts of the Commonwealth. The
Contractor shall comply with all applicable federal, state and local laws, rules and regulations.

7. ANTI-DISCRIMINATION

By submitting their bids, Offerors certify to the Commonwealth that they will conform to the provisions of the
Federal Civil Rights Act of 1964, as amended, as well as the Virginia Fair Employment Contracting Act of
1975, as amended, where applicable, the Virginians With Disabilities Act, the Americans With Disabilities Act
and §2.2-4311 of the Virginia Public Procurement Act. If the award is made to a faith-based organization, the
organization shall not discriminate against any recipient of goods, services, or disbursements made pursuant to
the Contract on the basis of the recipient's religion, religious belief, refusal to participate in a religious practice,
or on the basis of race, age, color, gender or national origin and shall be subject to the same rules as other
organizations that Contract with public bodies to account for the use of the funds provided; however, if the
faith-based organization segregates public funds into separate accounts, only the accounts and programs funded
with public funds shall be subject to audit by the public body. (Code of Virginia, § 2.2-4343.1E).

In every Contract over $10,000 the provisions in A. and B. below apply:
A. During the performance of this Contract, the Contractor agrees as follows:

1) The Contractor will not discriminate against any employee or applicant for employment because
of race, religion, color, sex, national origin, age, disability, or any other basis prohibited by state
law relating to discrimination in employment, except there is a bona fide occupational
qualification reasonably necessary to the normal operation of the Contractor. The Contractor
agrees to post in conspicuous places, available to employees and applicants for employment,
notices setting forth the provisions of this nondiscrimination clause.

2) The Contractor, in all solicitations or advertisements for employees placed by or on behalf of the
Contractor, will state that such Contractor is an equal opportunity employer.

3) Notices, advertisements and solicitations placed in accordance with federal law, rule or regulation
shall be deemed sufficient for the purpose of meeting these requirements.

B. The Contractor will include the provisions of A. above in every subcontract or purchase order over
$10,000, so that the provisions will be binding upon each subcontractor or vendor.
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8. ETHICS IN PUBLIC CONTRACTING

By submitting their proposals, Offerors certify that their proposals are made without collusion or fraud and that
they have not offered or received any kickbacks or inducements from any other offeror, supplier, manufacturer
or subcontractor in connection with their proposal, and that they have not conferred on any public employee
having official responsibility for this procurement transaction any payment, loan, subscription, advance, deposit
of money, services or anything of more than nominal value, present or promised, unless consideration of
substantially equal or greater value was exchanged.

9. IMMIGRATION REFORM AND CONTROL ACT OF 1986

By submitting their proposals, Offerors certify that they do not and will not during the performance of this
Contract employ illegal alien workers or otherwise violate the provisions of the federal Immigration Reform
and Control Act of 1986.

10. DEBARMENT STATUS

By submitting their proposals, Offerors certify that they are not currently debarred by the Commonwealth of
Virginia from submitting bids or proposals on Contracts for the type of goods and/or services covered by this
solicitation, nor are they an agent of any person or entity that is currently so debarred.

11. USE OF BRAND NAMES

Unless otherwise provided in this solicitation, the name of a certain brand, make or manufacturer does not
restrict Offerors to the specific brand, make or manufacturer named, but conveys the general style, type,
character, and quality of the article desired. Any article which the public body, in its sole discretion, determines
to be the equal of that specified, considering quality, workmanship, economy of operation, and suitability for
the purpose intended, shall be accepted. The Offeror is responsible to clearly and specifically identify the
product being offered and to provide sufficient descriptive literature, catalog cuts and technical detail to enable
the Commonwealth to determine if the product offered meets the requirements of the solicitation. This is
required even if offering the exact brand, make or manufacturer specified. Normally in competitive sealed
bidding only the information furnished with the bid will be considered in the evaluation. Failure to furnish
adequate data for evaluation purposes may result in a proposal being eliminated from further consideration.
Unless the Offeror clearly indicates in its proposal that the product offered is an equal product, such proposal
will be considered to offer the brand name product referenced in the solicitation.

12.  INSURANCE

By signing and submitting a proposal under this solicitation, the Offeror certifies that if awarded the Contract, it
will have the following insurance coverages at the time the Contract is awarded. The Offeror further certifies
that the Contractor and any subcontractors will maintain these insurance coverages during the entire term of the
Contract and that all insurance coverages will be provided by insurance companies authorized to sell insurance
in Virginia by the Virginia State Corporation Commission.

Insurance Coverages And Limits Required:

1. Worker's Compensation - Statutory requirements and benefits.
Employers Liability - $100,000.
3. Commercial General Liability - $500,000 combined single limit. Commercial General Liability

is to include Premises/Operations Liability, Products and Completed Operations Coverage, and
Independent Contractor’s Liability or Owner’s and Contractor’s Protective Liability. The
Commonwealth of Virginia must be named as an additional insured when requiring a Contractor
to obtain Commercial General Liability coverage.
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13. ANNOUNCEMENT OF AWARD

Upon the award or the announcement of the decision to award a contract over $30,000, as a result of this
solicitation, the purchasing agency will publicly post such notice on the VITA website (www.asd.virginia.gov)
and eVA web site (www.eva.state.va.us) for a minimum of 10 days.

14. APPLICABLE LAWS AND COURTS

Any resulting Contract shall be governed in all respects by the laws of the Commonwealth of Virginia and any
litigation with respect thereto shall be brought in the courts of the Commonwealth. The Contractor shall
comply with all applicable federal, state and local laws, rules and regulations.

15. ANTI-DISCRIMINATION

Contractor, during the term of the Contract, will conform to the provisions of the Federal Civil Rights Act of
1964, as amended, as well as the Virginia Fair Employment Contracting Act of 1975, as amended, where
applicable, the Virginians With Disabilities Act, the Americans With Disabilities Act and §2.2-4311 of the
Virginia Public Procurement Act. If the award is made to a faith-based organization, the organization shall not
discriminate against any recipient of goods, services, or disbursements made pursuant to the Contract on the
basis of the recipient's religion, religious belief, refusal to participate in a religious practice, or on the basis of
race, age, color, gender or national origin and shall be subject to the same rules as other organizations that
Contract with public bodies to account for the use of the funds provided; however, if the faith-based
organization segregates public funds into separate accounts, only the accounts and programs funded with public
funds shall be subject to audit by the public body. (Code of Virginia, § 2.2-4343.1E).

In every Contract over $10,000 the provisions in A. and B. below apply:
A. During the performance of this Contract, the Contractor agrees as follows:

1) The Contractor will not discriminate against any employee or applicant for employment because
of race, religion, color, sex, national origin, age, disability, or any other basis prohibited by state
law relating to discrimination in employment, except there is a bona fide occupational
qualification reasonably necessary to the normal operation of the Contractor. The Contractor
agrees to post in conspicuous places, available to employees and applicants for employment,
notices setting forth the provisions of this nondiscrimination clause.

2) The Contractor, in all solicitations or advertisements for employees placed by or on behalf of the
Contractor, will state that such Contractor is an equal opportunity employer.

3) Notices, advertisements and solicitations placed in accordance with federal law, rule or regulation
shall be deemed sufficient for the purpose of meeting these requirements.

B. The Contractor will include the provisions of A. above in every subcontract or purchase order over
$10,000, so that the provisions will be binding upon each subcontractor or vendor.

16. ETHICS IN PUBLIC CONTRACTING

Contractor certifies that its proposal and any performance hereunder are made without collusion or fraud and
that it has not offered or received any kickbacks or inducements from any other offeror, supplier, manufacturer
or subcontractor in connection with their proposal or the performance of this Contract, and that they have not
conferred on any public employee having official responsibility for this procurement transaction any payment,
loan, subscription, advance, deposit of money, services or anything of more than nominal value, present or
promised, unless consideration of substantially equal or greater value was exchanged.
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17. IMMIGRATION REFORM AND CONTROL ACT OF 1986

Contractor will not during the performance of this Contract employ illegal alien workers or otherwise violate
the provisions of the federal Immigration Reform and Control Act of 1986.

18.  ANTITRUST

By entering into a Contract, the Contractor conveys, sells, assigns, and transfers to the Commonwealth of
Virginia all rights, title and interest in and to all causes of action it may now have or hereafter acquire under the
antitrust laws of the United States and the Commonwealth of Virginia, relating to the particular goods or
services purchased or acquired by the Commonwealth of Virginia under said Contract.

19. PAYMENT

A. To Prime Contractor:

1)

2)

3)

4)

5)

Invoices for items ordered, delivered and accepted shall be submitted by the Contractor directly to
the payment address shown on the purchase order/Contract. All invoices shall show the state
Contract number and/or purchase order number; social security number (for individual Contractors)
or the federal employer identification number (for proprietorships, partnerships, and corporations).

Any payment terms requiring payment in less than 30 days will be regarded as requiring payment 30
days after invoice or acceptance, whichever occurs last. This shall not affect offers of discounts for
payment in less than 30 days, however.

All goods or services provided under this Contract or purchase order, that are to be paid for with
public funds, shall be billed by the Contractor at the Contract price, regardless of which public
agency is being billed.

The following shall be deemed to be the date of payment: the date of postmark in all cases where
payment is made by mail, or the date of offset when offset proceedings have been instituted as
authorized under the Virginia Debt Collection Act.

Unreasonable Charges. Under certain emergency procurements and for most time and material
purchases, final job costs cannot be accurately determined at the time orders are placed. In such
cases, Contractors should be put on notice that final payment in full is contingent on a determination
of reasonableness with respect to all invoiced charges. Charges that appear to be unreasonable will
be researched and challenged, and that portion of the invoice held in abeyance until a settlement can
be reached. Upon determining that invoiced charges are not reasonable, the Commonwealth shall
promptly notify the Contractor, in writing, as to those charges which it considers unreasonable and
the basis for the determination. A Contractor may not institute legal action unless a settlement
cannot be reached within thirty (30) days of notification. The provisions of this section do not
relieve an agency of its prompt payment obligations with respect to those charges that are not in
dispute (Code of Virginia, § 2.2-4363).

B. To Subcontractors:

1) A Contractor awarded a Contract under this solicitation is hereby obligated:

(a) To pay the subcontractor(s) within seven (7) days of the Contractor’s receipt of payment from
the Commonwealth for the proportionate share of the payment received for work performed
by the subcontractor(s) under the Contract; or
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(b) To notify the agency and the subcontractor(s), in writing, of the Contractor’s intention to
withhold payment and the reason.

(c) The Contractor is obligated to pay the subcontractor(s) interest at the rate of one percent per
month (unless otherwise provided under the terms of the Contract) on all amounts owed by
the Contractor that remain unpaid seven (7) days following receipt of payment from the
Commonwealth, except for amounts withheld as stated in (b) above. The date of mailing of
any payment by U. S. Mail is deemed to be payment to the addressee. These provisions
apply to each sub-tier Contractor performing under the primary Contract. A Contractor’s
obligation to pay an interest charge to a subcontractor may not be construed to be an
obligation of the Commonwealth.

20.  ASSIGNMENT OF CONTRACT

To the fullest extent permitted by law, the parties agree that Contractor's rights under this Contract shall not be
assignable, in whole or in part, to any other party without the Virginia Information Technologies Agency's
(VITA’s) written consent, and that any purported assignment or transfer without such consent shall be null and
void. If any law limits the right of the parties to prohibit assignment or nonconsensual assignments, the
effective date of the assignment shall be as follows. The Contractor shall give the VITA purchasing office
prompt written notice of the assignment, signed by authorized representatives of both the Contractor and the
assignee. This written notice shall be on VITA's "Assignment Notice / Payment Instruction" form and shall
provide all information requested on that form. Copies of the form may be obtained from the Contracts
Manager VITA. Upon VITA’s acknowledgment of receipt of the properly executed form, the Assignee shall
notify the Controller, VITA of the assignment and shall supply the Controller, with a copy of the properly
executed form. Any payments made prior to receipt of such notification and form shall not be covered by this
assignment.

In the event VITA receives any notice from a third party claiming to be an assignee of any rights of the
Contractor under this Contract, Contractor agrees that payment or other performance in respect of those rights
shall not be due until at least thirty days after VITA's receipt of the notice required by the above paragraph or
receipt of a similarly executed notice confirming the absence or revocation of the purported assignment. Supply
Chain Management shall promptly notify the Contractor of any assignment notice it receives.

21. MODIFICATIONS

This contract maybe modified in accordance with §2.2-4309 of the Code of Virginia. Such modifications may
only be made by the representatives authorized to do so. No modifications to this contract shall be effective
unless it is in writing and signed by the duly authorized representative of both parties. No term or provision
hereof shall be deemed waived and no breach excused unless such waiver or consent to breach is in writing.
Any contract issued on a firm fixed price basis may not be increased more than twenty five percent (25%) or
$50,000.00 whichever is greater, without the approval of the Governor of the Commonwealth of Virginia or his
authorized designee.

22. DEFAULT
In case of failure to deliver goods or services in accordance with the Contract terms and conditions, the
Commonwealth, after due oral or written notice, may procure them from other sources and hold the Contractor

responsible for any resulting additional purchase and administrative costs. This remedy shall be in addition to
any other remedies which the Commonwealth may have.

23. TAXES
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Sales to the Commonwealth of Virginia are normally exempt from State sales tax. State sales and use tax
certificates of exemption, Form ST-12, will be issued upon request, and can be obtained online at
http://www.tax.state.va.us/. Deliveries against this Contract shall usually be free of Federal excise and
transportation taxes. The Commonwealth’s excise tax exemption registration number is 54-73-0076K.

24. INSURANCE

By signing and submitting a proposal, the Contractor has certified that if awarded the Contract, it will have the
following insurance coverages at the time the Contract is awarded. For construction Contracts, if any
subcontractors are involved, the subcontractor will have workers’ compensation insurance in accordance with
§§ 2.2-4332 and 65.2-800 et seq. of the Code of Virginia. The bidder or offeror further certifies that the
Contractor and any subcontractors will maintain these insurance coverages during the entire term of the
Contract and that all insurance coverages will be provided by insurance companies authorized to sell insurance
in Virginia by the Virginia State Corporation Commission.

INSURANCE COVERAGES AND LIMITS REQUIRED:
a. Worker's Compensation - Statutory requirements and benefits.

2. Employers Liability - $100,000.

3. Commercial General Liability - $500,000 combined single limit. Commercial General Liability is to
include Premises/Operations Liability, Products and Completed Operations Coverage, and Independent
Contractor’s Liability or Owner’s and Contractor’s Protective Liability. The Commonwealth of
Virginia must be named as an additional insured when requiring a Contractor to obtain Commercial
General Liability coverage.

25. DRUG-FREE WORKPLACE

During the performance of this Contract, the Contractor agrees to (i) provide a drug-free workplace for the
Contractor's employees; (ii) post in conspicuous places, available to employees and applicants for employment,
a statement notifying employees that the unlawful manufacture, sale, distribution, dispensation, possession, or
use of a controlled substance or marijuana is prohibited in the Contractor's workplace and specifying the actions
that will be taken against employees for violations of such prohibition; (iii) state in all solicitations or
advertisements for employees placed by or on behalf of the Contractor that the Contractor maintains a drug-free
workplace; and (iv) include the provisions of the foregoing clauses in every subcontract or purchase order of
over $10,000, so that the provisions will be binding upon each subcontractor or vendor.

For the purposes of this section, “drug-free workplace” means a site for the performance of work done in
connection with a specific Contract awarded to a Contractor, the employees of whom are prohibited from
engaging in the unlawful manufacture, sale, distribution, dispensation, possession or use of any controlled
substance or marijuana during the performance of the Contract.

26. NONDISCRIMINATION OF CONTRACTORS

A Contractor shall not be discriminated against in the solicitation or award of this Contract because of
race, religion, color, sex, national origin, age, or disability or against faith-based organizations. If the
award of this Contract is made to a faith-based organization and an individual, who applies for or
receives goods, services, or disbursements provided pursuant to this Contract objects to the religious
character of the faith-based organization from which the individual receives or would receive the goods,
services, or disbursements, the public body shall offer the individual, within a reasonable period of time
after the date of his objection, access to equivalent goods, services, or disbursements from an alternative
provider.
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27.  ORDERS

Authorized Users of this Contract may order Products and Software from this Contract by one of the following
Order methods:

A. Purchase Order: An official Purchase Order form issued by an Authorized User.

B. Delivery Order (DO): A DO issued by the Supply Chain Management, VITA.

C. EVA: eVA is the Commonwealth’s total e-procurement solution. Contractor shall accept any
and all orders issued through eVA.

D. Charge/Credit Card:

1) Any order/payment transaction processed through the Commonwealth’s contract with
American Express (AMEX). Each order must not exceed $5,000, or the then current
charge card limit. Payment will made by AMEX to Contractor within three (3)
business days.

2) Any other order/payment charge or credit card process, such as AMEX,
MASTERCARD, or VISA under contract for use by an Authorized User.

This ordering authority is limited to issuing orders for the Products/Software available under this Agreement.
Under no circumstances shall any Authorized User of the Commonwealth have the authority to modify this
Agreement.

Contractor acknowledges that the forgoing is not limited to preclude the Commonwealth from issuing
Orders against subject Contract as it so chooses.

28. DELIVERY DATE

The Contractor shall deliver the Equipment, ready for testing, within twenty-one (21) days ARO for all
Standard Orders, and within the number of days as quoted in contractor’s response to all Requests for
Quotations (RFQ). If delivery of all Products is not completed within the number of days specified in
each Standard or RFQ Process order by the contractor or Contractor has a history of late deliveries
beyond the required days, the Commonwealth may, at its sole discretion, cancel the Agreement without
further obligation and or the Authorized User may cancel the individual Order. The Commonwealth
may postpone any delivery date by notifying the Contractor at least five (5) days prior to the delivery
date. However, the delivery date shall not be postponed more than a total of thirty (30) days.

29. RISK OF LOSS

The Contractor shall have the risk of loss or damage to all equipment until clear and unrestricted title to
such equipment is transferred to the Commonwealth.

30. TITLE TO EQUIPMENT

Clear and unrestricted title to all equipment purchased under this Agreement shall pass to the
Commonwealth upon Acceptance.

31. OPERATIONAL RESTRICTIONS
Contractor warrants that, except as specifically agreed in writing, all Products may be operated at any

time for the convenience of the Commonwealth (exclusive of time required for preventive maintenance,
Page 9 of 18



remedial maintenance and approved engineering changes). Without limiting the foregoing, Contractor
warrants that there are no restrictions as to consecutive hours or length of personnel shifts. The
Commonwealth may make the Products available to any Commonwealth agency or any other users
under conditions where such use is supervised by the Commonwealth.

32. INSTALLATION RESPONSIBILITY

Except where otherwise expressly provided, "delivery" does not include installation. If installation is
required, delivery shall not be complete until the Contractor completes installation of all Products
including, without limitation, shipping FOB destination, all unpacking, positioning and connection of
such Products with internal utility services, ready for acceptance testing. All equipment installations
shall comply with building and facilities standards established by the Commonwealth.

33. COMMENCEMENT OF ACCEPTANCE TESTING

The Products shall be considered ready for testing when the Contractor completes a successful delivery.
The Authorized User shall have 15 days to test the Products beginning on the date of successful
delivery. All Products shall meet or exceed all conditions as delineated in this Agreement, and meet or
exceed any published specifications provided by the Contractor or manufacturer including, but not
limited to, physical characteristics, operating characteristics, space requirements, power requirements,
and warranty.

34. ACCEPTANCE

The Products shall be deemed accepted on the first day after successful completion of the acceptance
period. The Warranty Period shall begin upon successful completion of the acceptance period. Upon
request, the Commonwealth shall provide written confirmation of acceptance. If the standard of
performance has not been met within the acceptance period, the Commonwealth may require a
replacement to be provided or may avail itself of the remedies for breach

35. SUPPLIES

Authorized charges do not include operational supplies (e.g. paper, tape, etc.) unless such supplies are
specifically identified in the Schedule. All supplies used by the State shall conform to the Contractor's
published specifications provided to State at time of equipment installation. The State reserves the right
to acquire such supplies from any Contractor of its choice.

36. CONTRACTOR'S WARRANTY POINT-OF-CONTACT
The Contractor shall provide the Commonwealth with designated points-of-contact and make

arrangements to enable its warranty representative to receive such notification or other continuous
telephone coverage to permit the Commonwealth to make such contact.

37. MANUALS
Contractor shall supply an operations manual for each Product
38. eVA BUSINESS-TO-GOVERNMENT PROGRAM
A. VENDOR REGISTRATION
The eVA Internet electronic procurement solution, web site portal www.eva.state.va.us, streamlines and
automates government purchasing activities in the Commonwealth. The portal is the gateway for

vendors to conduct business with state agencies and public bodies.
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All vendors desiring to provide goods and/or services to the Commonwealth shall participate in the eVA
Internet e-procurement solution either through the eVA Basic Vendor Registration Service or eVA
Premium Vendor Registration Service, and complete the Ariba Commerce Services Network
registration.

Vendors are strongly encouraged to register prior to submitting a bid or offer. Failure to register will
result in the bid being found non-responsive and rejected. All vendors must register in both the eVA
and the Ariba Commerce Services Network Vendor Registration Systems.

a. eVA Basic Vendor Registration Service: $25 Annual Fee plus a Transaction Fee of 1% per order
received. The maximum transaction fee is $500 per order. eVA Basic Vendor Registration Service
includes electronic order receipt, vendor catalog posting, on-line registration, and electronic bidding, as
they become available.

b. eVA Premium Vendor Registration Service: $200 Annual Fee plus a Transaction Fee of 1% per
order received. The maximum transaction fee is $500 per order. eVA Premium Vendor Registration
Service includes all benefits of the eVA Basic Vendor Registration Service plus automatic email or fax
notification of solicitations and amendments, and ability to research historical procurement data, as they
become available.

C. Ariba Commerce Services Network Registration. The Ariba Commerce Services Network
(ACSN) registration is required and provides the tool used to transmit information electronically
between state agencies and vendors. There is no additional fee for this service.

B. eVA BUSINESS-TO-GOVERNMENT CONTRACTS

The eVA Internet electronic procurement solution, web site portal www.eva.state.va.us, streamlines and
automates government purchasing activities in the Commonwealth. The portal is the gateway for
vendors to conduct business with state agencies and public bodies.

Failure to comply with the requirements in a. and b. below will be just cause for the Commonwealth to
reject your bid/offer or terminate this contract for default.

Vendors desiring to provide goods and/or services to the Commonwealth shall participate in the eVA
Internet e-procurement solution and agree to comply with the following:

a. Submit a fully executed American Management Systems, Inc., (AMS) Trading Partner
Agreement, a copy of which can be accessed and  downloaded  from
http://learnabouteva.dgs.state.va.us/Supplier/files/TPA110402.pdf. AMS is the Commonwealth's service
provider to implement and host the eVA e-procurement solution.

b. Provide an electronic catalog (price list) for items awarded under a term contract. The format of

this electronic catalog shall conform to the eVA Catalog Interchange Format (CIF) Specification that
can be accessed and downloaded from www.eva.state.va.us.

39. BREACH

The Contractor shall be deemed in breach of this Agreement if the Contractor (a) fails to make any Product or
Service ready for acceptance testing by the specified delivery date; (b) repeatedly fails to respond to requests for
maintenance or other required service within the time limits set forth in this Agreement; (c) fails to comply with
any other term of this Agreement and fails to cure such noncompliance within ten days (or such greater period
as 1s acceptable to the Commonwealth) following Contractor's receipt of a Show Cause Notice identifying such
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noncompliance; or (d) fails to provide a written response to the Commonwealth's Show Cause Notice within ten
days after receiving same.

The Contractor shall not be in breach of this Agreement if its default was due to causes beyond the reasonable
control of, and occurred without any fault or negligence on the part of, both the Contractor and its
subcontractors. Such causes may include, but are not restricted to, acts of God or of the public enemy, acts of
the Commonwealth in either its sovereign or Contractual capacity, fires, floods, epidemics, quarantine
restrictions, strikes, freight embargoes, and unusually severe weather.

In the event of breach, in addition to any other remedies provided by law, the Commonwealth may cancel its
obligations with respect to any or all unaccepted Products or Services. All costs for deinstallation and return of
Products shall be borne by the Contractor. In no event shall any failure by the Commonwealth to exercise any
remedy available to it be construed as a waiver of or consent to any breach.

40. NON-APPROPRIATION

All funds for payment of equipment, software or services ordered under this Contract are subject to the
availability of legislative appropriation for this purpose. In the event of non-appropriation of funds by the
Legislature for the items under this Contract, the Commonwealth will terminate this Contract for those goods or
services for which funds have not been appropriated. Written notice will be provided to the Contractor as soon
as possible after legislative action is completed.

If any purchases are to be supported by federal funding, and such funding is not made available, the
Commonwealth may terminate this Contract for goods or services dependent on such federal funds without
further obligation.

41. CONTRACTUAL RECORDS

The Contractor shall make all Contractual books and records and other documents relating to matters under this
Agreement available to the Commonwealth and its designated agents for purposes of audit and examination for
a period of three years after final payment. Contractual records include, but are not limited to, this Agreement
and all executed Orders, Attachments, modifications, invoices, and correspondence between the parties to this
Agreement.

42. PRIME CONTRACTOR RESPONSIBILITY

If the Contractor's proposal includes any goods or services to be supplied by another party, the Contractor
agrees as follows:

a. The Contractor shall act as prime Contractor for the procurement and maintenance of the entire
proposed configuration and shall be the sole point of contact with regard to all obligations under this
Agreement.

b. The Contractor hereby represents and warrants that the Contractor has made such other party aware
of the proposed use and disposition of the other party's product or services, and that such other party has agreed
in writing that it has no objection thereto.

43. PATENT/COPYRIGHT PROTECTION

Contractor, at its own expense, shall defend any suit brought against the Commonwealth for the infringement of
patents, copyrights or trade secrets enforceable in the United States if the claim of infringement is alleged to
relate to or arise from the Contractor's or Commonwealth's use of any equipment, software, materials or
information prepared, developed or delivered in connection with performance of this Agreement. In such suit,
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Contractor shall indemnify the Commonwealth, its agents, officers and employees for any loss, liability or
expense incurred as a result of such suit.

The purchasing agency shall notify the Contractor of such suit within a reasonable time after learning of it and
shall give the Contractor the full right and opportunity to conduct the defense of the suit, subject however to the
requirements of Section 2.2-510 and Section 2.2-514 of the Code of Virginia or any successor statute. If
principles of governmental or public law are involved, the Commonwealth may, at its option and expense,
participate in the defense of the suit.

The Contractor shall not be required to indemnify the Commonwealth for liability arising solely out of the
Commonwealth's own specifications or design or solely from the combination of equipment or software
furnished hereunder with any equipment or software not supplied by the Contractor.

If, any Product or Service becomes, or in the Contractor's opinion, is likely to become, the subject of a claim of
infringement, Contractor may, at its option, provide noninfringing substitutes that are satisfactory to the
Commonwealth, or at Contractor's option and expense, may obtain the right for the Commonwealth to continue
the use of such Product or Service.

If the use of such equipment or software by the Commonwealth is prevented by permanent injunction or by
Contractor's failure to procure the right for the Commonwealth to continue using the software, the Contractor
agrees to take back the infringing equipment, software, materials or information and refund the total amount the
Commonwealth has paid Contractor under this Agreement, less one half (1/2%) percent of the total paid for
each month of use by the Commonwealth.

44. CONTRACTUAL DISPUTES

In accordance with Section 2.2-4363 of the Code of Virginia, Contractual claims, whether for money or other
relief, shall be submitted in writing to the purchasing agency no later than sixty (60) days after final payment;
however, written notice of the Contractor's intention to file such claim must be given to such agency at the time
of the occurrence or beginning of the work upon which the claim is based. Pendency of claims shall not delay
payment of amounts agreed due in the final payment. The purchasing agency shall render a final decision in
writing within thirty (30) days after its receipt of the Contractor's written claim.

The Contractor may not invoke any available administrative procedure under Section 2.2-4365 of the Code of
Virginia nor institute legal action prior to receipt of the purchasing agency's decision on the claim, unless that
agency fails to render its decision within thirty (30) days. The decision of the purchasing agency shall be final
and conclusive unless the Contractor, within six (6) months of the date of the final decision on the claim,
invokes appropriate action under Section 2.2-4364, Code of Virginia or the administrative procedure authorized
by Section 2.2-4365, Code of Virginia.

The Virginia Information Technologies Agency, its officers, agents and employees, including, without
limitation, the Contracts Manager, are executing this Agreement and any Orders issued hereunder, solely in its
or their statutory and regulatory capacities as agent for the Commonwealth agency purchasing and receiving the
goods or services identified in Attachment “A” to this Agreement or on the subsequent Order in question and
need not be joined as a party to any dispute that may arise thereunder.

In the event of any breach by the Commonwealth, Contractor’s remedies shall be limited to claims for damages
and Prompt Payment Act interest and, if available and warranted, equitable relief, all such claims to be

processed pursuant to this Section. In no event shall Contractor’s remedies include the right to terminate any
license or support services hereunder.

45. LIMITATION OF LIABILITY
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To the maximum extent permitted by applicable law, the Contractor’s liability under this Contract for loss or
damages to government property caused by use of any defective or deficient supplies, products, equipment
and/or services delivered under this Contract shall not exceed two (2) times the amount of money paid to the
Contractor under this Contract during the twelve month period preceding the event or circumstance giving rise
to such liability. The Contractor will not be liable under this Contract for any indirect, incidental, special or
consequential damages, or damages from loss of profits, revenue, data or use of the supplies, equipment and/or
services delivered under this Contract. The above limitation of liability is per incident. The limitation and
exclusion of damages in the foregoing sentences will not apply, however, to liability arising from: (a) personal
injury or death; (b) defect or deficiency caused by willful misconduct or negligence on the part of the
Contractor; or (c) circumstances where the Contract expressly provides a right to damages, indemnification or
reimbursement.

46. PERIODIC PROGRESS REPORTS/INVOICES

This Contract shall require the submission of periodic Contract performance progress reports or program status
reports. The Contractor will include a section on involvement of small businesses and businesses owned by
women and minorities. This section will specify the actual dollars contracted to date with such businesses,
actual dollars expended to date with such businesses and the total dollars planned to be contracted for with such
businesses on this Contract. This information shall be provided separately for small and disadvantaged
businesses, minority-owned and women-owned businesses.

47. FINAL ACTUAL INVOLVEMENT REPORT

The Contractor will submit, prior to completion or at completion of the Contract and subject to final payment, a
report on the actual dollars spent with small businesses and businesses owned by women and minorities during
the performance of the Contract. At a minimum, this report shall include for each firm Contracted with and for
each such business class (i.e., small, minority-owned, women-owned) the total actual dollars spent on this
Contract, the planned involvement of the firm and business class as specified in the proposal, and the actual
percent of the total estimated Contract value. A suggested format is as follows:

FIRM NAME
ADDRESS AND TYPE GOODS/ ACTUAL  PLANNED % OF TOTAL
PHONE NUMBER  SERVICES DOLLARS DOLLARS CONTRACT

Totals for Business Class

48. COMPLIANCE WITH FEDERAL LOBBYING ACT

A. Contractor shall not, in connection with this Agreement, engage in any activity prohibited by 31
U.S.C.A. Section 1352 (entitled "Limitation on use of appropriated funds to influence certain Federal
Contracting and financial transactions") or by the regulations issued from time to time thereunder (together, the
"Lobbying Act"), and shall promptly perform all obligations mandated by the Lobbying Act in connection with
this Agreement, including, without limitation, obtaining and delivering to the Commonwealth all necessary
certifications and disclosures.

B. Contractor is hereby advised that a significant percentage of the funds used to pay Contractor's invoices
under this Agreement may be federal funds. Under no circumstances shall any provision of this Agreement be
construed as requiring or requesting the Contractor to influence or attempt to influence any person identified in
31 U.S.C.A. Section 1352 (a) (1) in any matter.
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C. A representative of Contractor shall sign the certification attached as Attachment "A" and deliver such
certification to the Commonwealth simultaneously with the execution and delivery of this Agreement.
Contractor shall have the certification signed by a representative with knowledge of the facts and shall fulfill the
promises of undertakings set forth in the certification.

49. NONVISUAL ACCESS TO TECHNOLOGY

All information technology which, pursuant to this Agreement, is purchased or upgraded by or for the use of
any State agency or institution or political subdivision of the Commonwealth (the “Technology”) shall comply
with the following nonvisual access standards from the date of purchase or upgrade until the expiration of this
Agreement:

(1) effective, interactive control and use of the Technology shall be readily achievable by nonvisual
means;

(i1) the Technology equipped for nonvisual access shall be compatible with information technology
used by other individuals with whom any blind or visually impaired user of the Technology interacts;

(ii1) nonvisual access technology shall be integrated into any networks used to share communications
among employees, program participants or the public: and

(iv) the technology for nonvisual access shall have the capability of providing equivalent access by
nonvisual means to telecommunications or other interconnected network services used by persons who are not
blind or visually impaired.

Compliance with the foregoing nonvisual access standards shall not be required if the head of the using agency,
institution or political subdivision determines that (I) the Technology is not available with nonvisual access
because the essential elements of the Technology are visual and (ii) nonvisual equivalence is not available.

Installation of hardware, software, or peripheral devices used for nonvisual access is not required when the
Technology is being used exclusively by individuals who are not blind or visually impaired, but applications
programs and underlying operating systems (including the format of the data) used for the manipulation and
presentation of information shall permit the installation and effective use of nonvisual access software and
peripheral devices.

If requested, the Contractor must provide a detailed explanation of how compliance with the foregoing
nonvisual access standards is achieved and a validation of concept demonstration.

The requirements of this Paragraph shall be construed to achieve full compliance with the Information
Technology Access Act, 2.2-3500 through 2.2-3504 of the Code of Virginia.

50. EXCLUSIVITY OF TERMS AND CONDITIONS

The Virginia Information Technologies Agency (VITA) will not sign or execute any additional contract, license
or other agreement, including shrink-wrap Software, containing contractual terms and conditions as a result of
this procurement. Any documents signed by persons other than the Contracts Manager, VITA, shall have no
validity and the attached Terms and Conditions shall supersede all such agreements.

51. CONTRACTOR’S REPORT OF SALES

CONTRACTOR is expected to provide reporting on a monthly basis that breaks out the spend amounts by
customer number and name and, as available on a best effort, to include:

1. Agency/Institution/Municipality/Public Body making the purchase
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2. PO#

3. Order Date
4. Invoice #

5. Invoice Date
6. Whether item was ordered through eVA (Y/N)

7. Product Description

8. Product Sub-category type (e.g., SAN, NAS, DASD or TAPE)
9. Manufacturer Name

10. Manufacturer #

11. Supplier # (if supplier is not manufacturer)

12. Index used for Pricing (e.g., OEM List Price)

13. Index Price on Order Date

14. Discount off Index

15. Discounted Price on Order Date

16. Quantity Ordered

17. Extended Price on Order Date

Reports are expected to be provided on the 15" of each month, reporting transactions that took place in the
immediately prior month, including credits. At any time thereafter, as is then appropriate, additional reports
may be agreed upon. All reports are expected to be forwarded electronically via Email using Microsoft Excel
Spreadsheet format to a list of email addresses that will be provided from time to time, and to:
contracts@yvita.virginia.gov
rfisher@dgs.state.va.us
Electronic copies of reports are expected to be provided to the Commonwealth no later than 15 days following
the end of each month. Late delivery, or non-delivery of required reports will be considered a breach of
Contract, and preclude Contractor from bidding on any future requirements.

52. SURCHARGE ADJUSTMENT

The Contractor must pay the Department of General Services (DGS), a Surcharge Adjustment (SCA) fee under
this Contract. The Contractor must remit the SCA within 30 days after the end of each quarterly reporting
period as established in the clause entitled “Contractor’s Report of Sales”. For the purposes of this Contract,
Contractor will consider a sale to be completed when the Contractor receives payment form the Authorized
User for the Product. The SCA equals two percent (2%) of the total quarterly sales reported. Contractor shall
remit the SCA together with a copy of the Contractor’s Report of Sales as delineated in the paragraph herein
entitled “Contractor’s Report of Sales”. The SCA reimburses the Commonwealth and defrays the costs for
Spend Management procurements and the administration of the subsequent awards. The SCA amount due must
be paid by check with identification of “Contract number”, “report amounts”, and “report period”, on either the
check stub or other remittance material. DGS may at its discretion, agree to an electronic funds transfer, in lieu
of a check, however in the absence of an express written agreement from DGS that validates agreement, then
the payment shall be made by check as described herein made payable to the Department of General Services.

If the full amount of the SCA is not paid within 30 calendar days after the end of the applicable reporting
period, it shall constitute a Contract debt to the Commonwealth of Virginia, and the State may exercise all rights
and remedies available under law. Failure to submit sales reports, falsification of sales reports, and or failure to
pay the SCA in a timely manner may result in termination or cancellation of this Contract. Willful failure or
refusal to furnish the required reports, falsification of sales reports, or failure to make timely payment of the
SCA constitutes sufficient cause for terminating this Contract for default.

It is the intent of the Commonwealth to capture 2% of all sales, including but not limited to temporary reduced

pricing, fire sales, one time sales, trade ins, and promotional items that have been marked down under this
Contract.
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53. EQUIPMENT CONDITION
All equipment to be supplied by Contractor shall be new equipment.
54. CONTRACTOR SPONSORED PRODUCT PROMOTIONS

The Contractor, at its discretion, is allowed to sponsor product and service promotions during the Contract term
or any extensions thereof under the following conditions:

1) Contractor is required to provide in writing to VITA, at least 5 days prior to the promotion, the dates of
the promotion or the duration of the promotion to include the commencement date and the ending date;
the acceptable writing may be e-mail, or correspondence via USPS or other, and

2) Contractor is required to identify in writing, the exact products or services covered in the promotion,
and

3) Contractor is required to identify in writing, the pricing during the promotion or the percentage discount,
and

4) All Contractor Sponsored Product or Service Promotions are required to be available to all Authorized
Users of the Contract. Should the Contractor request a promotion that would be limiting, either through
product configuration or quantities of products, the Commonwealth at its discretion, will not provide a
written agreement. Both parties agree that promotions shall not target any one Authorized User, or a
few Authorized Users, and

5) All Contractor sponsored Product or Service Promotions shall be mutually agreed to in writing. The
Contractor shall be in breach of the Agreement in the absence of a writing from both parties. The writing
may be e-mail or correspondence via USPS or other, and

6) In any instance of conflict between this clause “Contractor Sponsored Product or Service Promotions”
and the Agreement, this clause shall take precedence. And

7) In any event wherein the Contractor proposes prices that are different than the Contract prices to any
Authorized User, without first obtaining mutual agreement in the format as identified herein, the
Contractor shall be in breach of the Agreement and the Commonwealth shall have all remedies available
under Contract and law. And

8) The Commonwealth, at its discretion, may assist in advertising the promotion. This assistance will
consist of advertising space on the Commonwealth’s various web sites, or other assistance at the
Commonwealth’s discretion.

55. TERM

This Agreement shall take effect on the date of its final execution by both parties, and shall continue in full
force for two (2) years, “initial Term”. The Commonwealth at its sole discretion may extend this Agreement for
three (3) additional one (1) year periods. The Commonwealth will issue a written notification to the Contractor
stating the extension period, 30 days prior to the expiration of any current Term.

56. TERMINATION FOR CONVENIENCE

The Commonwealth may terminate this Contract in whole or in part for convenience at any time by submitting
to the Contractor a writing, sixty (60) days prior to the date of Termination. The Commonwealth shall be
obligated for all outstanding Orders, according to the Contract, subsequent to this Termination. The
Commonwealth shall not be obligated for any other costs in the event of Termination for convenience.

57. CATALOG INTEGRITY

The Contractor agrees to continuously provide an updated catalog minimally every 90 days that will be
available to all Authorized Users. The updated catalogue may be on eVA only or located at the Contractor’s
web site, or both, as provided for herein, but in every instance all catalogs maintained by the Contractor shall be
up to date.
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58. INTEGRAL SOFTWARE

All Products are delivered with agy necessary fimware, and or software integral to the Product necessary for
the complote operstion. All firmware and software shall be considered to be the latest version available and any
software upgrades necossary for the complets operation of the Products shall be available at no cost to the
Authorized User.  All licenses granted under this Agreement are provided on a non-exclusive, imrevocable
mmmmemmwammwmmmewm

59, INTELLECTUAL PROPERTY INDEMNIFICATION

Contractor will defend, indemnify and hold the Commonwealth harmless from any action based on a clsim that
nthUMwof&emdumcorwﬁmmamdmeMﬁﬁummmmﬁngswm
copyright, or trade secrets of any third party.

PERSONS SIGNING THIS CONTRACT ARE AUTHORIZED REPRESENTATIVES OF EACH
PARTY TO THIS CONTRACT AND ACKNOWLEDGE THAT EACH PARTY AGREES TO BE
BOUND BY THE TERMS AND CONDITIONS OF THE CONTRACT,

DELL CORPORATION COMMONWEALTH OF VIRGINIA
BYZ_M BYQ/QZ —Q . gpﬂ
NME:_C)‘Qd ?\\.&S NAME: pl—huP L. ptl?PF/z:r

Tme: Regonal Conkrads Mamger  TITLE: Jecoc. DiRECHR <M

DATE:_S -31-04 DATE;__ Co/l/(%{
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ATTACHMENT "A"
TO
CONTRACT
VA-040330-DELL

CERTIFICATION REGARDING LOBBYING
The undersigned certifies, to the best of his or her knowledge and belief, that:

a. No Federal appropristed funds have been paid, by or on behalf of the
undersigned, to any person for influencing or attempting to influence an officer or

or an agency, @ Member of Congress, an officer or employee of Congress, or-
an employee of 8 Member of Congress in connection with the awarding of any Federal
Contract, the making of any Federal grant, the making of any Federal loan, the entering
info of any cooperative agreement, and the extension, continuation, renewal,
amendment, or madification of any Federal Contract, grant, loan, or cooperative
agreemeant.

b. If any funds other than Federal appropriated funds have been paid or will be paid
to any person for influsncing or attempting to influence an officer or employee of any
agency, a Mamber of Congress, an officer or employee of Congress, or an employee of
a Member of Congress in connection with this Federal Contract, grant, loan, or

agreement, the undersigned shall complete and submit standard Form-LLL,

*Disclosure Form to Report Lobbying,” in accordance with its instructions.

c. The undersigned shall require that the language of this certification be included in
the award documents for all subswards at all tiers (including subcontracts, subgrants,
and Contracts under grants, loans and cooperative agreements) and that all

subrecipients shell certify and disclose accordingly.

d.  This certification is a material representation of fact upon which reliance was
placed when this transaction was made or entered into. Submission of this certification
is a prerequisite for making or entering into this transaction imposed by Section 1352,
ttle 31, U.S. Code. Any person who falls to file the required certification ghall be subject
to a civil penalty of not less than $10,000 and not more than $100,000 for each such

failure.
Signature: M/\

Printed Name: _Q\QO\ "R\'ves
Organization: _M)\\ W\ar Vehflj L. p.

Date: é*}, Z‘QU\
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ATTACHMENT “B”
TO
CONTRACT
VA-040330-DELL

LISTING OF PRODUCTS & SERVICES, PRICING & CONTRACT USAGE INSTRUCTIONS

Attachment "B" is hereby incorporated into and made an integral part of Agreement Number
VA-040330-DELL between DELL CORPORATION and the Commonwealth of Virginia. In
the event of any discrepancy between this Attachment “B” and pages 1 through 18 of this
Contract VA-040330-DELL , the provisions on those pages 1 — 18 of Contract VA-040330-
DELL shall control.

PRODUCTS & SERVICES: All product and related services (warranty upgrades,
maintenance SLAs) pricing is contained in “Attachment C”. Supplemental services
are contained in “Attachment D”.

PRICING: All pricing shown in “Attachment C” is Not-to-Exceed pricing for the
term of this contract. All “Percentage Discounts” indicated are fixed for the entire
term of this contract. All purchase prices for each order are calculated by taking
the appropriate percentage discount from the current price found at the indicated
Index Price List Source, on the actual date of each order (this price cannot exceed
the price for that product shown in Attachment C). For items acquired through the
standard order process, pricing will be determined by the contractor’s current eVA
catalog. For systems/items acquired through the RFQ order process, pricing will
be determined by each contractor’s quotation. The contractor(s) will calculate the
quoted pricing by using the prices found at the index price list source, less the
appropriate percentage discounts. Separate pricing may be submitted for
Government vs. Academic to account for higher discounts to education and, if
offered, are indicated in Attachment C, the Index Price List Source and in the eVA
catalog.

The Index Price List Source is a widely used, publicly available Index Price List
that has a consistent basis of calculation and is available throughout the life of the
contract, for instance, a GSA Contract/Price Schedule or a manufacturer's Suggest
Retail Price List. If the basis of calculation for the Index Price List changes in a
material fashion during the life of the contract, the Commonwealth and the
contractor will renegotiate any Index Price List Source changes and pricing to
ensure that the net price to the Commonwealth is consistent with percentage
discounts calculated from the original index source. Any new Index Price List must
be submitted to VITA for review at least 30 days prior to any request for contract
modification.

It is important to remember that the net price indicated in the original price list,
Attachment C, is a “not-to-exceed” price. A Contractor may opt to be more
competitive than this price for a specific purchase or a specific authorized user, but
pricing shall never exceed the net price indicated in Attachment C.
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CONTRACT USAGE INSTRUCTIONS:

1. Standard Order Process: Direct Orders placed in eVA, with pricing
calculated from the Index Price List Source, without the benefit of a quote
from the contractor, are considered an order using the standard order
process. This process is normally used for small, incidental items.

In the standard process, authorized users will refer to a catalog-type Product/Price

List, which will be available on eVa, to determine pricing for the required product.

The authorized user will determine (on its own or by working with a contractor) the

required specifications for the purchase. The authorized user will then place an

order on eVA for that product. The pricing for that product will not exceed (but may
be lower than) the net price indicated for that product (or set of products) on the

Product/Price list.

2. Request for Quote (RFQ) Order Process: This process involves
contacting one or more Enterprise Storage Device contractors and
requesting formal written quotes be provided. An eVA Direct Order,
based upon and referencing the quote received is then issued. This
process is normally used for all but small, incidental purchases.

In some instances, authorized users may be purchasing very large products or
systems that justify price breaks above-and-beyond those offered in the “not-to-
exceed” pricing indicated in the catalog price lists. In this case, authorized users
may complete and issue a Request for Quotation, or RFQ. In most cases where
an RFQ is used, the authorized user will define the specifications of the required
product(s) and/or service(s) and issue the RFQ to the appropriate contractors.
Contractors will have a pre-determined amount of time to respond to the RFQ with
qualitative responses (if requested) and a price quotation. Generally, the
authorized user will select the contractor offering the lowest total cost proposal;
however non-price factors may be included in the evaluation criteria for a given
RFQ. The evaluation criteria, format, timing, and requirements will be clearly
outlined on the RFQ document. In some situations, the authorized user may not
identify the exact specifications required. If this is the case, the RFQ respondents
will be given the opportunity to identify and propose their recommended
specifications. Any purchase that is a result of the RFQ process will be subject to
the Terms and Conditions specified and outlined in this Contract and any
subsequent modifications. Additional Terms and Conditions may be requested or
mandated within the RFQ document.

WARRANTY and MAINTENANCE

Contractor will supply a one-year minimum repair or replacement warranty period, or
manufacturer’s standard warranty, whichever is longer. For uplifts for increased warranty
Service Levels (SLA), consult with the contractor for a quote or look in “Attachment C”, as
various Service Levels may be priced there.

Maintenance is defined as repair or replacement services provided after the expiration of the
warranty period. Maintenance services and various SLAs are priced in “Attachment C”.
Standard Principle Period of Maintenance (PPM), whether during the warranty period or
follow-on Maintenance period, will be 8 AM to 5 PM, Monday through Friday, excluding state
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holidays, with next day or 8 business hour response time, or manufacturer’s standard PPM,
whichever is more advantageous to the Commonwealth.

QUALITY AND SERVICE LEVEL REQUIREMENTS

The following contains additional specific service levels that Contractor is expected to
perform at NO extra charge.

Service

Special Services Required at NO
Additional Charge

Metrics

¢ Response Time — The supplier will respond to all communications not later than
the next business day.

¢ Delivery Date - The Contractor will deliver the Products by the delivery date
specified in any executed Attachment or Order referencing the Agreement, or
within twenty-one (21) days After Receipt of the Order (ARO) if no date is
specified. —95%

¢ Contractor will maintain a fill rate of 99%. (Fill rate is defined as the total
number of requisition lines filled, divided by the number of lines requested over
a given period. The difference, therefore, would be items on back-order).

¢ Report Timeliness and Completeness (% in 5 days of due date) — 100% (Refer
to “Reporting & SCA Payment” below)

e Invoice Accuracy (%) — 100%

e Invoice Timeliness (% within 5 days of agreed invoice receipt date) — 100%

Overall Customer Satisfaction — A quarterly survey of end-users will be

conducted by the supplier to determine the level of customer service satisfaction

experienced with the supplier. Both the raw and analyzed survey results must

be provided to Virginia. The following includes some of the areas to be

measured on the survey: Responsiveness, Communication, Courtesy,

Competence, Effectiveness, Overall Satisfaction

eVA

Contractor(s) will have the capability to do business with the Commonwealth via
Virginia’s eVA Internet Electronic procurement solution. See Mandatory Term &
Condition “eVA Business-To-Government Vendor Registration”

Reporting
& SCA
Payment

e Contractor’s Report of Sales must be submitted on time each month — as
defined in Mandatory Terms & Condition “Contractor’s Report of Sales”

e SCA fee must be paid on time each quarter. — As defined in Mandatory Terms
& Condition “Surcharge Adjustment”

e Contractor must be able to provide usage reports, detailing purchases of items
and services under contract quarterly in electronic format or within 15 days of
the date of a report request. This report must include, at a minimum,
Manufacturer Item Number, Manufacturer Name, Product Description, Agency
Name, Quantity Purchased, Unit Price, and Extended Price.

e Supplier Diversity Reporting must be submitted on a quarterly basis and at the
conclusion of the contract, as defined in Terms & Conditions under “Periodic
Progress Reports/Invoices” and “Final Actual Involvement Report” and at the
end of this section.
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Product Availability: Contractors will agree that there will be no cancellation of products
used without an equal and acceptable replacement approved by the designated
Commonwealth of Virginia representative during the term of the agreement. Contractors will
communicate manufacturer’s discontinuation of any products to the contract officer in writing
within five (5) business days. In such instances, Contractors will work with the contract
officer(s) to identify and implement alternative options that will maintain or reduce costs
associated with the replacements. Contractors will be prepared to offer detailed quarterly
reports if requested by the Commonwealth, displaying removed SKUs off of contract list and
suggested replacements. Contractors will offer suggested replacements of discontinued
products at least 30 days prior to substitution, including replacement part number,
description, list price, applicable discount, and final price.

Ordering Methods: The Commonwealth requires contractor(s) to accept orders via the eVA
ordering system. Contractors must also have a local Virginia telephone number, or a toll free
(800) number, or agree to accept collect calls. Each Authorized User is responsible for placing
its own orders, which may be accomplished by written purchase order, telephone, fax or
computer on-line systems. The Contractor shall also provide customized websites to enable
online orders by institutions of higher education, local and municipal governments. Shipping and
billing addresses will be included on the individual Orders of Authorized Users referencing this
Contract.

Payment Options: Authorized Users pay by check, electronic funds transfer, or with the
Commonwealth's authorized procurement (charge) card. Contractor(s) shall accept the
Commonwealth's card for single purchases under the per transaction limit for the respective
Agencies/Institution of Higher Education.

Freight Policy: All shipments will be F.O.B. Delivered to the specified location.
Contractor(s) is responsible for filing and expediting all freight claims with the carrier. The
Contractor will pay title and risk of loss or damage charges. Emergency/rush delivery
requiring special shipping and handling will be at Authorized Users' expense (with prior
written approval only). Rush delivery that occurs as a result of the Contractor’'s error will be
free of charge.

Shipping: A packing label will be on each box and include the following items, visible on the
outside of the box:
e Authorized User
Address
Department and floor
Contact Name
Telephone number

A packing slip will also be included with each shipment, which will include at least the
following information in no particular order:

Line item description

Quantity ordered

Quantity included in shipment

Any back order items
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Unit Price

Number of parcels

Purchase Order Number

Agency name and department

F.O.B. (destination)

All information contained on the packing label

Return of Product: Any materials delivered in poor condition, in excess of the amount
authorized by the eVA Direct Order or other or not included on the requisition form or
purchase order may, at the discretion of the Authorized Users, be returned to the
Contractor’'s warehouse at the Contractor's expense within 30 days. Credit for returned
goods shall be made immediately once contractor receives returned goods.

If any product is returned to a Contractor for failure of performance, the Contractor will, at the
Commonwealth’s discretion, refund all amounts paid to the Contractor for such product or
replace the product, and the following shall apply:
e Within twenty (20) days of written notification by the using Authorized User, the
Contractor will make arrangements for the return of the product.
e All shipping and insurance costs will be borne by the Contractor.
e Contractor will be liable for damages to the product, unless caused by fault or
negligence of the Agency that occur during the return process.
e |If the product is returned to the Contractor for any other reason, then the Agency will
be responsible for all costs associated with the preparation of the product for shipping,
and for shipping costs to the Contractor’s nearest service location.

Post-Order Customer Service: The Contractor(s) will provide all of the designated
Authorized Users a single, local point of contact (and a backup) to handle questions and
resolve problems that arise. At least one Customer Service Representative will be available
during Contractor's operating hours. All service representatives will have on-line access to
information to provide immediate response to inquiries concerning the status of orders
(shipped or pending), delivery information, back-order information, State-wide contract
pricing, contracted product offerings/exclusions, contract compliance requirements, and
general product information. Representatives should be available by phone, fax, or email
(local or 800 # preferred). Both Authorized Users and the Contractor(s) will commit to
quarterly reviews of internal customer satisfaction and will make consistent efforts to improve
customer satisfaction.
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VITA POINTS OF CONTACT

Contract Administration/Compliance Contract Information

John Tackley, VCO

Contracts Administrator IT Acquisition Manager

Virginia Information Technologies Agency  Virginia Information Technologies Agency
110 South 7™ Street, East Lobby 110 South 7™ Street, East Lobby
Richmond, VA 23219-3931 Richmond, VA 23219-3931

Tel: (804) 371-5900 Tel: (804) 371-5930

Fax: (804) 371-5969 Fax: (804) 371-5969
contracts@vita.virginia.gov john.tackley@yvita.virginia.gov
http://www.asd.virginia.gov http://www.asd.virginia.gov

DELL POINTS-OF-CONTACT

Sales Information Billing Information
Janet McLaughlin
800-981-3355, x 86928

Warranty/Maintenance Service Contact
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Commonwealth of Virginia E\nterprise Storage Devices
Attachment C - PRICING - Product/Price List

Dell Marketing L.P.

Supplier Name:
Submitted By:

Janet McLaughlin

Index Price List Source

Date

Dell Retail List

3-Nov|

Dell's pricing is updated daily on its website. Dell also provides a monthly updated price list in Excel format that is made available at an ftp sight.

Product/Price List

Product Description Fields Government Pricing Academic Pricing
Your
Product Manufacturer Product Percentage Net Price Offered to Percentage Net Price Offered to
Product Category Number (if [Manufacturer Number Product Description Index Price Discount Commonwealth Index Price Discount Commonwealth
DelllEMC CX600 $ - -
Base System(s) Base System(s) -
221-0877 CX600 SPE FC2 Array 4GB Cach| $  81,073.00 8.00% 74,587.16 | $  81,073.00 8.00% 74,587.16
Controller(s) Controller(s) - -
311-2048 4GB Cache Upgrade $ 4,500.00 8.00% 4,140.00 | $ 4,500.00 8.00% 4,140.00
Cable(s) Cable(s) - -
310-0777 100M Short Wave FC Cable LC-L] 500.00 8.00% 460.00 500.00 8.00% 460.00
310-0799 100M Short Wave FC Cable LC-§ 500.00 8.00% 460.00 500.00 8.00% 460.00
310-2323 10M HSSDC-HSSDC FC2 CABLH 200.00 8.00% 184.00 200.00 8.00% 184.00
310-0756 10M Short Wave FC Cable LC-LQ 275.00 8.00% 253.00 275.00 8.00% 253.00
310-0794 10M Short Wave FC Cable LC-SQ 275.00 8.00% 253.00 275.00 8.00% 253.00
310-2973 1M HSSDC-to-HSSDC FC2 CABL 150.00 8.00% 138.00 150.00 8.00% 138.00
310-0903 1M Short Wave FC Cable LC-LC 200.00 8.00% 184.00 200.00 8.00% 184.00
310-0905 1M Short Wave FC Cable LC-SC 200.00 8.00% 184.00 200.00 8.00% 184.00
310-0759 30M Short Wave FC Cable LC-LJ 300.00 8.00% 276.00 300.00 8.00% 276.00
310-0795 30M Short Wave FC Cable LC-S( 300.00 8.00% 276.00 300.00 8.00% 276.00
310-0754 3M Short Wave FC Cable LC-LC 225.00 8.00% 207.00 225.00 8.00% 207.00
310-0792 3M Short Wave FC Cable LC-SC 225.00 8.00% 207.00 225.00 8.00% 207.00
310-0776 50M Short Wave FC Cable LC-LJ 350.00 8.00% 322.00 350.00 8.00% 322.00
310-0798 50M Short Wave FC Cable LC-S(Q 350.00 8.00% 322.00 350.00 8.00% 322.00
310-2974 5M HSSDC-to-HSSDC FC2 CAB| 150.00 8.00% 138.00 150.00 8.00% 138.00
310-0755 5M Short Wave FC Cable LC-LC 250.00 8.00% 230.00 250.00 8.00% 230.00
310-0793 5M Short Wave FC Cable LC-SC 250.00 8.00% 230.00 250.00 8.00% 230.00
Software 1 Software 1 - -
420-2805 NAVI MANAGER TIER 13 44,400.00 8.00% 40,848.00 44,400.00 8.00% 40,848.00
420-2804 NAVI MANAGER TIER 14 48,800.00 8.00% 44,896.00 48,800.00 8.00% 44,896.00
420-2803 NAVI MANAGER TIER 15 53,200.00 8.00% 48,944.00 53,200.00 8.00% 48,944.00
420-2802 NAVI MANAGER TIER 16 57,600.00 8.00% 52,992.00 57,600.00 8.00% 52,992.00
420-2800 NAVI MANAGER TIER 17 62,000.00 8.00% 57,040.00 62,000.00 8.00% 57,040.00
420-2801 NAVI MANAGER TIER 18 66,400.00 8.00% 61,088.00 66,400.00 8.00% 61,088.00
420-0378 Navisphere Manager Tier 1 2,400.00 8.00% 2,208.00 2,400.00 8.00% 2,208.00
420-2655 Navisphere Manager Tier 10 31,200.00 8.00% 28,704.00 31,200.00 8.00% 28,704.00
420-2656 Navisphere Manager Tier 11 35,600.00 8.00% 32,752.00 35,600.00 8.00% 32,752.00
420-2657 Navisphere Manager Tier 12 40,000.00 8.00% 36,800.00 40,000.00 8.00% 36,800.00
420-0382 Navisphere Manager Tier 2 3,200.00 8.00% 2,944.00 3,200.00 8.00% 2,944.00
420-0398 Navisphere Manager Tier 3 4,000.00 8.00% 3,680.00 4,000.00 8.00% 3,680.00
420-0407 Navisphere Manager Tier 4 4,800.00 8.00% 4,416.00 4,800.00 8.00% 4,416.00
420-0424 Navisphere Manager Tier 5 9,200.00 8.00% 8,464.00 9,200.00 8.00% 8,464.00
420-2650 Navisphere Manager Tier 6 13,600.00 8.00% 12,512.00 13,600.00 8.00% 12,512.00
420-2652 Navisphere Manager Tier 7 18,000.00 8.00% 16,560.00 18,000.00 8.00% 16,560.00
420-2653 Navisphere Manager Tier 8 22,400.00 8.00% 20,608.00 22,400.00 8.00% 20,608.00
420-2654 Navisphere Manager Tier 9 26,800.00 8.00% 24,656.00 26,800.00 8.00% 24,656.00
Software Software - -
420-2806 NAVI ANALYZER TIER 13 $  37,600.00 8.00% 34,592.00 | $  37,600.00 8.00% 34,592.00
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420-2807 NAVI ANALYZER TIER 14 41,200.00 8.00% 37,904.00 41,200.00 8.00% 37,904.00
420-2808 NAVI ANALYZER TIER 15 44,800.00 8.00% 41,216.00 44,800.00 8.00% 41,216.00
420-2809 NAVI ANALYZER TIER 16 48,400.00 8.00% 44,528.00 48,400.00 8.00% 44,528.00
420-2810 NAVI ANALYZER TIER 17 52,000.00 8.00% 47,840.00 52,000.00 8.00% 47,840.00
420-2811 NAVI ANALYZER TIER 18 55,600.00 8.00% 51,152.00 55,600.00 8.00% 51,152.00
420-2661 Navisphere Analyzer Tier 10 26,800.00 8.00% 24,656.00 26,800.00 8.00% 24,656.00
420-2662 Navisphere Analyzer Tier 11 30,400.00 8.00% 27,968.00 30,400.00 8.00% 27,968.00
420-2663 Navisphere Analyzer Tier 12 34,000.00 8.00% 31,280.00 34,000.00 8.00% 31,280.00
420-0389 Navisphere Analyzer Tier 2 3,600.00 8.00% 3,312.00 3,600.00 8.00% 3,312.00
420-0399 Navisphere Analyzer Tier 3 4,400.00 8.00% 4,048.00 4,400.00 8.00% 4,048.00
420-0408 Navisphere Analyzer Tier 4 5,200.00 8.00% 4,784.00 5,200.00 8.00% 4,784.00
420-0426 Navisphere Analyzer Tier 5 8,800.00 8.00% 8,096.00 8,800.00 8.00% 8,096.00
420-2651 Navisphere Analyzer Tier 6 12,400.00 8.00% 11,408.00 12,400.00 8.00% 11,408.00
420-2658 Navisphere Analyzer Tier 7 16,000.00 8.00% 14,720.00 16,000.00 8.00% 14,720.00
420-2659 Navisphere Analyzer Tier 8 19,600.00 8.00% 18,032.00 19,600.00 8.00% 18,032.00
420-2660 Navisphere Analyzer Tier 9 23,200.00 8.00% 21,344.00 23,200.00 8.00% 21,344.00
Options Options - -
310-3087 TELCO RAIL KIT,CX600 285.00 8.00% 262.20 285.00 8.00% 262.20
Additional Options - -
420-3993 EMC VisualSAN 3.0 32-port Upg 4,000.00 8.00% 3,680.00 4,000.00 8.00% 3,680.00
420-3990 EMC VisualSAN 3.0 Network Mng 4,000.00 8.00% 3,680.00 4,000.00 8.00% 3,680.00
420-3992 EMC VisualSAN 3.0 Perf Mngr 14,000.00 8.00% 12,880.00 14,000.00 8.00% 12,880.00
420-3991 EMC VisualSAN Config 3.0 Mngr 9,000.00 8.00% 8,280.00 9,000.00 8.00% 8,280.00
Service Service - -
950-5510 3Yr EGOLD 4Hr,SW,TAM,UNY 2,000.00 8.00% 1,840.00 2,000.00 8.00% 1,840.00
950-5512 3Yr EGOLD 4Hr,SW,TAM,UNY 4,669.00 8.00% 4,295.48 4,669.00 8.00% 4,295.48
950-5977 3Yr EGOLD 4Hr,SW,TAM,UNY 13,130.00 8.00% 12,079.60 13,130.00 8.00% 12,079.60
950-5907 3Yr EGOLD 4Hr,SW,TAM,UNY 2,800.00 8.00% 2,576.00 2,800.00 8.00% 2,576.00
950-5907 3Yr EGOLD 8Hr,SW,TAM,UNY 2,800.00 8.00% 2,576.00 2,800.00 8.00% 2,576.00
950-5977 3Yr EGOLD 8Hr,SW,TAM,UNY 13,130.00 8.00% 12,079.60 13,130.00 8.00% 12,079.60
950-5540 3Yr EGOLD 8Hr,SW,TAM,UNY 3,000.00 8.00% 2,760.00 3,000.00 8.00% 2,760.00
950-5542 3Yr EGOLD 8Hr,SW,TAM,UNY 6,669.00 8.00% 6,135.48 6,669.00 8.00% 6,135.48
950-5978 4Yr EGOLD 4Hr,SW,TAM,UNY 17,120.00 8.00% 15,750.40 17,120.00 8.00% 15,750.40
950-5908 4Yr EGOLD 4Hr,SW,TAM,UNY 3,350.00 8.00% 3,082.00 3,350.00 8.00% 3,082.00
950-5513 4Yr EGOLD 4Hr,SW,TAM,UNY 8,129.00 8.00% 7,478.68 8,129.00 8.00% 7,478.68
950-5510 4Yr EGOLD 4Hr,SW,TAM,UNY 2,000.00 8.00% 1,840.00 2,000.00 8.00% 1,840.00
950-5543 4Yr EGOLD 8Hr,SW,TAM,UNY 11,129.00 8.00% 10,238.68 11,129.00 8.00% 10,238.68
950-5978 4Yr EGOLD 8Hr,SW,TAM,UNY 17,120.00 8.00% 15,750.40 17,120.00 8.00% 15,750.40
950-5908 4Yr EGOLD 8Hr,SW,TAM,UNY 3,350.00 8.00% 3,082.00 3,350.00 8.00% 3,082.00
950-5540 4Yr EGOLD 8Hr,SW,TAM,UNY 3,000.00 8.00% 2,760.00 3,000.00 8.00% 2,760.00
950-5979 5Yr EGOLD 4Hr,SW,TAM,UNY 22,980.00 8.00% 21,141.60 22,980.00 8.00% 21,141.60
950-5510 5Yr EGOLD 4Hr,SW,TAM,UNY 2,000.00 8.00% 1,840.00 2,000.00 8.00% 1,840.00
950-5909 5Yr EGOLD 4Hr,SW,TAM,UNY 4,560.00 8.00% 4,195.20 4,560.00 8.00% 4,195.20
950-5514 5Yr EGOLD 4Hr,SW,TAM,UNY 15,059.00 8.00% 13,854.28 15,059.00 8.00% 13,854.28
950-5540 5Yr EGOLD 8Hr,SW,TAM,UNY 3,000.00 8.00% 2,760.00 3,000.00 8.00% 2,760.00
950-5544 5Yr EGOLD 8Hr,SW,TAM,UNY 19,059.00 8.00% 17,534.28 19,059.00 8.00% 17,534.28
950-5979 5Yr EGOLD 8Hr,SW,TAM,UNY 22,980.00 8.00% 21,141.60 22,980.00 8.00% 21,141.60
950-5909 5Yr EGOLD 8Hr,SW,TAM,UNY 4,560.00 8.00% 4,195.20 4,560.00 8.00% 4,195.20
Direct Line Direct Line 10,999.00 8.00% 10,119.08 10,999.00 8.00% 10,119.08
960-4599 1Yr ERM Support 999.00 8.00% 919.08 999.00 8.00% 919.08
950-9668 1Yr Naviphere Analyzer Support 799.00 8.00% 735.08 799.00 8.00% 735.08
960-4598 1YR SAN COPY SUPPORT 999.00 8.00% 919.08 999.00 8.00% 919.08
960-4607 2YR ERM Support 1,599.00 8.00% 1,471.08 1,599.00 8.00% 1,471.08
950-9587 2Yr Naviphere Analyzer Support 1,199.00 8.00% 1,103.08 1,199.00 8.00% 1,103.08
960-4587 2YR SAN COPY SUPPORT 1,599.00 8.00% 1,471.08 1,599.00 8.00% 1,471.08
960-4617 3YR ERM Support 2,199.00 8.00% 2,023.08 2,199.00 8.00% 2,023.08
950-6707 3Yr Naviphere Analyzer Support 1,699.00 8.00% 1,563.08 1,699.00 8.00% 1,563.08
960-4597 3YR SAN COPY SUPPORT 2,199.00 8.00% 2,023.08 2,199.00 8.00% 2,023.08
970-2768 3Yrs VIS SAN PORT BUNDLE 1,299.00 8.00% 1,195.08 1,299.00 8.00% 1,195.08
950-6727 3Yrs Mirrorview Support 4,299.00 8.00% 3,955.08 4,299.00 8.00% 3,955.08
950-6717 3Yrs Snapview Support 2,199.00 8.00% 2,023.08 2,199.00 8.00% 2,023.08
970-2738 3Yrs VIS SAN CONFIGURATION 3,799.00 8.00% 3,495.08 3,799.00 8.00% 3,495.08
970-2748 3Yrs VIS SAN NETWORK 2,199.00 8.00% 2,023.08 2,199.00 8.00% 2,023.08
970-2728 3Yrs VIS SAN PERFORMANCE 5,299.00 8.00% 4,875.08 5,299.00 8.00% 4,875.08
960-4609 4YR ERM Support 2,799.00 8.00% 2,575.08 2,799.00 8.00% 2,575.08
950-6708 4Yr Naviphere Analyzer Support 2,199.00 8.00% 2,023.08 2,199.00 8.00% 2,023.08
960-4589 4YR SAN COPY SUPPORT 2,799.00 8.00% 2,575.08 2,799.00 8.00% 2,575.08
950-6729 4Yrs Mirrorview Support 7,099.00 8.00% 6,531.08 7,099.00 8.00% 6,531.08
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950-6728 4Yrs Mirrorview Support 5,699.00 8.00% 5,243.08 5,699.00 8.00% 5,243.08
950-6718 4Yrs Snapview Support 2,799.00 8.00% 2,575.08 2,799.00 8.00% 2,575.08
960-4608 5YR ERM Support 3,599.00 8.00% 3,311.08 3,599.00 8.00% 3,311.08
950-6709 5Yr Naviphere Analyzer Support 2,699.00 8.00% 2,483.08 2,699.00 8.00% 2,483.08
960-4588 5YR SAN COPY SUPPORT 3,599.00 8.00% 3,311.08 3,599.00 8.00% 3,311.08
950-6719 5Yrs Snapview Support 3,599.00 8.00% 3,311.08 3,599.00 8.00% 3,311.08
970-1427 Netbackup PESS Gold, 1 Year 799.00 8.00% 735.08 799.00 8.00% 735.08
970-1417 Netbackup PESS Gold, 2 Year 429.00 8.00% 394.68 429.00 8.00% 394.68
970-1387 Netbackup PESS Gold, 3 Years 649.00 8.00% 597.08 649.00 8.00% 597.08
Installation Service Installation Service 8.00% - 8.00% -
960-0048 Cluster Kit Install 2-Hosts 3,719.00 8.00% 3,421.48 3,719.00 8.00% 3,421.48
960-0049 Cluster Kit Install 4-Hosts 1,700.00 8.00% 1,564.00 1,700.00 8.00% 1,564.00
960-0077 Cluster Kit Install 8-Hosts 2,600.00 8.00% 2,392.00 2,600.00 8.00% 2,392.00
902-9689 DPSSTG Basic Backup and Reco 9,500.00 8.00% 8,740.00 9,500.00 8.00% 8,740.00
902-9708 DPSSTG Data Center Backup an 28,000.00 8.00% 25,760.00 28,000.00 8.00% 25,760.00
902-9707 DPSSTG Enterprise Backup and 16,000.00 8.00% 14,720.00 16,000.00 8.00% 14,720.00
902-9738 DPSSTG NDMP Implementation 5,200.00 8.00% 4,784.00 5,200.00 8.00% 4,784.00
970-9879 DPSTRN Dell Certified Network 125.00 8.00% 115.00 125.00 8.00% 115.00
950-6737 Hardware Install 1,474.00 8.00% 1,356.08 1,474.00 8.00% 1,356.08
950-6767 Navisphere Analyzer Install 7,000.00 8.00% 6,440.00 7,000.00 8.00% 6,440.00
950-6759 Navisphere Manager Install 246.00 8.00% 226.32 246.00 8.00% 226.32
950-9609 No Installation CO 01 ONLY - 8.00% - - 8.00% -
960-7208 VisualSAN Imp Stand Alone 2,400.00 8.00% 2,208.00 2,400.00 8.00% 2,208.00
960-7207 VisualSAN Implementation 700.00 8.00% 644.00 700.00 8.00% 644.00
Additional Options - 5 Additional Options - 5 8.00% - 8.00% -
420-1389 ACCESS LOGIX TIER 1, CX600 8,000.00 8.00% 7,360.00 8,000.00 8.00% 7,360.00
420-1415 ACCESS LOGIX TIER 10, CX600] 37,700.00 8.00% 34,684.00 37,700.00 8.00% 34,684.00
420-1416 ACCESS LOGIX TIER 11, CX600] 41,400.00 8.00% 38,088.00 41,400.00 8.00% 38,088.00
420-1417 ACCESS LOGIX TIER 12, CX600] 45,100.00 8.00% 41,492.00 45,100.00 8.00% 41,492.00
420-2812 ACCESS LOGIX TIER 13, CX600] 48,800.00 8.00% 44,896.00 48,800.00 8.00% 44,896.00
420-2813 ACCESS LOGIX TIER 14, CX600] 52,500.00 8.00% 48,300.00 52,500.00 8.00% 48,300.00
420-2814 ACCESS LOGIX TIER 15, CX600] 56,200.00 8.00% 51,704.00 56,200.00 8.00% 51,704.00
420-2815 ACCESS LOGIX TIER 16, CX600] 59,900.00 8.00% 55,108.00 59,900.00 8.00% 55,108.00
420-2816 ACCESS LOGIX TIER 17, CX600] 63,600.00 8.00% 58,512.00 63,600.00 8.00% 58,512.00
420-2817 ACCESS LOGIX TIER 18, CX600] 67,300.00 8.00% 61,916.00 67,300.00 8.00% 61,916.00
420-1394 ACCESS LOGIX TIER 2, CX600 10,500.00 8.00% 9,660.00 10,500.00 8.00% 9,660.00
420-1395 ACCESS LOGIX TIER 3, CX600 13,000.00 8.00% 11,960.00 13,000.00 8.00% 11,960.00
420-1396 ACCESS LOGIX TIER 4, CX600 15,500.00 8.00% 14,260.00 15,500.00 8.00% 14,260.00
420-1397 ACCESS LOGIX TIER 5, CX600 19,200.00 8.00% 17,664.00 19,200.00 8.00% 17,664.00
420-1398 ACCESS LOGIX TIER 6, CX600 22,900.00 8.00% 21,068.00 22,900.00 8.00% 21,068.00
420-1399 ACCESS LOGIX TIER 7, CX600 26,600.00 8.00% 24,472.00 26,600.00 8.00% 24,472.00
420-1413 ACCESS LOGIX TIER 8, CX600 30,300.00 8.00% 27,876.00 30,300.00 8.00% 27,876.00
420-1414 ACCESS LOGIX TIER 9, CX600 34,000.00 8.00% 31,280.00 34,000.00 8.00% 31,280.00
Additional Options - 6 Additional Options - 6 - -
420-0660 Snap View Tier 1 9,600.00 8.00% 8,832.00 9,600.00 8.00% 8,832.00
420-0688 Snap View Tier 10 26,400.00 8.00% 24,288.00 26,400.00 8.00% 24,288.00
420-0691 Snap View Tier 11 28,600.00 8.00% 26,312.00 28,600.00 8.00% 26,312.00
420-0694 Snap View Tier 12 30,800.00 8.00% 28,336.00 30,800.00 8.00% 28,336.00
420-2824 Snap View Tier 13 33,000.00 8.00% 30,360.00 33,000.00 8.00% 30,360.00
420-2825 Snap View Tier 14 35,200.00 8.00% 32,384.00 35,200.00 8.00% 32,384.00
420-2826 Snap View Tier 15 37,400.00 8.00% 34,408.00 37,400.00 8.00% 34,408.00
420-2827 Snap View Tier 16 39,600.00 8.00% 36,432.00 39,600.00 8.00% 36,432.00
420-2828 Snap View Tier 17 41,800.00 8.00% 38,456.00 41,800.00 8.00% 38,456.00
420-2829 Snap View Tier 18 44,000.00 8.00% 40,480.00 44,000.00 8.00% 40,480.00
420-0664 Snap View Tier 2 10,800.00 8.00% 9,936.00 10,800.00 8.00% 9,936.00
420-0667 Snap View Tier 3 12,000.00 8.00% 11,040.00 12,000.00 8.00% 11,040.00
420-0670 Snap View Tier 4 13,200.00 8.00% 12,144.00 13,200.00 8.00% 12,144.00
420-0673 Snap View Tier 5 15,400.00 8.00% 14,168.00 15,400.00 8.00% 14,168.00
420-0676 Snap View Tier 6 17,600.00 8.00% 16,192.00 17,600.00 8.00% 16,192.00
420-0679 Snap View Tier 7 19,800.00 8.00% 18,216.00 19,800.00 8.00% 18,216.00
420-0682 Snap View Tier 8 22,000.00 8.00% 20,240.00 22,000.00 8.00% 20,240.00
420-0685 Snap View Tier 9 24,200.00 8.00% 22,264.00 24,200.00 8.00% 22,264.00
Additional Options - 7 Additional Options -7 - -
420-2668 DB Tuner Oracle,NT,1CPU 12,600.00 8.00% 11,592.00 12,600.00 8.00% 11,592.00
420-2669 DB Tuner Oracle,NT,4CPUs 31,800.00 8.00% 29,256.00 31,800.00 8.00% 29,256.00
420-2670 DB Tuner Oracle,NT,8CPUs 46,200.00 8.00% 42,504.00 46,200.00 8.00% 42,504.00
420-2667 DB Tuner Oracle,UNIX,14CPUs 86,400.00 8.00% 79,488.00 86,400.00 8.00% 79,488.00
420-2664 DB Tuner Oracle,UNIX,2CPUs 19,200.00 8.00% 17,664.00 19,200.00 8.00% 17,664.00
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420-2665 DB Tuner Oracle,UNIX,4CPUs 48,000.00 8.00% 44,160.00 48,000.00 8.00% 44,160.00
420-2666 DB Tuner Oracle,UNIX,8CPUs 67,200.00 8.00% 61,824.00 67,200.00 8.00% 61,824.00
420-0661 Mirror View Tier 1 28,800.00 8.00% 26,496.00 28,800.00 8.00% 26,496.00
420-0689 Mirror View Tier 10 42,240.00 8.00% 38,860.80 42,240.00 8.00% 38,860.80
420-0692 Mirror View Tier 11 44,000.00 8.00% 40,480.00 44,000.00 8.00% 40,480.00
420-0696 Mirror View Tier 12 45,760.00 8.00% 42,099.20 45,760.00 8.00% 42,099.20
420-2818 Mirror View Tier 13 47,520.00 8.00% 43,718.40 47,520.00 8.00% 43,718.40
420-2819 Mirror View Tier 14 49,280.00 8.00% 45,337.60 49,280.00 8.00% 45,337.60
420-2820 Mirror View Tier 15 51,040.00 8.00% 46,956.80 51,040.00 8.00% 46,956.80
420-2821 Mirror View Tier 16 52,800.00 8.00% 48,576.00 52,800.00 8.00% 48,576.00
420-2822 Mirror View Tier 17 54,560.00 8.00% 50,195.20 54,560.00 8.00% 50,195.20
420-2823 Mirror View Tier 18 56,320.00 8.00% 51,814.40 56,320.00 8.00% 51,814.40
420-0665 Mirror View Tier 2 29,760.00 8.00% 27,379.20 29,760.00 8.00% 27,379.20
420-0668 Mirror View Tier 3 30,720.00 8.00% 28,262.40 30,720.00 8.00% 28,262.40
420-0671 Mirror View Tier 4 31,680.00 8.00% 29,145.60 31,680.00 8.00% 29,145.60
420-0674 Mirror View Tier 5 33,440.00 8.00% 30,764.80 33,440.00 8.00% 30,764.80
420-0677 Mirror View Tier 6 35,200.00 8.00% 32,384.00 35,200.00 8.00% 32,384.00
420-0680 Mirror View Tier 7 36,960.00 8.00% 34,003.20 36,960.00 8.00% 34,003.20
420-0683 Mirror View Tier 8 38,720.00 8.00% 35,622.40 38,720.00 8.00% 35,622.40
420-0686 Mirror View Tier 9 40,480.00 8.00% 37,241.60 40,480.00 8.00% 37,241.60
Dell/EMC CX400 Dell/EMC CX400 - -
Base System(s) Base System(s) - -
221-1684 CX400 DPE 2Gbps Array 52,073.00 8.00% 47,907.16 52,073.00 8.00% 47,907.16
Hard Drive(s) Hard Drive(s) 8.00% - 8.00% -
340-8063 10X146GB 10K FC2, CXXXX/DA 22,000.00 8.00% 20,240.00 22,000.00 8.00% 20,240.00
340-6984 10X36GB 15K FC2 HDD, DAE2 10,500.00 8.00% 9,660.00 10,500.00 8.00% 9,660.00
340-6985 10X73GB 10K FC2 HDD, DAE2 13,700.00 8.00% 12,604.00 13,700.00 8.00% 12,604.00
340-8061 146GB 10K FC2, CXXXX/DAE2 2,200.00 8.00% 2,024.00 2,200.00 8.00% 2,024.00
340-8064 15X146GB 10K FC2, CXXXX/DA 33,000.00 8.00% 30,360.00 33,000.00 8.00% 30,360.00
340-7017 15X36GB 15K FC2 HDD, DAE2 15,750.00 8.00% 14,490.00 15,750.00 8.00% 14,490.00
340-7018 15X73GB 10K FC2 HDD, DAE2 20,550.00 8.00% 18,906.00 20,550.00 8.00% 18,906.00
340-6967 36GB 15K FC2 HDD, DAE2 1,050.00 8.00% 966.00 1,050.00 8.00% 966.00
340-8062 5X146GB 10K FC2, CXXXX/DAE 11,000.00 8.00% 10,120.00 11,000.00 8.00% 10,120.00
340-6981 5X36GB 15K FC2 HDD, DAE2 5,250.00 8.00% 4,830.00 5,250.00 8.00% 4,830.00
340-6982 5X73GB 10K FC2 HDD, DAE2 6,850.00 8.00% 6,302.00 6,850.00 8.00% 6,302.00
340-6968 73GB 10K FC2 HDD, DAE2 1,370.00 8.00% 1,260.40 1,370.00 8.00% 1,260.40
Cable(s) Cable(s) 8.00% - 8.00% -
310-0777 100M Short Wave FC Cable LC-L| 500.00 8.00% 460.00 500.00 8.00% 460.00
310-0799 100M Short Wave FC Cable LC-§ 500.00 8.00% 460.00 500.00 8.00% 460.00
310-2323 10M HSSDC-HSSDC FC2 CABLH 200.00 8.00% 184.00 200.00 8.00% 184.00
310-0756 10M Short Wave FC Cable LC-LQ 275.00 8.00% 253.00 275.00 8.00% 253.00
310-0794 10M Short Wave FC Cable LC-S( 275.00 8.00% 253.00 275.00 8.00% 253.00
310-2973 1M HSSDC-to-HSSDC FC2 CAB| 150.00 8.00% 138.00 150.00 8.00% 138.00
310-0903 1M Short Wave FC Cable LC-LC 200.00 8.00% 184.00 200.00 8.00% 184.00
310-0905 1M Short Wave FC Cable LC-SC 200.00 8.00% 184.00 200.00 8.00% 184.00
310-0759 30M Short Wave FC Cable LC-LJ 300.00 8.00% 276.00 300.00 8.00% 276.00
310-0795 30M Short Wave FC Cable LC-S( 300.00 8.00% 276.00 300.00 8.00% 276.00
310-0754 3M Short Wave FC Cable LC-LC 225.00 8.00% 207.00 225.00 8.00% 207.00
310-0792 3M Short Wave FC Cable LC-SC 225.00 8.00% 207.00 225.00 8.00% 207.00
310-0776 50M Short Wave FC Cable LC-LJ 350.00 8.00% 322.00 350.00 8.00% 322.00
310-0798 50M Short Wave FC Cable LC-SQ 350.00 8.00% 322.00 350.00 8.00% 322.00
310-2974 5M HSSDC-to-HSSDC FC2 CAB| 150.00 8.00% 138.00 150.00 8.00% 138.00
310-0755 5M Short Wave FC Cable LC-LC 250.00 8.00% 230.00 250.00 8.00% 230.00
310-0793 5M Short Wave FC Cable LC-SC 250.00 8.00% 230.00 250.00 8.00% 230.00
Software 1 Software 1 - -
420-0378 NAVI MANAGER TIER 1 2,400.00 8.00% 2,208.00 2,400.00 8.00% 2,208.00
420-2655 NAVI MANAGER TIER 10 31,200.00 8.00% 28,704.00 31,200.00 8.00% 28,704.00
420-2656 NAVI MANAGER TIER 11 35,600.00 8.00% 32,752.00 35,600.00 8.00% 32,752.00
420-2657 NAVI MANAGER TIER 12 40,000.00 8.00% 36,800.00 40,000.00 8.00% 36,800.00
420-2805 NAVI MANAGER TIER 13 44,400.00 8.00% 40,848.00 44,400.00 8.00% 40,848.00
420-2804 NAVI MANAGER TIER 14 48,800.00 8.00% 44,896.00 48,800.00 8.00% 44,896.00
420-2803 NAVI MANAGER TIER 15 53,200.00 8.00% 48,944.00 53,200.00 8.00% 48,944.00
420-2802 NAVI MANAGER TIER 16 57,600.00 8.00% 52,992.00 57,600.00 8.00% 52,992.00
420-2800 NAVI MANAGER TIER 17 62,000.00 8.00% 57,040.00 62,000.00 8.00% 57,040.00
420-2801 NAVI MANAGER TIER 18 66,400.00 8.00% 61,088.00 66,400.00 8.00% 61,088.00
420-0382 NAVI MANAGER TIER 2 3,200.00 8.00% 2,944.00 3,200.00 8.00% 2,944.00
420-0398 NAVI MANAGER TIER 3 4,000.00 8.00% 3,680.00 4,000.00 8.00% 3,680.00
420-0407 NAVI MANAGER TIER 4 4,800.00 8.00% 4,416.00 4,800.00 8.00% 4,416.00
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420-0424 NAVI MANAGER TIER 5 9,200.00 8.00% 8,464.00 9,200.00 8.00% 8,464.00
420-2650 NAVI MANAGER TIER 6 13,600.00 8.00% 12,512.00 13,600.00 8.00% 12,512.00
420-2652 NAVI MANAGER TIER 7 18,000.00 8.00% 16,560.00 18,000.00 8.00% 16,560.00
420-2653 NAVI MANAGER TIER 8 22,400.00 8.00% 20,608.00 22,400.00 8.00% 20,608.00
420-2654 NAVI MANAGER TIER 9 26,800.00 8.00% 24,656.00 26,800.00 8.00% 24,656.00
Software Software - -
420-2661 NAVI ANALYZER TIER 10 26,800.00 8.00% 24,656.00 26,800.00 8.00% 24,656.00
420-2662 NAVI ANALYZER TIER 11 30,400.00 8.00% 27,968.00 30,400.00 8.00% 27,968.00
420-2663 NAVI ANALYZER TIER 12 34,000.00 8.00% 31,280.00 34,000.00 8.00% 31,280.00
420-2806 NAVI ANALYZER TIER 13 37,600.00 8.00% 34,592.00 37,600.00 8.00% 34,592.00
420-2807 NAVI ANALYZER TIER 14 41,200.00 8.00% 37,904.00 41,200.00 8.00% 37,904.00
420-2808 NAVI ANALYZER TIER 15 44,800.00 8.00% 41,216.00 44,800.00 8.00% 41,216.00
420-2809 NAVI ANALYZER TIER 16 48,400.00 8.00% 44,528.00 48,400.00 8.00% 44,528.00
420-2810 NAVI ANALYZER TIER 17 52,000.00 8.00% 47,840.00 52,000.00 8.00% 47,840.00
420-2811 NAVI ANALYZER TIER 18 55,600.00 8.00% 51,152.00 55,600.00 8.00% 51,152.00
420-0389 NAVI ANALYZER TIER 2 3,600.00 8.00% 3,312.00 3,600.00 8.00% 3,312.00
420-0399 NAVI ANALYZER TIER 3 4,400.00 8.00% 4,048.00 4,400.00 8.00% 4,048.00
420-0408 NAVI ANALYZER TIER 4 5,200.00 8.00% 4,784.00 5,200.00 8.00% 4,784.00
420-0426 NAVI ANALYZER TIER 5 8,800.00 8.00% 8,096.00 8,800.00 8.00% 8,096.00
420-2651 NAVI ANALYZER TIER 6 12,400.00 8.00% 11,408.00 12,400.00 8.00% 11,408.00
420-2658 NAVI ANALYZER TIER 7 16,000.00 8.00% 14,720.00 16,000.00 8.00% 14,720.00
420-2659 NAVI ANALYZER TIER 8 19,600.00 8.00% 18,032.00 19,600.00 8.00% 18,032.00
420-2660 NAVI ANALYZER TIER 9 23,200.00 8.00% 21,344.00 23,200.00 8.00% 21,344.00
Options Options - -
310-2972 TELCO Rails, DAE2 and SPS $ 500.00 8.00% 460.00 500.00 8.00% 460.00
Additional Options 8.00% - 8.00% -
420-3993 EMC VisualSAN 3.0 32-port Upg 4,000.00 8.00% 3,680.00 4,000.00 8.00% 3,680.00
420-3990 EMC VisualSAN 3.0 Network Mng 4,000.00 8.00% 3,680.00 4,000.00 8.00% 3,680.00
420-3992 EMC VisualSAN 3.0 Perf Mngr 14,000.00 8.00% 12,880.00 14,000.00 8.00% 12,880.00
Service 420-3991 EMC VisualSAN Config 3.0 Mngr 9,000.00 8.00% 8,280.00 9,000.00 8.00% 8,280.00
Service - -
960-0139 3Yr EGOLD 4Hr,SW,TAM,UNY 9,150.00 8.00% 8,418.00 9,150.00 8.00% 8,418.00
960-0158 3Yr EGOLD 4Hr,SW,TAM,UNY 2,650.00 8.00% 2,438.00 2,650.00 8.00% 2,438.00
960-0110 3Yr EGOLD 4Hr,SW,TAM,UNY 2,300.00 8.00% 2,116.00 2,300.00 8.00% 2,116.00
960-0112 3Yr EGOLD 4Hr,SW,TAM,UNY 6,499.00 8.00% 5,979.08 6,499.00 8.00% 5,979.08
960-0152 3Yr EGOLD 8Hr,SW,TAM,UNY 8,499.00 8.00% 7,819.08 8,499.00 8.00% 7,819.08
960-0139 3Yr EGOLD 8Hr,SW,TAM,UNY 9,150.00 8.00% 8,418.00 9,150.00 8.00% 8,418.00
960-0158 3Yr EGOLD 8Hr,SW,TAM,UNY 2,650.00 8.00% 2,438.00 2,650.00 8.00% 2,438.00
960-0150 3Yr EGOLD 8Hr,SW,TAM,UNY 3,300.00 8.00% 3,036.00 3,300.00 8.00% 3,036.00
960-0113 4Yr EGOLD 4Hr,SW,TAM,UNY 11,149.00 8.00% 10,257.08 11,149.00 8.00% 10,257.08
960-0159 4Yr EGOLD 4Hr,SW,TAM,UNY 3,350.00 8.00% 3,082.00 3,350.00 8.00% 3,082.00
960-0110 4Yr EGOLD 4Hr,SW,TAM,UNY 2,300.00 8.00% 2,116.00 2,300.00 8.00% 2,116.00
960-0147 4Yr EGOLD 4Hr,SW,TAM,UNY 11,800.00 8.00% 10,856.00 11,800.00 8.00% 10,856.00
960-0150 4Yr EGOLD 8Hr,SW,TAM,UNY 3,300.00 8.00% 3,036.00 3,300.00 8.00% 3,036.00
960-0147 4Yr EGOLD 8Hr,SW,TAM,UNY 11,800.00 8.00% 10,856.00 11,800.00 8.00% 10,856.00
960-0159 4Yr EGOLD 8Hr,SW,TAM,UNY 3,350.00 8.00% 3,082.00 3,350.00 8.00% 3,082.00
960-0153 4Yr EGOLD 8Hr,SW,TAM,UNY 14,149.00 8.00% 13,017.08 14,149.00 8.00% 13,017.08
960-0114 5Yr EGOLD 4Hr,SW,TAM,UNY 16,899.00 8.00% 15,547.08 16,899.00 8.00% 15,547.08
960-0148 5Yr EGOLD 4Hr,SW,TAM,UNY 17,850.00 8.00% 16,422.00 17,850.00 8.00% 16,422.00
960-0110 5Yr EGOLD 4Hr,SW,TAM,UNY 2,300.00 8.00% 2,116.00 2,300.00 8.00% 2,116.00
960-0167 5Yr EGOLD 4Hr,SW,TAM,UNY 5,550.00 8.00% 5,106.00 5,550.00 8.00% 5,106.00
960-0150 5Yr EGOLD 8Hr,SW,TAM,UNY 3,300.00 8.00% 3,036.00 3,300.00 8.00% 3,036.00
960-0167 5Yr EGOLD 8Hr,SW,TAM,UNY 5,550.00 8.00% 5,106.00 5,550.00 8.00% 5,106.00
960-0154 5Yr EGOLD 8Hr,SW,TAM,UNY 20,899.00 8.00% 19,227.08 20,899.00 8.00% 19,227.08
960-0148 5Yr EGOLD 8Hr,SW,TAM,UNY 17,850.00 8.00% 16,422.00 17,850.00 8.00% 16,422.00
Direct Line Direct Line 6,999.00 6,999.00 6,999.00 6,999.00
960-4599 1Yr ERM Support 999.00 8.00% 919.08 999.00 8.00% 919.08
950-9668 1Yr Naviphere Analyzer Support 799.00 8.00% 735.08 799.00 8.00% 735.08
960-4598 1YR SAN COPY SUPPORT 999.00 8.00% 919.08 999.00 8.00% 919.08
960-4607 2YR ERM Support 1,599.00 8.00% 1,471.08 1,599.00 8.00% 1,471.08
950-9587 2Yr Naviphere Analyzer Support 1,199.00 8.00% 1,103.08 1,199.00 8.00% 1,103.08
960-4587 2YR SAN COPY SUPPORT 1,599.00 8.00% 1,471.08 1,599.00 8.00% 1,471.08
960-4617 3YR ERM Support 2,199.00 8.00% 2,023.08 2,199.00 8.00% 2,023.08
950-6707 3Yr Naviphere Analyzer Support 1,699.00 8.00% 1,563.08 1,699.00 8.00% 1,563.08
960-4597 3YR SAN COPY SUPPORT 2,199.00 8.00% 2,023.08 2,199.00 8.00% 2,023.08
970-2768 3Yrs VIS SAN PORT BUNDLE 1,299.00 8.00% 1,195.08 1,299.00 8.00% 1,195.08
950-6727 3Yrs Mirrorview Support 4,299.00 8.00% 3,955.08 4,299.00 8.00% 3,955.08
950-6717 3Yrs Snapview Support 2,199.00 8.00% 2,023.08 2,199.00 8.00% 2,023.08
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970-2738 3Yrs VIS SAN CONFIGURATION 3,799.00 8.00% 3,495.08 3,799.00 8.00% 3,495.08
970-2748 3Yrs VIS SAN NETWORK 2,199.00 8.00% 2,023.08 2,199.00 8.00% 2,023.08
970-2728 3Yrs VIS SAN PERFORMANCE 5,299.00 8.00% 4,875.08 5,299.00 8.00% 4,875.08
960-4609 4YR ERM Support 2,799.00 8.00% 2,575.08 2,799.00 8.00% 2,575.08
950-6708 4Yr Naviphere Analyzer Support 2,199.00 8.00% 2,023.08 2,199.00 8.00% 2,023.08
960-4589 4YR SAN COPY SUPPORT 2,799.00 8.00% 2,575.08 2,799.00 8.00% 2,575.08
950-6728 4Yrs Mirrorview Support 5,699.00 8.00% 5,243.08 5,699.00 8.00% 5,243.08
950-6729 4Yrs Mirrorview Support 7,099.00 8.00% 6,531.08 7,099.00 8.00% 6,531.08
950-6718 4Yrs Snapview Support 2,799.00 8.00% 2,575.08 2,799.00 8.00% 2,575.08
960-4608 5YR ERM Support 3,599.00 8.00% 3,311.08 3,599.00 8.00% 3,311.08
950-6709 5Yr Naviphere Analyzer Support 2,699.00 8.00% 2,483.08 2,699.00 8.00% 2,483.08
960-4588 5YR SAN COPY SUPPORT 3,599.00 8.00% 3,311.08 3,599.00 8.00% 3,311.08
950-6719 5Yrs Snapview Support 3,599.00 8.00% 3,311.08 3,599.00 8.00% 3,311.08
970-1427 Netbackup PESS Gold, 1 Year 799.00 8.00% 735.08 799.00 8.00% 735.08
970-1417 Netbackup PESS Gold, 2 Year 429.00 8.00% 394.68 429.00 8.00% 394.68
970-1387 Netbackup PESS Gold, 3 Years 649.00 8.00% 597.08 649.00 8.00% 597.08
Installation Services Installation Service - -
950-6788 4Yrs Snapview Support + Implem 3,900.00 8.00% 3,588.00 3,900.00 8.00% 3,588.00
950-6718 4Yrs Snapview Support + Implem 2,799.00 8.00% 2,575.08 2,799.00 8.00% 2,575.08
960-0048 Cluster Kit Install 2-Hosts 3,719.00 8.00% 3,421.48 3,719.00 8.00% 3,421.48
960-0049 Cluster Kit Install 4-Hosts 1,700.00 8.00% 1,564.00 1,700.00 8.00% 1,564.00
960-0077 Cluster Kit Install 8-Hosts 2,600.00 8.00% 2,392.00 2,600.00 8.00% 2,392.00
902-9689 DPSSTG Basic Backup and Reco 9,500.00 8.00% 8,740.00 9,500.00 8.00% 8,740.00
902-9708 DPSSTG Data Center Backup an 28,000.00 8.00% 25,760.00 28,000.00 8.00% 25,760.00
902-9707 DPSSTG Enterprise Backup and 16,000.00 8.00% 14,720.00 16,000.00 8.00% 14,720.00
902-9738 DPSSTG NDMP Implementation 5,200.00 8.00% 4,784.00 5,200.00 8.00% 4,784.00
970-9879 DPSTRN Dell Certified Network 125.00 8.00% 115.00 125.00 8.00% 115.00
970-9877 DPSTRN Network Storage Onling| 245.00 8.00% 225.40 245.00 8.00% 225.40
950-6737 Hardware Install 1,474.00 8.00% 1,356.08 1,474.00 8.00% 1,356.08
910-4367 INSTL,EMC,POWERPATH,UNY, |} 134.75 8.00% 123.97 134.75 8.00% 123.97
950-6767 Navisphere Analyzer Install 7,000.00 8.00% 6,440.00 7,000.00 8.00% 6,440.00
950-6759 Navisphere Manager Install 246.00 8.00% 226.32 246.00 8.00% 226.32
950-9609 No Installation CO 01 ONLY - 8.00% - - 8.00% -
902-6319 SAN Implementation 1-23 Hosts 28,000.00 8.00% 25,760.00 28,000.00 8.00% 25,760.00
960-7208 VisualSAN Imp Stand Alone 2,400.00 8.00% 2,208.00 2,400.00 8.00% 2,208.00
960-7207 VisualSAN Implementation 700.00 8.00% 644.00 700.00 8.00% 644.00
Additional Options - 5 Additional Options - 5 8.00% - 8.00% -
420-1671 ACCESS LOGIX TIER 10, CX400] 33,300.00 8.00% 30,636.00 33,300.00 8.00% 30,636.00
420-1672 ACCESS LOGIX TIER 11, CX400] 37,300.00 8.00% 34,316.00 37,300.00 8.00% 34,316.00
420-1673 ACCESS LOGIX TIER 12, CX400] 41,300.00 8.00% 37,996.00 41,300.00 8.00% 37,996.00
420-1662 ACCESS LOGIX TIER 2, CX400 6,300.00 8.00% 5,796.00 6,300.00 8.00% 5,796.00
420-1663 ACCESS LOGIX TIER 3, CX400 7,800.00 8.00% 7,176.00 7,800.00 8.00% 7,176.00
420-1664 ACCESS LOGIX TIER 4, CX400 9,300.00 8.00% 8,556.00 9,300.00 8.00% 8,556.00
420-1665 ACCESS LOGIX TIER 5, CX400 13,300.00 8.00% 12,236.00 13,300.00 8.00% 12,236.00
420-1667 ACCESS LOGIX TIER 6, CX400 17,300.00 8.00% 15,916.00 17,300.00 8.00% 15,916.00
420-1668 ACCESS LOGIX TIER 7, CX400 21,300.00 8.00% 19,596.00 21,300.00 8.00% 19,596.00
420-1669 ACCESS LOGIX TIER 8, CX400 25,300.00 8.00% 23,276.00 25,300.00 8.00% 23,276.00
420-1670 ACCESS LOGIX TIER 9, CX400 29,300.00 8.00% 26,956.00 29,300.00 8.00% 26,956.00
Additional Options - 6 Additional Options - 6 8.00% - 8.00% -
420-1674 Snap View TIER 1, CX400 5,500.00 8.00% 5,060.00 5,500.00 8.00% 5,060.00
420-1683 Snap View TIER 10, CX400 20,500.00 8.00% 18,860.00 20,500.00 8.00% 18,860.00
420-1684 Snap View TIER 11, CX400 22,500.00 8.00% 20,700.00 22,500.00 8.00% 20,700.00
420-1685 Snap View TIER 12, CX400 24,500.00 8.00% 22,540.00 24,500.00 8.00% 22,540.00
420-1675 Snap View TIER 2, CX400 6,500.00 8.00% 5,980.00 6,500.00 8.00% 5,980.00
420-1676 Snap View TIER 3, CX400 7,500.00 8.00% 6,900.00 7,500.00 8.00% 6,900.00
420-1677 Snap View TIER 4, CX400 8,500.00 8.00% 7,820.00 8,500.00 8.00% 7,820.00
420-1678 Snap View TIER 5, CX400 10,500.00 8.00% 9,660.00 10,500.00 8.00% 9,660.00
420-1679 Snap View TIER 6, CX400 12,500.00 8.00% 11,500.00 12,500.00 8.00% 11,500.00
420-1680 Snap View TIER 7, CX400 14,500.00 8.00% 13,340.00 14,500.00 8.00% 13,340.00
420-1681 Snap View TIER 8, CX400 16,500.00 8.00% 15,180.00 16,500.00 8.00% 15,180.00
420-1682 Snap View TIER 9, CX400 18,500.00 8.00% 17,020.00 18,500.00 8.00% 17,020.00
Additional Options - 7 Additional Options -7 - -
420-2669 DB TUNER ORACLE NTDEP-4C 31,800.00 8.00% 29,256.00 31,800.00 8.00% 29,256.00
420-2670 DB TUNER ORACLE NTENT-8C 46,200.00 8.00% 42,504.00 46,200.00 8.00% 42,504.00
420-2668 DB TUNER ORACLE NTWG-1CH 12,600.00 8.00% 11,592.00 12,600.00 8.00% 11,592.00
420-2665 DB TUNER ORACLE UDEP-4CP 48,000.00 8.00% 44,160.00 48,000.00 8.00% 44,160.00
420-2666 DB TUNER ORACLE UENT-8-CH 67,200.00 8.00% 61,824.00 67,200.00 8.00% 61,824.00
420-2667 DB TUNER ORACLE UGLO-14C 86,400.00 8.00% 79,488.00 86,400.00 8.00% 79,488.00
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420-2664 DB TUNER ORACLE UNIX 2CPU 19,200.00 8.00% 17,664.00 19,200.00 8.00% 17,664.00
420-1686 Mirror View TIER 1, CX400 19,000.00 8.00% 17,480.00 19,000.00 8.00% 17,480.00
420-1695 Mirror View TIER 10, CX400 34,000.00 8.00% 31,280.00 34,000.00 8.00% 31,280.00
420-1696 Mirror View TIER 11, CX400 36,000.00 8.00% 33,120.00 36,000.00 8.00% 33,120.00
420-1920 Mirror View TIER 12, CX400 38,000.00 8.00% 34,960.00 38,000.00 8.00% 34,960.00
420-1687 Mirror View TIER 2, CX400 20,000.00 8.00% 18,400.00 20,000.00 8.00% 18,400.00
420-1688 Mirror View TIER 3, CX400 21,000.00 8.00% 19,320.00 21,000.00 8.00% 19,320.00
420-1689 Mirror View TIER 4, CX400 22,000.00 8.00% 20,240.00 22,000.00 8.00% 20,240.00
420-1690 Mirror View TIER 5, CX400 24,000.00 8.00% 22,080.00 24,000.00 8.00% 22,080.00
420-1691 Mirror View TIER 6, CX400 26,000.00 8.00% 23,920.00 26,000.00 8.00% 23,920.00
420-1692 Mirror View TIER 7, CX400 28,000.00 8.00% 25,760.00 28,000.00 8.00% 25,760.00
420-1693 Mirror View TIER 8, CX400 30,000.00 8.00% 27,600.00 30,000.00 8.00% 27,600.00
420-1694 Mirror View TIER 9, CX400 32,000.00 8.00% 29,440.00 32,000.00 8.00% 29,440.00
Dell/EMC CX400 to CX600 Upgrade Kit Dell/EMC CX400 to CX600 Upgrade Kit - -
Base System(s) Base System(s) - -
221-2619 CX400 to CX600 Upgrade Kit $  86,244.00 8.00% 79,344.48 | $  86,244.00 8.00% 79,344.48
Controller(s) Controller(s) 8.00% - 8.00% -
311-2048 4GB Cache Upgrade, CX600 $ 4,500.00 8.00% 4,140.00 | $ 4,500.00 8.00% 4,140.00
Cable(s) Cable(s) 8.00% - 8.00% -
310-0777 100M MULTI-MODE FC CABLE | 500.00 8.00% 460.00 500.00 8.00% 460.00
310-0799 100M MULTI-MODE FC CABLE | 500.00 8.00% 460.00 500.00 8.00% 460.00
310-2323 10M HSSDC-to-HSSDC FC2 CAH 200.00 8.00% 184.00 200.00 8.00% 184.00
310-0756 10M MULTI-MODE FC CABLE L( 275.00 8.00% 253.00 275.00 8.00% 253.00
310-0794 10M MULTI-MODE FC CABLE L( 275.00 8.00% 253.00 275.00 8.00% 253.00
310-2973 1M HSSDC-to-HSSDC FC2 CAB| 150.00 8.00% 138.00 150.00 8.00% 138.00
310-0903 1M MULTI-MODE FC CABLE LCH 200.00 8.00% 184.00 200.00 8.00% 184.00
310-0905 1M MULTI-MODE FC CABLE LCH 200.00 8.00% 184.00 200.00 8.00% 184.00
310-0759 30M MULTI-MODE FC CABLE L( 300.00 8.00% 276.00 300.00 8.00% 276.00
310-0795 30M MULTI-MODE FC CABLE L( 300.00 8.00% 276.00 300.00 8.00% 276.00
310-0754 3M MULTI-MODE FC CABLE LC 225.00 8.00% 207.00 225.00 8.00% 207.00
310-0792 3M MULTI-MODE FC CABLE LC 225.00 8.00% 207.00 225.00 8.00% 207.00
310-0776 50M MULTI-MODE FC CABLE L( 350.00 8.00% 322.00 350.00 8.00% 322.00
310-0798 50M MULTI-MODE FC CABLE L( 350.00 8.00% 322.00 350.00 8.00% 322.00
310-2974 5M HSSDC-to-HSSDC FC2 CAB| 150.00 8.00% 138.00 150.00 8.00% 138.00
310-0755 5M MULTI-MODE FC CABLE LC 250.00 8.00% 230.00 250.00 8.00% 230.00
310-0793 5M MULTI-MODE FC CABLE LC 250.00 8.00% 230.00 250.00 8.00% 230.00
Software 1 Software 1 - -
420-0378 NAVI MANAGER TIER 1 2,400.00 8.00% 2,208.00 2,400.00 8.00% 2,208.00
420-2655 NAVI MANAGER TIER 10 31,200.00 8.00% 28,704.00 31,200.00 8.00% 28,704.00
420-2656 NAVI MANAGER TIER 11 35,600.00 8.00% 32,752.00 35,600.00 8.00% 32,752.00
420-2657 NAVI MANAGER TIER 12 40,000.00 8.00% 36,800.00 40,000.00 8.00% 36,800.00
420-0382 NAVI MANAGER TIER 2 3,200.00 8.00% 2,944.00 3,200.00 8.00% 2,944.00
420-0398 NAVI MANAGER TIER 3 4,000.00 8.00% 3,680.00 4,000.00 8.00% 3,680.00
420-0407 NAVI MANAGER TIER 4 4,800.00 8.00% 4,416.00 4,800.00 8.00% 4,416.00
420-0424 NAVI MANAGER TIER 5 9,200.00 8.00% 8,464.00 9,200.00 8.00% 8,464.00
420-2650 NAVI MANAGER TIER 6 13,600.00 8.00% 12,512.00 13,600.00 8.00% 12,512.00
420-2652 NAVI MANAGER TIER 7 18,000.00 8.00% 16,560.00 18,000.00 8.00% 16,560.00
420-2653 NAVI MANAGER TIER 8 22,400.00 8.00% 20,608.00 22,400.00 8.00% 20,608.00
420-2654 NAVI MANAGER TIER 9 26,800.00 8.00% 24,656.00 26,800.00 8.00% 24,656.00
420-2597 Navi Mgr Tier 1-4 Lic Upg 800.00 8.00% 736.00 800.00 8.00% 736.00
420-2598 Navi Mgr Tier 5-12 Lic Upg 4,400.00 8.00% 4,048.00 4,400.00 8.00% 4,048.00
Software Software - -
420-2661 NAVI ANALYZER TIER 10 26,800.00 8.00% 24,656.00 26,800.00 8.00% 24,656.00
420-2662 NAVI ANALYZER TIER 11 30,400.00 8.00% 27,968.00 30,400.00 8.00% 27,968.00
420-2663 NAVI ANALYZER TIER 12 34,000.00 8.00% 31,280.00 34,000.00 8.00% 31,280.00
420-2599 Navi Analyzer Tier 1-4 Lic Upg 800.00 8.00% 736.00 800.00 8.00% 736.00
420-0389 NAVI ANALYZER TIER 2 3,600.00 8.00% 3,312.00 3,600.00 8.00% 3,312.00
420-0399 NAVI ANALYZER TIER 3 4,400.00 8.00% 4,048.00 4,400.00 8.00% 4,048.00
420-0408 NAVI ANALYZER TIER 4 5,200.00 8.00% 4,784.00 5,200.00 8.00% 4,784.00
420-0426 NAVI ANALYZER TIER 5 8,800.00 8.00% 8,096.00 8,800.00 8.00% 8,096.00
420-2600 Navi Analyzer Tier 5-12 Lic Up 3,600.00 8.00% 3,312.00 3,600.00 8.00% 3,312.00
420-2651 NAVI ANALYZER TIER 6 12,400.00 8.00% 11,408.00 12,400.00 8.00% 11,408.00
420-2658 NAVI ANALYZER TIER 7 16,000.00 8.00% 14,720.00 16,000.00 8.00% 14,720.00
420-2659 NAVI ANALYZER TIER 8 19,600.00 8.00% 18,032.00 19,600.00 8.00% 18,032.00
420-2660 NAVI ANALYZER TIER 9 23,200.00 8.00% 21,344.00 23,200.00 8.00% 21,344.00
Service Service - -
960-2498 3Yr EGOLD 4Hr,SW,TAM,UNY | § 5,186.00 8.00% 4771121 $ 5,186.00 8.00% 4,771.12
950-5977 3Yr EGOLD 4Hr,SW,TAM,UNY | $ 13,130.00 8.00% 12,079.60 | $ 13,130.00 8.00% 12,079.60
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960-0402 3Yr EGOLD 4Hr,SW,TAM,UNY 4,668.00 8.00% 4,294.56 4,668.00 8.00% 4,294.56
960-0400 3Yr EGOLD 4Hr,SW,TAM,UNY 4,200.00 8.00% 3,864.00 4,200.00 8.00% 3,864.00
960-2498 3Yr EGOLD 8Hr,SW,TAM,UNY 5,186.00 8.00% 4,771.12 5,186.00 8.00% 4,771.12
950-5977 3Yr EGOLD 8Hr,SW,TAM,UNY 13,130.00 8.00% 12,079.60 13,130.00 8.00% 12,079.60
960-0430 3Yr EGOLD 8Hr,SW,TAM,UNY 6,834.00 8.00% 6,287.28 6,834.00 8.00% 6,287.28
960-0432 3Yr EGOLD 8Hr,SW,TAM,UNY 8,579.00 8.00% 7,892.68 8,579.00 8.00% 7,892.68
960-2497 4Yr EGOLD 4Hr,SW,TAM,UNY 6,826.00 8.00% 6,279.92 6,826.00 8.00% 6,279.92
950-5978 4Yr EGOLD 4Hr,SW,TAM,UNY 17,120.00 8.00% 15,750.40 17,120.00 8.00% 15,750.40
960-0400 4Yr EGOLD 4Hr,SW,TAM,UNY 4,200.00 8.00% 3,864.00 4,200.00 8.00% 3,864.00
960-0403 4Yr EGOLD 4Hr,SW,TAM,UNY 9,449.00 8.00% 8,693.08 9,449.00 8.00% 8,693.08
960-2497 4Yr EGOLD 8Hr,SW,TAM,UNY 6,826.00 8.00% 6,279.92 6,826.00 8.00% 6,279.92
950-5978 4Yr EGOLD 8Hr,SW,TAM,UNY 17,120.00 8.00% 15,750.40 17,120.00 8.00% 15,750.40
960-0433 4Yr EGOLD 8Hr,SW,TAM,UNY 14,649.00 8.00% 13,477.08 14,649.00 8.00% 13,477.08
960-0430 4Yr EGOLD 8Hr,SW,TAM,UNY 6,834.00 8.00% 6,287.28 6,834.00 8.00% 6,287.28
960-2489 5Yr EGOLD 4Hr,SW,TAM,UNY 8,526.00 8.00% 7,843.92 8,526.00 8.00% 7,843.92
950-5979 5Yr EGOLD 4Hr,SW,TAM,UNY 22,980.00 8.00% 21,141.60 22,980.00 8.00% 21,141.60
960-0404 5Yr EGOLD 4Hr,SW,TAM,UNY 20,489.00 8.00% 18,849.88 20,489.00 8.00% 18,849.88
960-0400 5Yr EGOLD 4Hr,SW,TAM,UNY 4,200.00 8.00% 3,864.00 4,200.00 8.00% 3,864.00
960-2489 5Yr EGOLD 8Hr,SW,TAM,UNY 8,526.00 8.00% 7,843.92 8,526.00 8.00% 7,843.92
950-5979 5Yr EGOLD 8Hr,SW,TAM,UNY 22,980.00 8.00% 21,141.60 22,980.00 8.00% 21,141.60
960-0430 5Yr EGOLD 8Hr,SW,TAM,UNY 6,834.00 8.00% 6,287.28 6,834.00 8.00% 6,287.28
960-0434 5Yr EGOLD 8Hr,SW,TAM,UNY 28,589.00 8.00% 26,301.88 28,589.00 8.00% 26,301.88
Direct Line Direct Line - -
960-4599 1Yr ERM Support 999.00 8.00% 919.08 999.00 8.00% 919.08
950-9668 1Yr Naviphere Analyzer Support 799.00 8.00% 735.08 799.00 8.00% 735.08
960-4598 1YR SAN COPY SUPPORT 999.00 8.00% 919.08 999.00 8.00% 919.08
960-4607 2YR ERM Support 1,599.00 8.00% 1,471.08 1,599.00 8.00% 1,471.08
950-9587 2Yr Naviphere Analyzer Support 1,199.00 8.00% 1,103.08 1,199.00 8.00% 1,103.08
960-4587 2YR SAN COPY SUPPORT 1,599.00 8.00% 1,471.08 1,599.00 8.00% 1,471.08
960-4617 3YR ERM Support 2,199.00 8.00% 2,023.08 2,199.00 8.00% 2,023.08
950-6707 3Yr Naviphere Analyzer Support 1,699.00 8.00% 1,563.08 1,699.00 8.00% 1,563.08
960-4597 3YR SAN COPY SUPPORT 2,199.00 8.00% 2,023.08 2,199.00 8.00% 2,023.08
970-2768 3Yrs VIS SAN PORT BUNDLE 1,299.00 8.00% 1,195.08 1,299.00 8.00% 1,195.08
950-6727 3Yrs Mirrorview Support 4,299.00 8.00% 3,955.08 4,299.00 8.00% 3,955.08
950-6717 3Yrs Snapview Support 2,199.00 8.00% 2,023.08 2,199.00 8.00% 2,023.08
970-2738 3Yrs VIS SAN CONFIGURATION 3,799.00 8.00% 3,495.08 3,799.00 8.00% 3,495.08
970-2748 3Yrs VIS SAN NETWORK 2,199.00 8.00% 2,023.08 2,199.00 8.00% 2,023.08
970-2728 3Yrs VIS SAN PERFORMANCE 5,299.00 8.00% 4,875.08 5,299.00 8.00% 4,875.08
960-4609 4YR ERM Support 2,799.00 8.00% 2,575.08 2,799.00 8.00% 2,575.08
950-6708 4Yr Naviphere Analyzer Support 2,199.00 8.00% 2,023.08 2,199.00 8.00% 2,023.08
960-4589 4YR SAN COPY SUPPORT 2,799.00 8.00% 2,575.08 2,799.00 8.00% 2,575.08
950-6728 4Yrs Mirrorview Support 5,699.00 8.00% 5,243.08 5,699.00 8.00% 5,243.08
950-6729 4Yrs Mirrorview Support 7,099.00 8.00% 6,531.08 7,099.00 8.00% 6,531.08
950-6718 4Yrs Snapview Support 2,799.00 8.00% 2,575.08 2,799.00 8.00% 2,575.08
960-4608 5YR ERM Support 3,599.00 8.00% 3,311.08 3,599.00 8.00% 3,311.08
950-6709 5Yr Naviphere Analyzer Support 2,699.00 8.00% 2,483.08 2,699.00 8.00% 2,483.08
960-4588 5YR SAN COPY SUPPORT 3,599.00 8.00% 3,311.08 3,599.00 8.00% 3,311.08
950-6719 5Yrs Snapview Support 3,599.00 8.00% 3,311.08 3,599.00 8.00% 3,311.08
910-6298 LA 3Yrs VIS SAN PORT BUNDL 1,299.00 8.00% 1,195.08 1,299.00 8.00% 1,195.08
910-6278 LA 3Yrs VIS SAN CONFIGURATI 3,799.00 8.00% 3,495.08 3,799.00 8.00% 3,495.08
910-6288 LA 3Yrs VIS SAN NETWORK 2,199.00 8.00% 2,023.08 2,199.00 8.00% 2,023.08
910-6268 LA 3Yrs VIS SAN PERFORMANQ 5,299.00 8.00% 4,875.08 5,299.00 8.00% 4,875.08
970-1427 Netbackup PESS Gold, 1 Year 219.00 8.00% 201.48 219.00 8.00% 201.48
970-1417 Netbackup PESS Gold, 2 Year 429.00 8.00% 394.68 429.00 8.00% 394.68
970-1387 Netbackup PESS Gold, 3 Years 649.00 8.00% 597.08 649.00 8.00% 597.08
Installation Services Installation Service 8.00% - 8.00% -
960-0048 Cluster Kit Install 2-Hosts 1,250.00 8.00% 1,150.00 1,250.00 8.00% 1,150.00
902-9689 DPSSTG Basic Backup and Reco 9,500.00 8.00% 8,740.00 9,500.00 8.00% 8,740.00
902-9708 DPSSTG Data Center Backup an 28,000.00 8.00% 25,760.00 28,000.00 8.00% 25,760.00
902-9707 DPSSTG Enterprise Backup and 16,000.00 8.00% 14,720.00 16,000.00 8.00% 14,720.00
902-9738 DPSSTG NDMP Implementation 5,200.00 8.00% 4,784.00 5,200.00 8.00% 4,784.00
970-9879 DPSTRN Dell Certified Network 125.00 8.00% 115.00 125.00 8.00% 115.00
Additional Options - 2 Additional Options - 2 - -
420-2601 Access Logix Lic ,CX400-to-CX6 | $ - 8.00% - - 8.00% -
Additional Options - 3 Additional Options - 3 - -
420-2624 SnapView T1, CX400/CX600 4,000.00 8.00% 3,680.00 4,000.00 8.00% 3,680.00
420-2633 SnapView T10, CX400/CX600 10,300.00 8.00% 9,476.00 10,300.00 8.00% 9,476.00
420-2634 SnapView T11, CX400/CX600 11,100.00 8.00% 10,212.00 11,100.00 8.00% 10,212.00
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420-2635 SnapView T12, CX400/CX600 11,900.00 8.00% 10,948.00 11,900.00 8.00% 10,948.00
420-2625 SnapView T2, CX400/CX600 4,500.00 8.00% 4,140.00 4,500.00 8.00% 4,140.00
420-2626 SnapView T3, CX400/CX600 5,000.00 8.00% 4,600.00 5,000.00 8.00% 4,600.00
420-2627 SnapView T4, CX400/CX600 5,500.00 8.00% 5,060.00 5,500.00 8.00% 5,060.00
420-2628 SnapView T5, CX400/CX600 6,300.00 8.00% 5,796.00 6,300.00 8.00% 5,796.00
420-2629 SnapView T6, CX400/CX600 7,100.00 8.00% 6,532.00 7,100.00 8.00% 6,532.00
420-2630 SnapView T7, CX400/CX600 7,900.00 8.00% 7,268.00 7,900.00 8.00% 7,268.00
420-2631 SnapView T8, CX400/CX600 8,700.00 8.00% 8,004.00 8,700.00 8.00% 8,004.00
420-2632 SnapView T9, CX400/CX600 9,500.00 8.00% 8,740.00 9,500.00 8.00% 8,740.00
Additional Options - 4 Additional Options - 4 - -
420-2638 MirrorView T1, CX400/CX600 15,000.00 8.00% 13,800.00 15,000.00 8.00% 13,800.00
420-2647 MirrorView T10, CX400/CX600 21,300.00 8.00% 19,596.00 21,300.00 8.00% 19,596.00
420-2648 MirrorView T11, CX400/CX600 22,100.00 8.00% 20,332.00 22,100.00 8.00% 20,332.00
420-2649 MirrorView T12, CX400/CX600 22,900.00 8.00% 21,068.00 22,900.00 8.00% 21,068.00
420-2639 MirrorView T2, CX400/CX600 15,500.00 8.00% 14,260.00 15,500.00 8.00% 14,260.00
420-2640 MirrorView T3, CX400/CX600 16,000.00 8.00% 14,720.00 16,000.00 8.00% 14,720.00
420-2641 MirrorView T4, CX400/CX600 16,500.00 8.00% 15,180.00 16,500.00 8.00% 15,180.00
420-2642 MirrorView T5, CX400/CX600 17,300.00 8.00% 15,916.00 17,300.00 8.00% 15,916.00
420-2643 MirrorView T6, CX400/CX600 18,100.00 8.00% 16,652.00 18,100.00 8.00% 16,652.00
420-2644 MirrorView T7, CX400/CX600 18,900.00 8.00% 17,388.00 18,900.00 8.00% 17,388.00
420-2645 MirrorView T8, CX400/CX600 19,700.00 8.00% 18,124.00 19,700.00 8.00% 18,124.00
420-2646 MirrorView T9, CX400/CX600 20,500.00 8.00% 18,860.00 20,500.00 8.00% 18,860.00
Additional Options - 5 Additional Options - 5 8.00% - 8.00% -
420-1389 ACCESS LOGIX TIER 1, CX600 8,000.00 8.00% 7,360.00 8,000.00 8.00% 7,360.00
420-1415 ACCESS LOGIX TIER 10, CX600] 37,700.00 8.00% 34,684.00 37,700.00 8.00% 34,684.00
420-1416 ACCESS LOGIX TIER 11, CX600] 41,400.00 8.00% 38,088.00 41,400.00 8.00% 38,088.00
420-1417 ACCESS LOGIX TIER 12, CX600] 45,100.00 8.00% 41,492.00 45,100.00 8.00% 41,492.00
420-2622 Access Logix Tier 1-4 Lic Upg 2,500.00 8.00% 2,300.00 2,500.00 8.00% 2,300.00
420-1394 ACCESS LOGIX TIER 2, CX600 10,500.00 8.00% 9,660.00 10,500.00 8.00% 9,660.00
420-1395 ACCESS LOGIX TIER 3, CX600 13,000.00 8.00% 11,960.00 13,000.00 8.00% 11,960.00
420-1396 ACCESS LOGIX TIER 4, CX600 15,500.00 8.00% 14,260.00 15,500.00 8.00% 14,260.00
420-1397 ACCESS LOGIX TIER 5, CX600 19,200.00 8.00% 17,664.00 19,200.00 8.00% 17,664.00
420-2623 Access Logix Tier 5-12 Lic Upg 3,700.00 8.00% 3,404.00 3,700.00 8.00% 3,404.00
420-1398 ACCESS LOGIX TIER 6, CX600 22,900.00 8.00% 21,068.00 22,900.00 8.00% 21,068.00
420-1399 ACCESS LOGIX TIER 7, CX600 26,600.00 8.00% 24,472.00 26,600.00 8.00% 24,472.00
420-1413 ACCESS LOGIX TIER 8, CX600 30,300.00 8.00% 27,876.00 30,300.00 8.00% 27,876.00
420-1414 ACCESS LOGIX TIER 9, CX600 34,000.00 8.00% 31,280.00 34,000.00 8.00% 31,280.00
Additional Options - 6 Additional Options - 6 - -
420-0660 SNAP VIEW TIER 1 9,600.00 8.00% 8,832.00 9,600.00 8.00% 8,832.00
420-0688 SNAP VIEW TIER 10 26,400.00 8.00% 24,288.00 26,400.00 8.00% 24,288.00
420-0691 SNAP VIEW TIER 11 28,600.00 8.00% 26,312.00 28,600.00 8.00% 26,312.00
420-0694 SNAP VIEW TIER 12 30,800.00 8.00% 28,336.00 30,800.00 8.00% 28,336.00
420-2636 Snap View Tier 1-4 Lic Upg 1,200.00 8.00% 1,104.00 1,200.00 8.00% 1,104.00
420-0664 SNAP VIEW TIER 2 10,800.00 8.00% 9,936.00 10,800.00 8.00% 9,936.00
420-0667 SNAP VIEW TIER 3 12,000.00 8.00% 11,040.00 12,000.00 8.00% 11,040.00
420-0670 SNAP VIEW TIER 4 13,200.00 8.00% 12,144.00 13,200.00 8.00% 12,144.00
420-0673 SNAP VIEW TIER 5 15,400.00 8.00% 14,168.00 15,400.00 8.00% 14,168.00
420-2637 Snap View Tier 5-12 Lic Upg 2,200.00 8.00% 2,024.00 2,200.00 8.00% 2,024.00
420-0676 SNAP VIEW TIER 6 17,600.00 8.00% 16,192.00 17,600.00 8.00% 16,192.00
420-0679 SNAP VIEW TIER 7 19,800.00 8.00% 18,216.00 19,800.00 8.00% 18,216.00
420-0682 SNAP VIEW TIER 8 22,000.00 8.00% 20,240.00 22,000.00 8.00% 20,240.00
420-0685 SNAP VIEW TIER 9 24,200.00 8.00% 22,264.00 24,200.00 8.00% 22,264.00
Additional Options -7 Additional Options -7 - -
420-0661 MIRROR VIEW TIER 1 28,800.00 8.00% 26,496.00 28,800.00 8.00% 26,496.00
420-0689 MIRROR VIEW TIER 10 42,240.00 8.00% 38,860.80 42,240.00 8.00% 38,860.80
420-0692 MIRROR VIEW TIER 11 44,000.00 8.00% 40,480.00 44,000.00 8.00% 40,480.00
420-0696 MIRROR VIEW TIER 12 45,760.00 8.00% 42,099.20 45,760.00 8.00% 42,099.20
420-2676 Mirror View Tier 1-4 Lic Upg 960.00 8.00% 883.20 960.00 8.00% 883.20
420-0665 MIRROR VIEW TIER 2 29,760.00 8.00% 27,379.20 29,760.00 8.00% 27,379.20
420-0668 MIRROR VIEW TIER 3 30,720.00 8.00% 28,262.40 30,720.00 8.00% 28,262.40
420-0671 MIRROR VIEW TIER 4 31,680.00 8.00% 29,145.60 31,680.00 8.00% 29,145.60
420-0674 MIRROR VIEW TIER 5 33,440.00 8.00% 30,764.80 33,440.00 8.00% 30,764.80
420-2677 Mirror View Tier 5-12 Lic Upg 1,760.00 8.00% 1,619.20 1,760.00 8.00% 1,619.20
420-0677 MIRROR VIEW TIER 6 35,200.00 8.00% 32,384.00 35,200.00 8.00% 32,384.00
420-0680 MIRROR VIEW TIER 7 36,960.00 8.00% 34,003.20 36,960.00 8.00% 34,003.20
420-0683 MIRROR VIEW TIER 8 38,720.00 8.00% 35,622.40 38,720.00 8.00% 35,622.40
420-0686 MIRROR VIEW TIER 9 40,480.00 8.00% 37,241.60 40,480.00 8.00% 37,241.60
Dell/EMC CX200 SAN (from EMC) Dell/EMC CX200 SAN (from EMC) - -
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Base System(s) Base System(s) - -
221-2146 CX200 10x36GB 15K DPE SAN H $§  22,704.00 8.00% 20,887.68 | $  22,704.00 8.00% 20,887.68
Hard Drive(s) Hard Drive(s) - -
340-8061 146GB 10K FC2, CXXXX/DAE2 2,200.00 8.00% 2,024.00 2,200.00 8.00% 2,024.00
340-6967 36GB 15K FC2 HDD, DAE2 1,050.00 8.00% 966.00 1,050.00 8.00% 966.00
340-8062 5X146GB 10K FC2, CXXXX/DAE 11,000.00 8.00% 10,120.00 11,000.00 8.00% 10,120.00
340-6981 5X36GB 15K FC2 HDD, DAE2 5,250.00 8.00% 4,830.00 5,250.00 8.00% 4,830.00
340-6982 5X73GB 10K FC2 HDD, DAE2 6,850.00 8.00% 6,302.00 6,850.00 8.00% 6,302.00
340-6968 73GB 10K FC2 HDD,DAE2 1,370.00 8.00% 1,260.40 1,370.00 8.00% 1,260.40
Cable(s) Cable(s) - -
310-2323 10M HSSDC-to-HSSDC FC2 CAH 200.00 8.00% 184.00 200.00 8.00% 184.00
310-2973 1M HSSDC-to-HSSDC FC2 CAB| 150.00 8.00% 138.00 150.00 8.00% 138.00
310-2974 5M HSSDC-to-HSSDC FC2 CAB| 150.00 8.00% 138.00 150.00 8.00% 138.00
Software 1 Software 1 - -
420-0378 NAVI MANAGER TIER 1 2,400.00 8.00% 2,208.00 2,400.00 8.00% 2,208.00
420-2655 NAVI MANAGER TIER 10 31,200.00 8.00% 28,704.00 31,200.00 8.00% 28,704.00
420-2656 NAVI MANAGER TIER 11 35,600.00 8.00% 32,752.00 35,600.00 8.00% 32,752.00
420-2657 NAVI MANAGER TIER 12 40,000.00 8.00% 36,800.00 40,000.00 8.00% 36,800.00
420-2805 NAVI MANAGER TIER 13 44,400.00 8.00% 40,848.00 44,400.00 8.00% 40,848.00
420-2804 NAVI MANAGER TIER 14 48,800.00 8.00% 44,896.00 48,800.00 8.00% 44,896.00
420-2803 NAVI MANAGER TIER 15 53,200.00 8.00% 48,944.00 53,200.00 8.00% 48,944.00
420-2802 NAVI MANAGER TIER 16 57,600.00 8.00% 52,992.00 57,600.00 8.00% 52,992.00
420-2800 NAVI MANAGER TIER 17 62,000.00 8.00% 57,040.00 62,000.00 8.00% 57,040.00
420-2801 NAVI MANAGER TIER 18 66,400.00 8.00% 61,088.00 66,400.00 8.00% 61,088.00
420-0382 NAVI MANAGER TIER 2 3,200.00 8.00% 2,944.00 3,200.00 8.00% 2,944.00
420-0398 NAVI MANAGER TIER 3 4,000.00 8.00% 3,680.00 4,000.00 8.00% 3,680.00
420-0407 NAVI MANAGER TIER 4 4,800.00 8.00% 4,416.00 4,800.00 8.00% 4,416.00
420-0424 NAVI MANAGER TIER 5 9,200.00 8.00% 8,464.00 9,200.00 8.00% 8,464.00
420-2650 NAVI MANAGER TIER 6 13,600.00 8.00% 12,512.00 13,600.00 8.00% 12,512.00
420-2652 NAVI MANAGER TIER 7 18,000.00 8.00% 16,560.00 18,000.00 8.00% 16,560.00
420-2653 NAVI MANAGER TIER 8 22,400.00 8.00% 20,608.00 22,400.00 8.00% 20,608.00
420-2654 NAVI MANAGER TIER 9 26,800.00 8.00% 24,656.00 26,800.00 8.00% 24,656.00
420-2256 Navi Mgr BASE TIER 1, CX200 1,000.00 8.00% 920.00 1,000.00 8.00% 920.00
420-2283 Navi Mgr BASE TIER 10, CX200 8,000.00 8.00% 7,360.00 8,000.00 8.00% 7,360.00
420-2284 Navi Mgr BASE TIER 11, CX200 8,800.00 8.00% 8,096.00 8,800.00 8.00% 8,096.00
420-2285 Navi Mgr BASE TIER 12, CX200 9,600.00 8.00% 8,832.00 9,600.00 8.00% 8,832.00
420-2257 Navi Mgr BASE TIER 2, CX200 1,600.00 8.00% 1,472.00 1,600.00 8.00% 1,472.00
420-2271 Navi Mgr BASE TIER 3, CX200 2,400.00 8.00% 2,208.00 2,400.00 8.00% 2,208.00
420-2272 Navi Mgr BASE TIER 4, CX200 3,200.00 8.00% 2,944.00 3,200.00 8.00% 2,944.00
420-2276 Navi Mgr BASE TIER 5, CX200 4,000.00 8.00% 3,680.00 4,000.00 8.00% 3,680.00
420-2277 Navi Mgr BASE TIER 6, CX200 4,800.00 8.00% 4,416.00 4,800.00 8.00% 4,416.00
420-2279 Navi Mgr BASE TIER 7, CX200 5,600.00 8.00% 5,152.00 5,600.00 8.00% 5,152.00
420-2280 Navi Mgr BASE TIER 8, CX200 6,400.00 8.00% 5,888.00 6,400.00 8.00% 5,888.00
420-2281 Navi Mgr BASE TIER 9, CX200 7,200.00 8.00% 6,624.00 7,200.00 8.00% 6,624.00
Software Software - -
420-2806 NAVI ANALYZER TIER 13 37,600.00 8.00% 34,592.00 37,600.00 8.00% 34,592.00
420-2807 NAVI ANALYZER TIER 14 41,200.00 8.00% 37,904.00 41,200.00 8.00% 37,904.00
420-2808 NAVI ANALYZER TIER 15 44,800.00 8.00% 41,216.00 44,800.00 8.00% 41,216.00
420-2809 NAVI ANALYZER TIER 16 48,400.00 8.00% 44,528.00 48,400.00 8.00% 44,528.00
420-2810 NAVI ANALYZER TIER 17 52,000.00 8.00% 47,840.00 52,000.00 8.00% 47,840.00
420-2811 NAVI ANALYZER TIER 18 55,600.00 8.00% 51,152.00 55,600.00 8.00% 51,152.00
420-2661 NAVISPHERE ANALYZER TIER 26,800.00 8.00% 24,656.00 26,800.00 8.00% 24,656.00
420-2662 NAVISPHERE ANALYZER TIER 30,400.00 8.00% 27,968.00 30,400.00 8.00% 27,968.00
420-2663 NAVISPHERE ANALYZER TIER 34,000.00 8.00% 31,280.00 34,000.00 8.00% 31,280.00
420-0389 NAVISPHERE ANALYZER TIER 3,600.00 8.00% 3,312.00 3,600.00 8.00% 3,312.00
420-0399 NAVISPHERE ANALYZER TIER 4,400.00 8.00% 4,048.00 4,400.00 8.00% 4,048.00
420-0408 NAVISPHERE ANALYZER TIER 5,200.00 8.00% 4,784.00 5,200.00 8.00% 4,784.00
420-0426 NAVISPHERE ANALYZER TIER 8,800.00 8.00% 8,096.00 8,800.00 8.00% 8,096.00
420-2651 NAVISPHERE ANALYZER TIER 12,400.00 8.00% 11,408.00 12,400.00 8.00% 11,408.00
420-2658 NAVISPHERE ANALYZER TIER 16,000.00 8.00% 14,720.00 16,000.00 8.00% 14,720.00
420-2659 NAVISPHERE ANALYZER TIER 19,600.00 8.00% 18,032.00 19,600.00 8.00% 18,032.00
420-2660 NAVISPHERE ANALYZER TIER 23,200.00 8.00% 21,344.00 23,200.00 8.00% 21,344.00
Options Options - -
310-2972 TELCO Rails, DAE2 and SPS $ 500.00 8.00% 460.00 | $ 500.00 8.00% 460.00
Additional Options Additional Options - -
420-3993 EMC VisualSAN 3.0 32-port Upg 4,000.00 8.00% 3,680.00 4,000.00 8.00% 3,680.00
420-3990 EMC VisualSAN 3.0 Network Mngd 4,000.00 8.00% 3,680.00 4,000.00 8.00% 3,680.00
420-3992 EMC VisualSAN 3.0 Perf Mngr 14,000.00 8.00% 12,880.00 14,000.00 8.00% 12,880.00
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420-3991 EMC VisualSAN Config 3.0 Mngr 9,000.00 8.00% 8,280.00 9,000.00 8.00% 8,280.00
Service Service - -
960-1500 3Yr EGOLD 4Hr,SW,TAM,CSAN, 1,070.00 8.00% 984.40 1,070.00 8.00% 984.40
960-1502 3Yr EGOLD 4Hr,SW,TAM,CSAN, 860.00 8.00% 791.20 860.00 8.00% 791.20
960-7769 3Yr EGOLD 4Hr,SW,TAM,CSAN, 2,496.00 8.00% 2,296.32 2,496.00 8.00% 2,296.32
960-7826 3Yr EGOLD 4Hr,SW,TAM,CSAN, 2,873.00 8.00% 2,643.16 2,873.00 8.00% 2,643.16
960-1500 3Yr EGOLD 4Hr,SW,TAM,SSAN, 1,070.00 8.00% 984.40 1,070.00 8.00% 984.40
960-1502 3Yr EGOLD 4Hr,SW,TAM,SSAN, 860.00 8.00% 791.20 860.00 8.00% 791.20
960-7769 3Yr EGOLD 4Hr,SW,TAM,SSAN, 2,496.00 8.00% 2,296.32 2,496.00 8.00% 2,296.32
960-7829 3Yr EGOLD 4Hr,SW,TAM,SSAN, 2,873.00 8.00% 2,643.16 2,873.00 8.00% 2,643.16
960-1530 3Yr EGOLD 8Hr,SW,TAM,CSAN, 2,270.00 8.00% 2,088.40 2,270.00 8.00% 2,088.40
960-1532 3Yr EGOLD 8Hr,SW,TAM,CSAN, 2,660.00 8.00% 2,447.20 2,660.00 8.00% 2,447.20
960-7826 3Yr EGOLD 8Hr,SW,TAM,CSAN, 2,873.00 8.00% 2,643.16 2,873.00 8.00% 2,643.16
960-7769 3Yr EGOLD 8Hr,SW,TAM,CSAN, 2,496.00 8.00% 2,296.32 2,496.00 8.00% 2,296.32
960-1530 3Yr EGOLD 8Hr,SW,TAM,UNY 2,270.00 8.00% 2,088.40 2,270.00 8.00% 2,088.40
960-1532 3Yr EGOLD 8Hr,SW,TAM,UNY 2,660.00 8.00% 2,447.20 2,660.00 8.00% 2,447.20
960-7769 3Yr EGOLD 8Hr,SW,TAM,UNY 2,496.00 8.00% 2,296.32 2,496.00 8.00% 2,296.32
960-7829 3Yr EGOLD 8Hr,SW,TAM,UNY 2,873.00 8.00% 2,643.16 2,873.00 8.00% 2,643.16
960-1500 4Yr EGOLD 4Hr,SW,TAM,CSAN, 1,070.00 8.00% 984.40 1,070.00 8.00% 984.40
960-1503 4Yr EGOLD 4Hr,SW,TAM,CSAN, 2,660.00 8.00% 2,447.20 2,660.00 8.00% 2,447.20
960-7819 4Yr EGOLD 4Hr,SW,TAM,CSAN, 5,940.00 8.00% 5,464.80 5,940.00 8.00% 5,464.80
960-7768 4Yr EGOLD 4Hr,SW,TAM,CSAN, 5,629.00 8.00% 5,178.68 5,629.00 8.00% 5,178.68
960-1503 4Yr EGOLD 4Hr,SW,TAM,SSAN, 2,660.00 8.00% 2,447.20 2,660.00 8.00% 2,447.20
960-1500 4Yr EGOLD 4Hr,SW,TAM,SSAN, 1,070.00 8.00% 984.40 1,070.00 8.00% 984.40
960-7768 4Yr EGOLD 4Hr,SW,TAM,SSAN, 5,629.00 8.00% 5,178.68 5,629.00 8.00% 5,178.68
960-7827 4Yr EGOLD 4Hr,SW,TAM,SSAN, 5,940.00 8.00% 5,464.80 5,940.00 8.00% 5,464.80
960-1530 4Yr EGOLD 8Hr,SW,TAM,CSAN, 2,270.00 8.00% 2,088.40 2,270.00 8.00% 2,088.40
960-1533 4Yr EGOLD 8Hr,SW,TAM,CSAN, 5,460.00 8.00% 5,023.20 5,460.00 8.00% 5,023.20
960-7819 4Yr EGOLD 8Hr,SW,TAM,CSAN, 5,940.00 8.00% 5,464.80 5,940.00 8.00% 5,464.80
960-7768 4Yr EGOLD 8Hr,SW,TAM,CSAN, 5,629.00 8.00% 5,178.68 5,629.00 8.00% 5,178.68
960-1530 4Yr EGOLD 8Hr,SW,TAM,UNY 2,270.00 8.00% 2,088.40 2,270.00 8.00% 2,088.40
960-1533 4Yr EGOLD 8Hr,SW,TAM,UNY 5,460.00 8.00% 5,023.20 5,460.00 8.00% 5,023.20
960-7827 4Yr EGOLD 8Hr,SW,TAM,UNY 5,940.00 8.00% 5,464.80 5,940.00 8.00% 5,464.80
960-7768 4Yr EGOLD 8Hr,SW,TAM,UNY 5,629.00 8.00% 5,178.68 5,629.00 8.00% 5,178.68
960-1500 5Yr EGOLD 4Hr,SW,TAM,CSAN, 1,070.00 8.00% 984.40 1,070.00 8.00% 984.40
960-1504 5Yr EGOLD 4Hr,SW,TAM,CSAN, 3,960.00 8.00% 3,643.20 3,960.00 8.00% 3,643.20
960-7817 5Yr EGOLD 4Hr,SW,TAM,CSAN, 10,459.00 8.00% 9,622.28 10,459.00 8.00% 9,622.28
960-7767 5Yr EGOLD 4Hr,SW,TAM,CSAN, 9,810.00 8.00% 9,025.20 9,810.00 8.00% 9,025.20
960-1500 5Yr EGOLD 4Hr,SW,TAM,SSAN, 1,070.00 8.00% 984.40 1,070.00 8.00% 984.40
960-1504 5Yr EGOLD 4Hr,SW,TAM,SSAN, 3,960.00 8.00% 3,643.20 3,960.00 8.00% 3,643.20
960-7767 5Yr EGOLD 4Hr,SW,TAM,SSAN, 9,810.00 8.00% 9,025.20 9,810.00 8.00% 9,025.20
960-7818 5Yr EGOLD 4Hr,SW,TAM,SSAN, 10,459.00 8.00% 9,622.28 10,459.00 8.00% 9,622.28
960-1530 5Yr EGOLD 8Hr,SW,TAM,CSAN, 2,270.00 8.00% 2,088.40 2,270.00 8.00% 2,088.40
960-1534 5Yr EGOLD 8Hr,SW,TAM,CSAN, 7,760.00 8.00% 7,139.20 7,760.00 8.00% 7,139.20
960-7767 5Yr EGOLD 8Hr,SW,TAM,CSAN, 9,810.00 8.00% 9,025.20 9,810.00 8.00% 9,025.20
960-7817 5Yr EGOLD 8Hr,SW,TAM,CSAN, 10,459.00 8.00% 9,622.28 10,459.00 8.00% 9,622.28
960-1534 5Yr EGOLD 8Hr,SW,TAM,UNY 7,760.00 8.00% 7,139.20 7,760.00 8.00% 7,139.20
960-1530 5Yr EGOLD 8Hr,SW,TAM,UNY 2,270.00 8.00% 2,088.40 2,270.00 8.00% 2,088.40
960-7818 5Yr EGOLD 8Hr,SW,TAM,UNY 10,459.00 8.00% 9,622.28 10,459.00 8.00% 9,622.28
960-7767 5Yr EGOLD 8Hr,SW,TAM,UNY 9,810.00 8.00% 9,025.20 9,810.00 8.00% 9,025.20
Direct Line Direct Line 8.00% - 8.00% -
950-9668 1Yr Naviphere Analyzer Support 799.00 8.00% 735.08 799.00 8.00% 735.08
950-9587 2Yr Naviphere Analyzer Support 1,199.00 8.00% 1,103.08 1,199.00 8.00% 1,103.08
950-6707 3Yr Naviphere Analyzer Support 1,699.00 8.00% 1,563.08 1,699.00 8.00% 1,563.08
970-2768 3Yrs VIS SAN PORT BUNDLE 1,299.00 8.00% 1,195.08 1,299.00 8.00% 1,195.08
970-2738 3Yrs VIS SAN CONFIGURATION 3,799.00 8.00% 3,495.08 3,799.00 8.00% 3,495.08
970-2748 3Yrs VIS SAN NETWORK 2,199.00 8.00% 2,023.08 2,199.00 8.00% 2,023.08
970-2728 3Yrs VIS SAN PERFORMANCE 5,299.00 8.00% 4,875.08 5,299.00 8.00% 4,875.08
950-6708 4Yr Naviphere Analyzer Support 2,199.00 8.00% 2,023.08 2,199.00 8.00% 2,023.08
950-6709 5Yr Naviphere Analyzer Support 2,699.00 8.00% 2,483.08 2,699.00 8.00% 2,483.08
970-1427 Netbackup PESS Gold, 1 Year 219.00 8.00% 201.48 219.00 8.00% 201.48
970-1417 Netbackup PESS Gold, 2 Year 429.00 8.00% 394.68 429.00 8.00% 394.68
970-1387 Netbackup PESS Gold, 3 Years 649.00 8.00% 597.08 649.00 8.00% 597.08
Installation Serivces Installation Service 8.00% - 8.00% -
960-0048 Cluster Kit Install 2-Hosts 1,250.00 8.00% 1,150.00 1,250.00 8.00% 1,150.00
960-0049 Cluster Kit Install 4-Hosts 1,700.00 8.00% 1,564.00 1,700.00 8.00% 1,564.00
960-0077 Cluster Kit Install 8-Hosts 2,600.00 8.00% 2,392.00 2,600.00 8.00% 2,392.00
902-9689 DPSSTG Basic Backup and Reco 9,500.00 8.00% 8,740.00 9,500.00 8.00% 8,740.00
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902-9708 DPSSTG Data Center Backup an 28,000.00 8.00% 25,760.00 28,000.00 8.00% 25,760.00
902-9707 DPSSTG Enterprise Backup and 16,000.00 8.00% 14,720.00 16,000.00 8.00% 14,720.00
902-9738 DPSSTG NDMP Implementation 5,200.00 8.00% 4,784.00 5,200.00 8.00% 4,784.00
970-9879 DPSTRN Dell Certified Network 125.00 8.00% 115.00 125.00 8.00% 115.00
970-9877 DPSTRN Network Storage Onling| 245.00 8.00% 225.40 245.00 8.00% 225.40
960-7757 Hardware Install 1,024.00 8.00% 942.08 1,024.00 8.00% 942.08
910-6758 INSTL,EMC,AGENT LA/BRAZIL 123.00 8.00% 113.16 123.00 8.00% 113.16
910-4367 INSTL,EMC,POWERPATH,UNY, |} 134.75 8.00% 123.97 134.75 8.00% 123.97
902-6768 MS Cluster on Dell / EMC, 1 da 6,000.00 8.00% 5,520.00 6,000.00 8.00% 5,520.00
950-6767 Navisphere Analyzer Install 123.00 8.00% 113.16 123.00 8.00% 113.16
950-6759 Navisphere Manager Install 246.00 8.00% 226.32 246.00 8.00% 226.32
950-9609 No Installation CO 01 ONLY - 8.00% - - 8.00% -
910-7889 PRE-INSTL SITE AUDIT,UNY (LA 449.00 8.00% 413.08 449.00 8.00% 413.08
950-6098 PV 136T, 2 day customer site t 12,000.00 8.00% 11,040.00 12,000.00 8.00% 11,040.00
950-6159 PV136T, 2 day class at Dell, p 2,000.00 8.00% 1,840.00 2,000.00 8.00% 1,840.00
910-4057 SAN Deployment 1-4 Hosts 4,000.00 8.00% 3,680.00 4,000.00 8.00% 3,680.00
960-7208 VisualSAN Imp Stand Alone 2,400.00 8.00% 2,208.00 2,400.00 8.00% 2,208.00
960-7207 VisualSAN Implementation 700.00 8.00% 644.00 700.00 8.00% 644.00
Additional Options - 5 Additional Options - 5 8.00% - 8.00% -
420-2304 ACCESS LOGIX TIER 10, CX200] 10,000.00 8.00% 9,200.00 10,000.00 8.00% 9,200.00
420-2305 ACCESS LOGIX TIER 11, CX200] 11,000.00 8.00% 10,120.00 11,000.00 8.00% 10,120.00
420-2306 ACCESS LOGIX TIER 12, CX200] 12,000.00 8.00% 11,040.00 12,000.00 8.00% 11,040.00
420-2289 ACCESS LOGIX TIER 2, CX200 2,000.00 8.00% 1,840.00 2,000.00 8.00% 1,840.00
420-2290 ACCESS LOGIX TIER 3, CX200 3,000.00 8.00% 2,760.00 3,000.00 8.00% 2,760.00
420-2291 ACCESS LOGIX TIER 4, CX200 4,000.00 8.00% 3,680.00 4,000.00 8.00% 3,680.00
420-2293 ACCESS LOGIX TIER 5, CX200 5,000.00 8.00% 4,600.00 5,000.00 8.00% 4,600.00
420-2294 ACCESS LOGIX TIER 6, CX200 6,000.00 8.00% 5,520.00 6,000.00 8.00% 5,520.00
420-2295 ACCESS LOGIX TIER 7, CX200 7,000.00 8.00% 6,440.00 7,000.00 8.00% 6,440.00
420-2299 ACCESS LOGIX TIER 8, CX200 8,000.00 8.00% 7,360.00 8,000.00 8.00% 7,360.00
420-2303 ACCESS LOGIX TIER 9, CX200 9,000.00 8.00% 8,280.00 9,000.00 8.00% 8,280.00
Additional Options - 7 Additional Options - 7 8.00% - 8.00% -
310-3819 Opt 2nd SPS, CX200 $ 600.00 8.00% 552.00 600.00 8.00% 552.00
Dell/EMC CX200 DAS (from EMC) Dell/EMC CX200 DAS (from EMC) - -
Base System(s) Base System(s) - -
221-2150 CX200 10x36GB 15K DPE DAS H $§  22,704.00 8.00% 20,887.68 22,704.00 8.00% 20,887.68
Hard Drive(s) Hard Drive(s) 8.00% - 8.00% -
340-8061 146GB 10K FC2, CXXXX/DAE2 2,200.00 8.00% 2,024.00 2,200.00 8.00% 2,024.00
340-6967 36GB 15K FC2 HDD, DAE2 1,050.00 8.00% 966.00 1,050.00 8.00% 966.00
340-8062 5X146GB 10K FC2, CXXXX/DAE 11,000.00 8.00% 10,120.00 11,000.00 8.00% 10,120.00
340-6981 5X36GB 15K FC2 HDD, DAE2 5,250.00 8.00% 4,830.00 5,250.00 8.00% 4,830.00
340-6982 5X73GB 10K FC2 HDD, DAE2 6,850.00 8.00% 6,302.00 6,850.00 8.00% 6,302.00
340-6968 73GB 10K FC2 HDD,DAE2 1,370.00 8.00% 1,260.40 1,370.00 8.00% 1,260.40
Cable(s) Cable(s) 8.00% - 8.00% -
310-2323 10M HSSDC-to-HSSDC FC2 CAH 200.00 8.00% 184.00 200.00 8.00% 184.00
310-2973 1M HSSDC-to-HSSDC FC2 CAB| 150.00 8.00% 138.00 150.00 8.00% 138.00
310-2974 5M HSSDC-to-HSSDC FC2 CAB| 150.00 8.00% 138.00 150.00 8.00% 138.00
Software 1 Software 1 8.00% - 8.00% -
420-0378 NAVI MANAGER TIER 1 2,400.00 8.00% 2,208.00 2,400.00 8.00% 2,208.00
420-2655 NAVI MANAGER TIER 10 31,200.00 8.00% 28,704.00 31,200.00 8.00% 28,704.00
420-2656 NAVI MANAGER TIER 11 35,600.00 8.00% 32,752.00 35,600.00 8.00% 32,752.00
420-2657 NAVI MANAGER TIER 12 40,000.00 8.00% 36,800.00 40,000.00 8.00% 36,800.00
420-0382 NAVI MANAGER TIER 2 3,200.00 8.00% 2,944.00 3,200.00 8.00% 2,944.00
420-0398 NAVI MANAGER TIER 3 4,000.00 8.00% 3,680.00 4,000.00 8.00% 3,680.00
420-0407 NAVI MANAGER TIER 4 4,800.00 8.00% 4,416.00 4,800.00 8.00% 4,416.00
420-0424 NAVI MANAGER TIER 5 9,200.00 8.00% 8,464.00 9,200.00 8.00% 8,464.00
420-2650 NAVI MANAGER TIER 6 13,600.00 8.00% 12,512.00 13,600.00 8.00% 12,512.00
420-2652 NAVI MANAGER TIER 7 18,000.00 8.00% 16,560.00 18,000.00 8.00% 16,560.00
420-2653 NAVI MANAGER TIER 8 22,400.00 8.00% 20,608.00 22,400.00 8.00% 20,608.00
420-2654 NAVI MANAGER TIER 9 26,800.00 8.00% 24,656.00 26,800.00 8.00% 24,656.00
420-2256 Navi Mgr BASE TIER 1, CX200 1,000.00 8.00% 920.00 1,000.00 8.00% 920.00
420-2283 Navi Mgr BASE TIER 10, CX200 8,000.00 8.00% 7,360.00 8,000.00 8.00% 7,360.00
420-2284 Navi Mgr BASE TIER 11, CX200 8,800.00 8.00% 8,096.00 8,800.00 8.00% 8,096.00
420-2285 Navi Mgr BASE TIER 12, CX200 9,600.00 8.00% 8,832.00 9,600.00 8.00% 8,832.00
420-2257 Navi Mgr BASE TIER 2, CX200 1,600.00 8.00% 1,472.00 1,600.00 8.00% 1,472.00
420-2271 Navi Mgr BASE TIER 3, CX200 2,400.00 8.00% 2,208.00 2,400.00 8.00% 2,208.00
420-2272 Navi Mgr BASE TIER 4, CX200 3,200.00 8.00% 2,944.00 3,200.00 8.00% 2,944.00
420-2276 Navi Mgr BASE TIER 5, CX200 4,000.00 8.00% 3,680.00 4,000.00 8.00% 3,680.00
420-2277 Navi Mgr BASE TIER 6, CX200 4,800.00 8.00% 4,416.00 4,800.00 8.00% 4,416.00
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420-2279 Navi Mgr BASE TIER 7, CX200 5,600.00 8.00% 5,152.00 5,600.00 8.00% 5,152.00
420-2280 Navi Mgr BASE TIER 8, CX200 6,400.00 8.00% 5,888.00 6,400.00 8.00% 5,888.00
420-2281 Navi Mgr BASE TIER 9, CX200 7,200.00 8.00% 6,624.00 7,200.00 8.00% 6,624.00
Software Software 8.00% - 8.00% -
420-2661 NAVISPHERE ANALYZER TIER 26,800.00 8.00% 24,656.00 26,800.00 8.00% 24,656.00
420-2662 NAVISPHERE ANALYZER TIER 30,400.00 8.00% 27,968.00 30,400.00 8.00% 27,968.00
420-2663 NAVISPHERE ANALYZER TIER 34,000.00 8.00% 31,280.00 34,000.00 8.00% 31,280.00
420-0389 NAVISPHERE ANALYZER TIER 3,600.00 8.00% 3,312.00 3,600.00 8.00% 3,312.00
420-0399 NAVISPHERE ANALYZER TIER 4,400.00 8.00% 4,048.00 4,400.00 8.00% 4,048.00
420-0408 NAVISPHERE ANALYZER TIER 5,200.00 8.00% 4,784.00 5,200.00 8.00% 4,784.00
420-0426 NAVISPHERE ANALYZER TIER 8,800.00 8.00% 8,096.00 8,800.00 8.00% 8,096.00
420-2651 NAVISPHERE ANALYZER TIER 12,400.00 8.00% 11,408.00 12,400.00 8.00% 11,408.00
420-2658 NAVISPHERE ANALYZER TIER 16,000.00 8.00% 14,720.00 16,000.00 8.00% 14,720.00
420-2659 NAVISPHERE ANALYZER TIER 19,600.00 8.00% 18,032.00 19,600.00 8.00% 18,032.00
420-2660 NAVISPHERE ANALYZER TIER 23,200.00 8.00% 21,344.00 23,200.00 8.00% 21,344.00
Options Options 8.00% - 8.00% -
310-2972 TELCO Rails, DAE2 and SPS $ 500.00 8.00% 460.00 | $ 500.00 8.00% 460.00
Service Service 8.00% - 8.00% -
960-1500 3Yr EGOLD 4Hr,90D SW,TAM,U 1,070.00 8.00% 984.40 1,070.00 8.00% 984.40
960-1502 3Yr EGOLD 4Hr,90D SW,TAM,U 860.00 8.00% 791.20 860.00 8.00% 791.20
960-7769 3Yr EGOLD 4Hr,90D SW,TAM,U 2,496.00 8.00% 2,296.32 2,496.00 8.00% 2,296.32
960-7729 3Yr EGOLD 4Hr,90D SW,TAM,U - 8.00% - - 8.00% -
960-1500 3Yr EGOLD 4Hr,SW,TAM,DAS,U 1,070.00 8.00% 984.40 1,070.00 8.00% 984.40
960-1502 3Yr EGOLD 4Hr,SW,TAM,DAS,U 860.00 8.00% 791.20 860.00 8.00% 791.20
960-7749 3Yr EGOLD 4Hr,SW,TAM,DAS,U 2,873.00 8.00% 2,643.16 2,873.00 8.00% 2,643.16
960-7769 3Yr EGOLD 4Hr,SW,TAM,DAS,U 2,496.00 8.00% 2,296.32 2,496.00 8.00% 2,296.32
960-1530 3Yr EGOLD 8Hr,90D SW,TAM,U 2,270.00 8.00% 2,088.40 2,270.00 8.00% 2,088.40
960-1532 3Yr EGOLD 8Hr,90D SW,TAM,U 2,660.00 8.00% 2,447.20 2,660.00 8.00% 2,447.20
960-7729 3Yr EGOLD 8Hr,90D SW,TAM,U - 8.00% - - 8.00% -
960-7769 3Yr EGOLD 8Hr,90D SW,TAM,U 2,496.00 8.00% 2,296.32 2,496.00 8.00% 2,296.32
960-1530 3Yr EGOLD 8Hr,SW,TAM,DAS,U 2,270.00 8.00% 2,088.40 2,270.00 8.00% 2,088.40
960-1532 3Yr EGOLD 8Hr,SW,TAM,DAS,U 2,660.00 8.00% 2,447.20 2,660.00 8.00% 2,447.20
960-7749 3Yr EGOLD 8Hr,SW,TAM,DAS,U 2,873.00 8.00% 2,643.16 2,873.00 8.00% 2,643.16
960-7769 3Yr EGOLD 8Hr,SW,TAM,DAS,U 2,496.00 8.00% 2,296.32 2,496.00 8.00% 2,296.32
960-1503 4Yr EGOLD 4Hr,90D SW,TAM,U 2,660.00 8.00% 2,447.20 2,660.00 8.00% 2,447.20
960-1500 4Yr EGOLD 4Hr,90D SW,TAM,U 1,070.00 8.00% 984.40 1,070.00 8.00% 984.40
960-7768 4Yr EGOLD 4Hr,90D SW,TAM,U 5,629.00 8.00% 5,178.68 5,629.00 8.00% 5,178.68
960-7729 4Yr EGOLD 4Hr,90D SW,TAM,U - 8.00% - - 8.00% -
960-1503 4Yr EGOLD 4Hr,SW,TAM,DAS,U 2,660.00 8.00% 2,447.20 2,660.00 8.00% 2,447.20
960-1500 4Yr EGOLD 4Hr,SW,TAM,DAS,U 1,070.00 8.00% 984.40 1,070.00 8.00% 984.40
960-7739 4Yr EGOLD 4Hr,SW,TAM,DAS,U 5,940.00 8.00% 5,464.80 5,940.00 8.00% 5,464.80
960-7768 4Yr EGOLD 4Hr,SW,TAM,DAS,U 5,629.00 8.00% 5,178.68 5,629.00 8.00% 5,178.68
960-1533 4Yr EGOLD 8Hr,90D SW,TAM,U 5,460.00 8.00% 5,023.20 5,460.00 8.00% 5,023.20
960-1530 4Yr EGOLD 8Hr,90D SW,TAM,U 2,270.00 8.00% 2,088.40 2,270.00 8.00% 2,088.40
960-7729 4Yr EGOLD 8Hr,90D SW,TAM,U - 8.00% - - 8.00% -
960-7768 4Yr EGOLD 8Hr,90D SW,TAM,U 5,629.00 8.00% 5,178.68 5,629.00 8.00% 5,178.68
960-1530 4Yr EGOLD 8Hr,SW,TAM,DAS,U 2,270.00 8.00% 2,088.40 2,270.00 8.00% 2,088.40
960-1533 4Yr EGOLD 8Hr,SW,TAM,DAS,U 5,460.00 8.00% 5,023.20 5,460.00 8.00% 5,023.20
960-7739 4Yr EGOLD 8Hr,SW,TAM,DAS,U 5,940.00 8.00% 5,464.80 5,940.00 8.00% 5,464.80
960-7768 4Yr EGOLD 8Hr,SW,TAM,DAS,U 5,629.00 8.00% 5,178.68 5,629.00 8.00% 5,178.68
960-1500 5Yr EGOLD 4Hr,90D SW,TAM,U 1,070.00 8.00% 984.40 1,070.00 8.00% 984.40
960-1504 5Yr EGOLD 4Hr,90D SW,TAM,U 3,960.00 8.00% 3,643.20 3,960.00 8.00% 3,643.20
960-7767 5Yr EGOLD 4Hr,90D SW,TAM,U 9,810.00 8.00% 9,025.20 9,810.00 8.00% 9,025.20
960-7729 5Yr EGOLD 4Hr,90D SW,TAM,U - 8.00% - - 8.00% -
960-1504 5Yr EGOLD 4Hr,SW,TAM,DAS,U 3,960.00 8.00% 3,643.20 3,960.00 8.00% 3,643.20
960-1500 5Yr EGOLD 4Hr,SW,TAM,DAS,U 1,070.00 8.00% 984.40 1,070.00 8.00% 984.40
960-7767 5Yr EGOLD 4Hr,SW,TAM,DAS,U 9,810.00 8.00% 9,025.20 9,810.00 8.00% 9,025.20
960-7747 5Yr EGOLD 4Hr,SW,TAM,DAS,U 10,459.00 8.00% 9,622.28 10,459.00 8.00% 9,622.28
960-1530 5Yr EGOLD 8Hr,90D SW,TAM,U 2,270.00 8.00% 2,088.40 2,270.00 8.00% 2,088.40
960-1534 5Yr EGOLD 8Hr,90D SW,TAM,U 7,760.00 8.00% 7,139.20 7,760.00 8.00% 7,139.20
960-7729 5Yr EGOLD 8Hr,90D SW,TAM,U - 8.00% - - 8.00% -
960-7767 5Yr EGOLD 8Hr,90D SW,TAM,U 9,810.00 8.00% 9,025.20 9,810.00 8.00% 9,025.20
960-1530 5Yr EGOLD 8Hr,SW,TAM,DAS,U 2,270.00 8.00% 2,088.40 2,270.00 8.00% 2,088.40
960-1534 5Yr EGOLD 8Hr,SW,TAM,DAS,U 7,760.00 8.00% 7,139.20 7,760.00 8.00% 7,139.20
960-7767 5Yr EGOLD 8Hr,SW,TAM,DAS,U 9,810.00 8.00% 9,025.20 9,810.00 8.00% 9,025.20
960-7747 5Yr EGOLD 8Hr,SW,TAM,DAS,U 10,459.00 8.00% 9,622.28 10,459.00 8.00% 9,622.28
Direct Line Direct Line 8.00% - 8.00% -
950-9668 1Yr Naviphere Analyzer Support | $ 799.00 8.00% 735.08 | $ 799.00 8.00% 735.08
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950-9587 2Yr Naviphere Analyzer Support 1,199.00 8.00% 1,103.08 1,199.00 8.00% 1,103.08
950-6707 3Yr Naviphere Analyzer Support 1,699.00 8.00% 1,563.08 1,699.00 8.00% 1,563.08
970-2768 3Yrs VIS SAN PORT BUNDLE 1,299.00 8.00% 1,195.08 1,299.00 8.00% 1,195.08
970-2738 3Yrs VIS SAN CONFIGURATION 3,799.00 8.00% 3,495.08 3,799.00 8.00% 3,495.08
970-2748 3Yrs VIS SAN NETWORK 2,199.00 8.00% 2,023.08 2,199.00 8.00% 2,023.08
970-2728 3Yrs VIS SAN PERFORMANCE 5,299.00 8.00% 4,875.08 5,299.00 8.00% 4,875.08
950-6708 4Yr Naviphere Analyzer Support 2,199.00 8.00% 2,023.08 2,199.00 8.00% 2,023.08
950-6709 5Yr Naviphere Analyzer Support 2,699.00 8.00% 2,483.08 2,699.00 8.00% 2,483.08
960-7708 EMC SW SPT UPG 90D-1YR, CX 1,548.00 8.00% 1,424.16 1,548.00 8.00% 1,424.16
960-7709 EMC SW SPT UPG 90D-2YR,CX 2,322.00 8.00% 2,136.24 2,322.00 8.00% 2,136.24
960-7717 EMC SW SPT UPG 90D-3YR,CX 2,694.00 8.00% 2,478.48 2,694.00 8.00% 2,478.48
960-7718 EMC SW SPT UPG 90D-4YR,CX 4,050.00 8.00% 3,726.00 4,050.00 8.00% 3,726.00
960-7719 EMC SW SPT UPG 90D-5YR,CX 5,900.00 8.00% 5,428.00 5,900.00 8.00% 5,428.00
910-6298 LA 3Yrs VIS SAN PORT BUNDL 1,299.00 8.00% 1,195.08 1,299.00 8.00% 1,195.08
910-6278 LA 3Yrs VIS SAN CONFIGURATI 3,799.00 8.00% 3,495.08 3,799.00 8.00% 3,495.08
910-6288 LA 3Yrs VIS SAN NETWORK 2,199.00 8.00% 2,023.08 2,199.00 8.00% 2,023.08
910-6268 LA 3Yrs VIS SAN PERFORMANQ 5,299.00 8.00% 4,875.08 5,299.00 8.00% 4,875.08
910-9587 LABZ 1YR Naviphere Analyzer Sy 799.00 8.00% 735.08 799.00 8.00% 735.08
910-6707 LABZ 3Yr Naviphere Analyzer Su 1,699.00 8.00% 1,563.08 1,699.00 8.00% 1,563.08
910-6708 LABZ 4Yr Naviphere Analyzer Su 2,199.00 8.00% 2,023.08 2,199.00 8.00% 2,023.08
910-6769 LABZ 5Yr Naviphere Analyzer Su 2,699.00 8.00% 2,483.08 2,699.00 8.00% 2,483.08
970-1427 Netbackup PESS Gold, 1 Year 219.00 8.00% 201.48 219.00 8.00% 201.48
970-1417 Netbackup PESS Gold, 2 Year 429.00 8.00% 394.68 429.00 8.00% 394.68
970-1387 Netbackup PESS Gold, 3 Years 649.00 8.00% 597.08 649.00 8.00% 597.08
Installation Services Installation Service 8.00% - 8.00% -
960-0048 Cluster Kit Install 2-Hosts 1,250.00 8.00% 1,150.00 1,250.00 8.00% 1,150.00
902-4577 Customer Installation, EMC, An - 8.00% - - 8.00% -
902-4249 Customer Installation, EMC, DP - 8.00% - - 8.00% -
902-4257 Customer Installation, EMC, Ma - 8.00% - - 8.00% -
902-9689 DPSSTG Basic Backup and Reco 9,500.00 8.00% 8,740.00 9,500.00 8.00% 8,740.00
902-9708 DPSSTG Data Center Backup an 28,000.00 8.00% 25,760.00 28,000.00 8.00% 25,760.00
902-9707 DPSSTG Enterprise Backup and 16,000.00 8.00% 14,720.00 16,000.00 8.00% 14,720.00
902-9738 DPSSTG NDMP Implementation 5,200.00 8.00% 4,784.00 5,200.00 8.00% 4,784.00
970-9879 DPSTRN Dell Certified Network 125.00 8.00% 115.00 125.00 8.00% 115.00
970-9877 DPSTRN Network Storage Onling 245.00 8.00% 225.40 245.00 8.00% 225.40
950-8978 DTC-DAS IMPLEMENTATION, 1 2,000.00 8.00% 1,840.00 2,000.00 8.00% 1,840.00
960-7757 Hardware Install 1,024.00 8.00% 942.08 1,024.00 8.00% 942.08
910-6758 INSTL,EMC,AGENT LA/BRAZIL 123.00 8.00% 113.16 123.00 8.00% 113.16
910-4367 INSTL,EMC,POWERPATH,UNY, |} 134.75 8.00% 123.97 134.75 8.00% 123.97
902-6768 MS Cluster on Dell / EMC, 1 da 6,000.00 8.00% 5,520.00 6,000.00 8.00% 5,520.00
950-6767 Navisphere Analyzer Install 123.00 8.00% 113.16 123.00 8.00% 113.16
950-6759 Navisphere Manager Install 246.00 8.00% 226.32 246.00 8.00% 226.32
950-9609 No Installation CO 01 ONLY - 8.00% - - 8.00% -
950-6098 PV 136T, 2 day customer site t 12,000.00 8.00% 11,040.00 12,000.00 8.00% 11,040.00
950-6159 PV136T, 2 day class at Dell, p 2,000.00 8.00% 1,840.00 2,000.00 8.00% 1,840.00
Additional Options - 7 Additional Options -7 8.00% - 8.00% -
310-3819 Opt 2nd SPS, CX200 $ 600.00 8.00% 552.00 | $ 600.00 8.00% 552.00
Dell/EMC CX200 SAN (from Dell) 8.00% - 8.00% -
Base System(s) 8.00% - 8.00% -
221-2327 CX200 DPE 15HD SAN Encl $ 15,773.00 8.00% 14,511.16 | $ 15,773.00 8.00% 14,511.16
221-2328 CX200 DPE 30HD SAN Encl $ 19,773.00 8.00% 18,191.16 | $ 19,773.00 8.00% 18,191.16
Hard Drive(s) Hard Drive(s) 8.00% - 8.00% -
340-8411 10X146GB 10K FC2, CX200-Dell 13,200.00 8.00% 12,144.00 13,200.00 8.00% 12,144.00
340-8407 10X36GB 15K FC2, CX200-Dell 6,350.00 8.00% 5,842.00 6,350.00 8.00% 5,842.00
340-8408 10X73GB 10K FC2, CX200-Dell 8,200.00 8.00% 7,544.00 8,200.00 8.00% 7,544.00
340-8415 15X146GB 10K FC2, CX200-Dell 19,800.00 8.00% 18,216.00 19,800.00 8.00% 18,216.00
340-8412 15X36GB 15K FC2, CX200-Dell 9,5625.00 8.00% 8,763.00 9,525.00 8.00% 8,763.00
340-8413 15X73GB 10K FC2, CX200-Dell 12,300.00 8.00% 11,316.00 12,300.00 8.00% 11,316.00
340-8406 5X146GB 10K FC2, CX200-Dell 6,600.00 8.00% 6,072.00 6,600.00 8.00% 6,072.00
340-8403 5X36GB 15K FC2, CX200-Dell 3,175.00 8.00% 2,921.00 3,175.00 8.00% 2,921.00
340-8404 5X73GB 10K FC2, CX200-Dell 4,100.00 8.00% 3,772.00 4,100.00 8.00% 3,772.00
Sound Card(s) Sound Card(s) 8.00% - 8.00% -
420-3993 EMC VisualSAN 3.0 32-port Upg 4,000.00 8.00% 3,680.00 4,000.00 8.00% 3,680.00
420-3990 EMC VisualSAN 3.0 Network Mng 4,000.00 8.00% 3,680.00 4,000.00 8.00% 3,680.00
420-3992 EMC VisualSAN 3.0 Perf Mngr 14,000.00 8.00% 12,880.00 14,000.00 8.00% 12,880.00
420-3991 EMC VisualSAN Config 3.0 Mngr 9,000.00 8.00% 8,280.00 9,000.00 8.00% 8,280.00
Cable(s) Cable(s) 8.00% - 8.00% -
310-3487 10M HSSDC-to-HSSDC FC2 CAH $ 150.00 8.00% 138.00 | $ 150.00 8.00% 138.00
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310-3485 1M HSSDC-to-HSSDC FC2 CABY $ 50.00 8.00% 46.00] $ 50.00 8.00% 46.00
310-3486 5M HSSDC-to-HSSDC FC2 CABY $ 75.00 8.00% 69.00 | $ 75.00 8.00% 69.00
Additional Hard Drive(s) Additional Hard Drive(s) 8.00% - 8.00% -
340-8402 146GB 10K FC2, CX200-Dell 1,320.00 8.00% 1,214.40 1,320.00 8.00% 1,214.40
340-8397 36GB 15K FC2, CX200-Dell 635.00 8.00% 584.20 635.00 8.00% 584.20
340-8398 73GB 10K FC2, CX200-Dell 820.00 8.00% 754.40 820.00 8.00% 754.40
Additional Controller(s) Additional Controller(s) 8.00% - 8.00% -
340-8417 10 CX200 HD Filler Panels 80.00 8.00% 73.60 80.00 8.00% 73.60
340-8416 5 CX200 HD Filler Panels 40.00 8.00% 36.80 40.00 8.00% 36.80
340-8480 CX200 HD Filler Panel 8.00 8.00% 7.36 8.00 8.00% 7.36
Software 1 Software 1 8.00% - 8.00% -
420-2805 NAVI MANAGER TIER 13 44,400.00 8.00% 40,848.00 44,400.00 8.00% 40,848.00
420-2804 NAVI MANAGER TIER 14 48,800.00 8.00% 44,896.00 48,800.00 8.00% 44,896.00
420-2803 NAVI MANAGER TIER 15 53,200.00 8.00% 48,944.00 53,200.00 8.00% 48,944.00
420-2802 NAVI MANAGER TIER 16 57,600.00 8.00% 52,992.00 57,600.00 8.00% 52,992.00
420-2800 NAVI MANAGER TIER 17 62,000.00 8.00% 57,040.00 62,000.00 8.00% 57,040.00
420-2801 NAVI MANAGER TIER 18 66,400.00 8.00% 61,088.00 66,400.00 8.00% 61,088.00
420-2492 Navi Mgr BASE TIER 1, CX200 600.00 8.00% 552.00 600.00 8.00% 552.00
420-3109 Navi Mgr BASE TIER 10, CX200 6,850.00 8.00% 6,302.00 6,850.00 8.00% 6,302.00
420-3110 Navi Mgr BASE TIER 11, CX200 7,650.00 8.00% 7,038.00 7,650.00 8.00% 7,038.00
420-3113 Navi Mgr BASE TIER 12, CX200 8,450.00 8.00% 7,774.00 8,450.00 8.00% 7,774.00
420-3100 Navi Mgr BASE TIER 2, CX200 900.00 8.00% 828.00 900.00 8.00% 828.00
420-3101 Navi Mgr BASE TIER 3, CX200 1,250.00 8.00% 1,150.00 1,250.00 8.00% 1,150.00
420-3102 Navi Mgr BASE TIER 4, CX200 2,050.00 8.00% 1,886.00 2,050.00 8.00% 1,886.00
420-3103 Navi Mgr BASE TIER 5, CX200 2,850.00 8.00% 2,622.00 2,850.00 8.00% 2,622.00
420-3104 Navi Mgr BASE TIER 6, CX200 3,650.00 8.00% 3,358.00 3,650.00 8.00% 3,358.00
420-3106 Navi Mgr BASE TIER 7, CX200 | $ 4,450.00 8.00%| $ 4,094.00 | $ 4,450.00 8.00% 4,094.00
420-3107 Navi Mgr BASE TIER 8, CX200 | $ 5,250.00 8.00%| $ 4,830.00 | $ 5,250.00 8.00% 4,830.00
420-3108 Navi Mgr BASE TIER 9, CX200 | $ 6,050.00 8.00%| $ 5,566.00 | $ 6,050.00 8.00% 5,566.00
420-3114 Navi Mgr STD TIER 1, CX200 $ 2,400.00 8.00%| $ 2,208.00 | $ 2,400.00 8.00% 2,208.00
420-3123 Navi Mgr STD TIER 10, CX200 | $ 31,200.00 8.00%| $ 28,704.00|$  31,200.00 8.00% 28,704.00
420-3124 Navi Mgr STD TIER 11, CX200 | $ 35,600.00 8.00%| $ 32,752.00| $  35,600.00 8.00% 32,752.00
420-3125 Navi Mgr STD TIER 12, CX200 | $ 40,000.00 8.00%| $ 36,800.00| $  40,000.00 8.00% 36,800.00
420-3115 Navi Mgr STD TIER 2, CX200 $ 3,200.00 8.00%| $ 2,944.00 | $ 3,200.00 8.00% 2,944.00
420-3116 Navi Mgr STD TIER 3, CX200 $ 4,000.00 8.00%| $ 3,680.00| $ 4,000.00 8.00% 3,680.00
420-3117 Navi Mgr STD TIER 4, CX200 $ 4,800.00 8.00%| $ 4,416.00 | $ 4,800.00 8.00% 4,416.00
420-3118 Navi Mgr STD TIER 5, CX200 $ 9,200.00 8.00%| $ 8,464.00 | $ 9,200.00 8.00% 8,464.00
420-3119 Navi Mgr STD TIER 6, CX200 $ 13,600.00 8.00%| $ 12,512.00| $ 13,600.00 8.00% 12,512.00
420-3120 Navi Mgr STD TIER 7, CX200 $ 18,000.00 8.00%| $ 16,560.00 | $ 18,000.00 8.00% 16,560.00
420-3121 Navi Mgr STD TIER 8, CX200 $  22,400.00 8.00%| $ 20,608.00 | $  22,400.00 8.00% 20,608.00
420-3122 Navi Mgr STD TIER 9, CX200 $  26,800.00 8.00%| $ 24,656.00 | $  26,800.00 8.00% 24,656.00
Software Software 8.00%| $ - 8.00% -
420-2900 Navi Analyzer TIER 1, CX200 $ 2,800.00 8.00%| $ 2,576.00 | $ 2,800.00 8.00% 2,576.00
420-2909 Navi Analyzer TIER 10, CX200 $  26,800.00 8.00%| $ 24,656.00 | $  26,800.00 8.00% 24,656.00
420-2910 Navi Analyzer TIER 11, CX200 $  30,400.00 8.00%| $ 27,968.00|$  30,400.00 8.00% 27,968.00
420-2911 Navi Analyzer TIER 12, CX200 $  34,000.00 8.00%| $ 31,280.00| $  34,000.00 8.00% 31,280.00
420-2806 NAVI ANALYZER TIER 13 $ 37,600.00 8.00%| $ 34,592.00| $ 37,600.00 8.00% 34,592.00
420-2807 NAVI ANALYZER TIER 14 $  41,200.00 8.00%| $ 37,904.00| $  41,200.00 8.00% 37,904.00
420-2808 NAVI ANALYZER TIER 15 $  44,800.00 8.00%| $ 41,216.00 | $  44,800.00 8.00% 41,216.00
420-2809 NAVI ANALYZER TIER 16 $  48,400.00 8.00%| $ 44528.00|$  48,400.00 8.00% 44,528.00
420-2810 NAVI ANALYZER TIER 17 $ 52,000.00 8.00%| $ 47,840.00|$  52,000.00 8.00% 47,840.00
420-2811 NAVI ANALYZER TIER 18 $ 55,600.00 8.00%| $ 51,152.00| $  55,600.00 8.00% 51,152.00
420-2901 Navi Analyzer TIER 2, CX200 $ 3,600.00 8.00%| $ 3,312.00| $ 3,600.00 8.00% 3,312.00
420-2902 Navi Analyzer TIER 3, CX200 $ 4,400.00 8.00%| $ 4,048.00 | $ 4,400.00 8.00% 4,048.00
420-2903 Navi Analyzer TIER 4, CX200 $ 5,200.00 8.00%| $ 4,784.00 | $ 5,200.00 8.00% 4,784.00
420-2904 Navi Analyzer TIER 5, CX200 $ 8,800.00 8.00%| $ 8,096.00 | $ 8,800.00 8.00% 8,096.00
420-2905 Navi Analyzer TIER 6, CX200 $ 12,400.00 8.00%| $ 11,408.00 | $ 12,400.00 8.00% 11,408.00
420-2906 Navi Analyzer TIER 7, CX200 $ 16,000.00 8.00%| $ 14,720.00 | $ 16,000.00 8.00% 14,720.00
420-2907 Navi Analyzer TIER 8, CX200 $ 19,600.00 8.00%| $ 18,032.00 | $ 19,600.00 8.00% 18,032.00
420-2908 Navi Analyzer TIER 9, CX200 $  23,200.00 8.00%| $ 21,344.00|$  23,200.00 8.00% 21,344.00
Options 8.00%| $ - 8.00% -
310-3749 Rails CX200/ SPS INTO EMC RA] $ 500.00 8.00%| $ 460.00 | $ 500.00 8.00% 460.00
310-3484 TELCO Rails CX200 and SPS $ 750.00 8.00%| $ 690.00 | $ 750.00 8.00% 690.00
310-3483 VERSA Rails CX200 and SPS $ - 8.00%| $ - $ - 8.00% -
Additional Options 8.00%| $ - 8.00% -
310-3747 Reg Label for U.S.A $ - 8.00%| $ - $ - 8.00% -
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Service Service 8.00%| $ - 8.00% -
960-1500 3Yr EGOLD 4Hr,SW,TAM,CSAN,{ $ 1,070.00 8.00%| $ 984.40 1 $ 1,070.00 8.00% 984.40
960-1502 3Yr EGOLD 4Hr,SW,TAM,CSAN,{ $ 860.00 8.00%| $ 79120 | $ 860.00 8.00% 791.20
960-7769 3Yr EGOLD 4Hr,SW,TAM,CSAN,{ $ 2,496.00 8.00%| $ 2,296.32 | $ 2,496.00 8.00% 2,296.32
960-7826 3Yr EGOLD 4Hr,SW,TAM,CSAN,{ $ 2,873.00 8.00%| $ 2,643.16 | $ 2,873.00 8.00% 2,643.16
960-1502 3Yr EGOLD 4Hr,SW,TAM,SSAN,{ $ 860.00 8.00%| $ 79120 | $ 860.00 8.00% 791.20
960-1500 3Yr EGOLD 4Hr,SW,TAM,SSAN,{ $ 1,070.00 8.00%| $ 984.40 1 $ 1,070.00 8.00% 984.40
960-7829 3Yr EGOLD 4Hr,SW,TAM,SSAN,{ $ 2,873.00 8.00%| $ 2,643.16 | $ 2,873.00 8.00% 2,643.16
960-7769 3Yr EGOLD 4Hr,SW,TAM,SSAN,{ $ 2,496.00 8.00%| $ 2,296.32 | $ 2,496.00 8.00% 2,296.32
960-1532 3Yr EGOLD 8Hr,SW,TAM,CSAN,{ $ 2,660.00 8.00%| $ 244720 $ 2,660.00 8.00% 2,447.20
960-1530 3Yr EGOLD 8Hr,SW,TAM,CSAN,{ $ 2,270.00 8.00%| $ 2,088.40 | $ 2,270.00 8.00% 2,088.40
960-7826 3Yr EGOLD 8Hr,SW,TAM,CSAN,{ $ 2,873.00 8.00%| $ 2,643.16 | $ 2,873.00 8.00% 2,643.16
960-7769 3Yr EGOLD 8Hr,SW,TAM,CSAN,{ $ 2,496.00 8.00%| $ 2,296.32 | $ 2,496.00 8.00% 2,296.32
960-1532 3Yr EGOLD 8Hr,SW,TAM,UNY | $ 2,660.00 8.00%| $ 244720 $ 2,660.00 8.00% 2,447.20
960-1530 3Yr EGOLD 8Hr,SW,TAM,UNY | $ 2,270.00 8.00%| $ 2,088.40 | $ 2,270.00 8.00% 2,088.40
960-7769 3Yr EGOLD 8Hr,SW,TAM,UNY | $ 2,496.00 8.00%| $ 2,296.32 | $ 2,496.00 8.00% 2,296.32
960-7829 3Yr EGOLD 8Hr,SW,TAM,UNY | $ 2,873.00 8.00%| $ 2,643.16 | $ 2,873.00 8.00% 2,643.16
960-1500 4Yr EGOLD 4Hr,SW,TAM,CSAN,{ $ 1,070.00 8.00%| $ 984.40 1 $ 1,070.00 8.00% 984.40
960-1503 4Yr EGOLD 4Hr,SW,TAM,CSAN,{ $ 2,660.00 8.00%| $ 244720 $ 2,660.00 8.00% 2,447.20
960-7819 4Yr EGOLD 4Hr,SW,TAM,CSAN,{ $ 5,940.00 8.00%| $ 5,464.80 | $ 5,940.00 8.00% 5,464.80
960-7768 4Yr EGOLD 4Hr,SW,TAM,CSAN,{ $ 5,629.00 8.00%| $ 5,178.68 | $ 5,629.00 8.00% 5,178.68
960-1500 4Yr EGOLD 4Hr,SW,TAM,SSAN,{ $ 1,070.00 8.00%| $ 984.40 | $ 1,070.00 8.00% 984.40
960-1503 4Yr EGOLD 4Hr,SW,TAM,SSAN,{ $ 2,660.00 8.00%| $ 244720 $ 2,660.00 8.00% 2,447.20
960-7827 4Yr EGOLD 4Hr,SW,TAM,SSAN,{ $ 5,940.00 8.00%| $ 5,464.80 | $ 5,940.00 8.00% 5,464.80
960-7768 4Yr EGOLD 4Hr,SW,TAM,SSAN,{ $ 5,629.00 8.00%| $ 5,178.68 | $ 5,629.00 8.00% 5,178.68
960-1530 4Yr EGOLD 8Hr,SW,TAM,CSAN,{ $ 2,270.00 8.00%| $ 2,088.40 | $ 2,270.00 8.00% 2,088.40
960-1533 4Yr EGOLD 8Hr,SW,TAM,CSAN,{ $ 5,460.00 8.00%| $ 502320 $ 5,460.00 8.00% 5,023.20
960-7768 4Yr EGOLD 8Hr,SW,TAM,CSAN,{ $ 5,629.00 8.00%| $ 5,178.68 | $ 5,629.00 8.00% 5,178.68
960-7819 4Yr EGOLD 8Hr,SW,TAM,CSAN,{ $ 5,940.00 8.00%| $ 5,464.80 | $ 5,940.00 8.00% 5,464.80
960-1533 4Yr EGOLD 8Hr,SW,TAM,UNY | $ 5,460.00 8.00%| $ 5,023.20| $ 5,460.00 8.00% 5,023.20
960-1530 4Yr EGOLD 8Hr,SW,TAM,UNY | $ 2,270.00 8.00%| $ 2,088.40 | $ 2,270.00 8.00% 2,088.40
960-7827 4Yr EGOLD 8Hr,SW,TAM,UNY | $ 5,940.00 8.00%| $ 5,464.80 | $ 5,940.00 8.00% 5,464.80
960-7768 4Yr EGOLD 8Hr,SW,TAM,UNY | $ 5,629.00 8.00%| $ 5,178.68 | $ 5,629.00 8.00% 5,178.68
960-1504 5Yr EGOLD 4Hr,SW,TAM,CSAN,{ $ 3,960.00 8.00%| $ 3,643.20| $ 3,960.00 8.00% 3,643.20
960-1500 5Yr EGOLD 4Hr,SW,TAM,CSAN,{ $ 1,070.00 8.00%| $ 984.40 1 $ 1,070.00 8.00% 984.40
960-7817 5Yr EGOLD 4Hr,SW,TAM,CSAN,{ $  10,459.00 8.00%| $ 9,622.28 | $ 10,459.00 8.00% 9,622.28
960-7767 5Yr EGOLD 4Hr,SW,TAM,CSAN,{ $ 9,810.00 8.00%| $ 9,025.20 | $ 9,810.00 8.00% 9,025.20
960-1500 5Yr EGOLD 4Hr,SW,TAM,SSAN,{ $ 1,070.00 8.00%| $ 984.40( $ 1,070.00 8.00% 984.40
960-1504 5Yr EGOLD 4Hr,SW,TAM,SSAN,{ $ 3,960.00 8.00%| $ 3,643.20| $ 3,960.00 8.00% 3,643.20
960-7767 5Yr EGOLD 4Hr,SW,TAM,SSAN,{ $ 9,810.00 8.00%| $ 9,025.20 | $ 9,810.00 8.00% 9,025.20
960-7818 5Yr EGOLD 4Hr,SW,TAM,SSAN,{ $  10,459.00 8.00%| $ 9,622.28 | $ 10,459.00 8.00% 9,622.28
960-1534 5Yr EGOLD 8Hr,SW,TAM,CSAN,{ $ 7,760.00 8.00%| $ 7,139.20| $ 7,760.00 8.00% 7,139.20
960-1530 5Yr EGOLD 8Hr,SW,TAM,CSAN,{ $ 2,270.00 8.00%| $ 2,088.40 | $ 2,270.00 8.00% 2,088.40
960-7767 5Yr EGOLD 8Hr,SW,TAM,CSAN,{ $ 9,810.00 8.00%| $ 9,025.20 | $ 9,810.00 8.00% 9,025.20
960-7817 5Yr EGOLD 8Hr,SW,TAM,CSAN,{ $  10,459.00 8.00%| $ 9,622.28 | $ 10,459.00 8.00% 9,622.28
960-1530 5Yr EGOLD 8Hr,SW,TAM,UNY | $ 2,270.00 8.00%| $ 2,088.40 | $ 2,270.00 8.00% 2,088.40
960-1534 5Yr EGOLD 8Hr,SW,TAM,UNY | $ 7,760.00 8.00%| $ 7,139.20| $ 7,760.00 8.00% 7,139.20
960-7767 5Yr EGOLD 8Hr,SW,TAM,UNY | $ 9,810.00 8.00%| $ 9,025.20 | $ 9,810.00 8.00% 9,025.20
960-7818 5Yr EGOLD 8Hr,SW,TAM,UNY |$ 10,459.00 8.00%| $ 9,622.28 | $ 10,459.00 8.00% 9,622.28

Direct Line Direct Line 8.00%| $ - 8.00% -
950-9668 1Yr Naviphere Analyzer Support | $ 799.00 8.00%| $ 735.08 | $ 799.00 8.00% 735.08
950-9587 2Yr Naviphere Analyzer Support | $ 1,199.00 8.00%| $ 1,103.08 | $ 1,199.00 8.00% 1,103.08
950-6707 3Yr Naviphere Analyzer Support | $ 1,699.00 8.00%| $ 1,563.08 | $ 1,699.00 8.00% 1,563.08
970-2768 3Yrs VIS SAN PORT BUNDLE | $ 1,299.00 8.00%| $ 1,195.08 | $ 1,299.00 8.00% 1,195.08
970-2738 3Yrs VIS SAN CONFIGURATION] $ 3,799.00 8.00%| $ 3,495.08 | $ 3,799.00 8.00% 3,495.08
970-2748 3Yrs VIS SAN NETWORK $ 2,199.00 8.00%| $ 2,023.08 | $ 2,199.00 8.00% 2,023.08
970-2728 3Yrs VIS SAN PERFORMANCE | $ 5,299.00 8.00%| $ 4,875.08 | $ 5,299.00 8.00% 4,875.08
950-6708 4Yr Naviphere Analyzer Support | $ 2,199.00 8.00%| $ 2,023.08 | $ 2,199.00 8.00% 2,023.08
950-6709 5Yr Naviphere Analyzer Support | $ 2,699.00 8.00%| $ 2,483.08 | $ 2,699.00 8.00% 2,483.08
970-1427 Netbackup PESS Gold, 1 Year $ 219.00 8.00%| $ 201481 $ 219.00 8.00% 201.48
970-1417 Netbackup PESS Gold, 2 Year $ 429.00 8.00%| $ 39468 | $ 429.00 8.00% 394.68
970-1387 Netbackup PESS Gold, 3 Years | $ 649.00 8.00%| $ 597.08 | $ 649.00 8.00% 597.08

Installation Service Installation Service 8.00%| $ - 8.00% -
900-0005 Basic Ins, Qty 21-50, NCR $ 69.00 8.00%| $ 6348 % 69.00 8.00% 63.48
900-0011 Basic Ins, Qty 51-100, NCR $ 59.00 8.00%| $ 54.28 | $ 59.00 8.00% 54.28
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960-0048 Cluster Kit Install 2-Hosts $ 1,250.00 8.00%| $ 1,150.00 | $ 1,250.00 8.00% 1,150.00
960-0049 Cluster Kit Install 4-Hosts $ 1,700.00 8.00%| $ 1,564.00 | $ 1,700.00 8.00% 1,564.00
960-0077 Cluster Kit Install 8-Hosts $ 2,600.00 8.00%| $ 2,392.00 | $ 2,600.00 8.00% 2,392.00
902-9689 DPSSTG Basic Backup and Reco| $ 9,500.00 8.00%| $ 8,740.00 | $ 9,500.00 8.00% 8,740.00
902-9708 DPSSTG Data Center Backup anq $  28,000.00 8.00%| $ 25,760.00 | $  28,000.00 8.00% 25,760.00
902-9707 DPSSTG Enterprise Backupand § $  16,000.00 8.00%| $ 14,720.00 | $ 16,000.00 8.00% 14,720.00
902-9738 DPSSTG NDMP Implementation 4 $ 5,200.00 8.00%| $ 4,784.00 | $ 5,200.00 8.00% 4,784.00
970-9879 DPSTRN Dell Certified Network | $ 125.00 8.00%| $ 115.00 | $ 125.00 8.00% 115.00
970-9877 DPSTRN Network Storage Online] $ 245.00 8.00%| $ 22540 | $ 245.00 8.00% 225.40
960-7757 Hardware Install $ 1,024.00 8.00%| $ 942.08 | $ 1,024.00 8.00% 942.08
910-6758 INSTL,EMC,AGENT LA/BRAZIL | $ 123.00 8.00%| $ 113.16 | $ 123.00 8.00% 113.16
910-4367 INSTL,EMC,POWERPATH,UNY Il $ 134.75 8.00%| $ 123971 % 134.75 8.00% 123.97
902-6768 MS Cluster on Dell/EMC, 1da | $ 6,000.00 8.00%| $ 5,520.00 | $ 6,000.00 8.00% 5,520.00
950-6767 Navisphere Analyzer Install $ 123.00 8.00%| $ 113.16 | $ 123.00 8.00% 113.16
950-6759 Navisphere Manager Install $ 246.00 8.00%| $ 226.32 | $ 246.00 8.00% 226.32
950-9609 No Installation CO 01 ONLY $ - 8.00%| $ - $ - 8.00% -
910-7889 PRE-INSTL SITE AUDIT,UNY (LA $ 449.00 8.00%| $ 413.08 | $ 449.00 8.00% 413.08
950-6098 PV 136T, 2 day customer site t $  12,000.00 8.00%| $ 11,040.00 | $ 12,000.00 8.00% 11,040.00
950-6159 PV136T, 2 day class at Dell, p $ 2,000.00 8.00%| $ 1,840.00 | $ 2,000.00 8.00% 1,840.00
960-7208 VisualSAN Imp Stand Alone $ 2,400.00 8.00%| $ 2,208.00 | $ 2,400.00 8.00% 2,208.00
960-7207 VisualSAN Implementation $ 700.00 8.00%| $ 644.00 | $ 700.00 8.00% 644.00
Additional Options -5 Additional Options - 5 8.00%| $ - 8.00% -
420-2912 Access Logix TIER 1, CX200 $ 600.00 8.00%| $ 552.00 | $ 600.00 8.00% 552.00
420-2921 Access Logix TIER 10, CX200 $ 6,850.00 8.00%| $ 6,302.00 | $ 6,850.00 8.00% 6,302.00
420-2922 Access Logix TIER 11, CX200 $ 7,650.00 8.00%| $ 7,038.00 | $ 7,650.00 8.00% 7,038.00
420-2923 Access Logix TIER 12, CX200 $ 8,450.00 8.00%| $ 7,774.00 | $ 8,450.00 8.00% 7,774.00
420-2913 Access Logix TIER 2, CX200 $ 900.00 8.00%| $ 828.00 | $ 900.00 8.00% 828.00
420-2914 Access Logix TIER 3, CX200 $ 1,250.00 8.00%| $ 1,150.00 | $ 1,250.00 8.00% 1,150.00
420-2915 Access Logix TIER 4, CX200 $ 2,050.00 8.00%| $ 1,886.00 | $ 2,050.00 8.00% 1,886.00
420-2916 Access Logix TIER 5, CX200 $ 2,850.00 8.00%| $ 2,622.00 | $ 2,850.00 8.00% 2,622.00
420-2917 Access Logix TIER 6, CX200 $ 3,650.00 8.00%| $ 3,358.00 | $ 3,650.00 8.00% 3,358.00
420-2918 Access Logix TIER 7, CX200 $ 4,450.00 8.00%| $ 4,094.00 | $ 4,450.00 8.00% 4,094.00
420-2919 Access Logix TIER 8, CX200 $ 5,250.00 8.00%| $ 4,830.00 | $ 5,250.00 8.00% 4,830.00
420-2920 Access Logix TIER 9, CX200 $ 6,050.00 8.00%| $ 5,566.00 | $ 6,050.00 8.00% 5,566.00
Additional Options -7 Additional Options - 7 8.00%| $ - 8.00% -
310-3819 Opt 2nd SPS, CX200 $ 600.00 8.00%| $ 552.00 | $ 600.00 8.00% 552.00
DelllEMC CX200 DAS (from Dell Dell/EMC CX200 DAS (from Dell 8.00%| $ - 8.00% -
Base System(s) Base System(s) 8.00%| $ - 8.00% -
221-2329 CX200 DPE 15HD DAS Encl $ 15,773.00 8.00%| $ 14,511.16 | $ 15,773.00 8.00% 14,511.16
221-2330 CX200 DPE 30HD DAS Encl $ 19,773.00 8.00%| $ 18,191.16 | $ 19,773.00 8.00% 18,191.16
Hard Drive(s) Hard Drive(s) 8.00%| $ - 8.00% -
340-8411 10X146GB 10K FC2, CX200-Dell] $  13,200.00 8.00%| $ 12,144.00 | $ 13,200.00 8.00% 12,144.00
340-8407 10X36GB 15K FC2, CX200-Dell | $ 6,350.00 8.00%| $ 5,842.00 | $ 6,350.00 8.00% 5,842.00
340-8408 10X73GB 10K FC2, CX200-Dell | $ 8,200.00 8.00%| $ 7,544.00 | $ 8,200.00 8.00% 7,544.00
340-8415 15X146GB 10K FC2, CX200-Dell] $  19,800.00 8.00%| $ 18,216.00 | $ 19,800.00 8.00% 18,216.00
340-8412 15X36GB 15K FC2, CX200-Dell | $ 9,525.00 8.00%| $ 8,763.00 | $ 9,525.00 8.00% 8,763.00
340-8413 15X73GB 10K FC2, CX200-Dell | $ 12,300.00 8.00%| $ 11,316.00 | $ 12,300.00 8.00% 11,316.00
340-8406 5X146GB 10K FC2, CX200-Dell | $ 6,600.00 8.00%| $ 6,072.00 | $ 6,600.00 8.00% 6,072.00
340-8403 5X36GB 15K FC2, CX200-Dell $ 3,175.00 8.00%| $ 2,921.00 | $ 3,175.00 8.00% 2,921.00
340-8404 5X73GB 10K FC2, CX200-Dell $ 4,100.00 8.00%| $ 3,772.00 | $ 4,100.00 8.00% 3,772.00
Cable(s) Cable(s) 8.00%| $ - 8.00% -
310-3487 10M HSSDC-to-HSSDC FC2 CAH $ 150.00 8.00%| $ 138.00 | $ 150.00 8.00% 138.00
310-3485 1M HSSDC-to-HSSDC FC2 CABL $ 50.00 8.00%| $ 46.00 | $ 50.00 8.00% 46.00
310-3486 5M HSSDC-to-HSSDC FC2 CABY $ 75.00 8.00%| $ 69.00 | $ 75.00 8.00% 69.00
Additional Hard Drive(s) Additional Hard Drive(s) 8.00%| $ - 8.00% -
340-8402 146GB 10K FC2, CX200-Dell $ 1,320.00 8.00%| $ 1,214.40 | $ 1,320.00 8.00% 1,214.40
340-8397 36GB 15K FC2, CX200-Dell $ 635.00 8.00%| $ 584.20 | $ 635.00 8.00% 584.20
340-8398 73GB 10K FC2, CX200-Dell $ 820.00 8.00%| $ 754.40 | $ 820.00 8.00% 754.40
Additional Controller(s) Additional Controller(s) 8.00%| $ - 8.00% -
340-8417 10 CX200 HD Filler Panels $ 80.00 8.00%| $ 7360 | $ 80.00 8.00% 73.60
340-8416 5 CX200 HD Filler Panels $ 40.00 8.00%| $ 36.80 | $ 40.00 8.00% 36.80
340-8480 CX200 HD Filler Panel $ 8.00 8.00%| $ 7.36]$ 8.00 8.00% 7.36
Software 1 Software 1 8.00%| $ - 8.00% -
420-2492 Navi Mgr BASE TIER 1, CX200 | $ 600.00 8.00%| $ 552.00 | $ 600.00 8.00% 552.00
420-3109 Navi Mgr BASE TIER 10, CX200 | $ 6,850.00 8.00%| $ 6,302.00 | $ 6,850.00 8.00% 6,302.00
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420-3110 Navi Mgr BASE TIER 11, CX200 | $ 7,650.00 8.00%| $ 7,038.00| $ 7,650.00 8.00% 7,038.00
420-3113 Navi Mgr BASE TIER 12, CX200 | $ 8,450.00 8.00%| $ 7,774.00 | $ 8,450.00 8.00% 7,774.00
420-3100 Navi Mgr BASE TIER 2, CX200 $ 900.00 8.00%| $ 828.00 $ 900.00 8.00% 828.00
420-3101 Navi Mgr BASE TIER 3, CX200 $ 1,250.00 8.00%| $ 1,150.00 | $ 1,250.00 8.00% 1,150.00
420-3102 Navi Mgr BASE TIER 4, CX200 $ 2,050.00 8.00%| $ 1,886.00 | $ 2,050.00 8.00% 1,886.00
420-3103 Navi Mgr BASE TIER 5, CX200 $ 2,850.00 8.00%| $ 2,622.00] $ 2,850.00 8.00% 2,622.00
420-3104 Navi Mgr BASE TIER 6, CX200 $ 3,650.00 8.00%| $ 3,358.00| $ 3,650.00 8.00% 3,358.00
420-3106 Navi Mgr BASE TIER 7, CX200 $ 4,450.00 8.00%| $ 4,094.00] $ 4,450.00 8.00% 4,094.00
420-3107 Navi Mgr BASE TIER 8, CX200 $ 5,250.00 8.00%| $ 4,830.00 | $ 5,250.00 8.00% 4,830.00
420-3108 Navi Mgr BASE TIER 9, CX200 $ 6,050.00 8.00%| $ 5,566.00 | $ 6,050.00 8.00% 5,566.00
420-3114 Navi Mgr STD TIER 1, CX200 $ 2,400.00 8.00%| $ 2,208.00 | $ 2,400.00 8.00% 2,208.00
420-3123 Navi Mgr STD TIER 10, CX200 $ 31,200.00 8.00%| $ 28,704.00 | $ 31,200.00 8.00% 28,704.00
420-3124 Navi Mgr STD TIER 11, CX200 $ 35,600.00 8.00%| $ 32,752.00| $ 35,600.00 8.00% 32,752.00
420-3125 Navi Mgr STD TIER 12, CX200 $  40,000.00 8.00%| $ 36,800.00 | $ 40,000.00 8.00% 36,800.00
420-3115 Navi Mgr STD TIER 2, CX200 $ 3,200.00 8.00%| $ 2,944.00] $ 3,200.00 8.00% 2,944.00
420-3116 Navi Mgr STD TIER 3, CX200 $ 4,000.00 8.00%| $ 3,680.00| $ 4,000.00 8.00% 3,680.00
420-3117 Navi Mgr STD TIER 4, CX200 $ 4,800.00 8.00%| $ 4,416.00 | $ 4,800.00 8.00% 4,416.00
420-3118 Navi Mgr STD TIER 5, CX200 $ 9,200.00 8.00%| $ 8,464.00| $ 9,200.00 8.00% 8,464.00
420-3119 Navi Mgr STD TIER 6, CX200 $ 13,600.00 8.00%| $ 12,512.00| $ 13,600.00 8.00% 12,512.00
420-3120 Navi Mgr STD TIER 7, CX200 $ 18,000.00 8.00%| $ 16,560.00 | $ 18,000.00 8.00% 16,560.00
420-3121 Navi Mgr STD TIER 8, CX200 $  22,400.00 8.00%| $ 20,608.00 | $ 22,400.00 8.00% 20,608.00
420-3122 Navi Mgr STD TIER 9, CX200 $  26,800.00 8.00%| $ 24,656.00 | $ 26,800.00 8.00% 24,656.00
Software Software 8.00%| $ - 8.00% -
420-2900 Navi Analyzer TIER 1, CX200 $ 2,800.00 8.00%| $ 2,576.00 | $ 2,800.00 8.00% 2,576.00
420-2909 Navi Analyzer TIER 10, CX200 $  26,800.00 8.00%| $ 24,656.00 | $ 26,800.00 8.00% 24,656.00
420-2910 Navi Analyzer TIER 11, CX200 $  30,400.00 8.00%| $ 27,968.00 | $ 30,400.00 8.00% 27,968.00
420-2911 Navi Analyzer TIER 12, CX200 $  34,000.00 8.00%| $ 31,280.00 | $ 34,000.00 8.00% 31,280.00
420-2901 Navi Analyzer TIER 2, CX200 $ 3,600.00 8.00%| $ 3,312.00| $ 3,600.00 8.00% 3,312.00
420-2902 Navi Analyzer TIER 3, CX200 $ 4,400.00 8.00%| $ 4,048.00 | $ 4,400.00 8.00% 4,048.00
420-2903 Navi Analyzer TIER 4, CX200 $ 5,200.00 8.00%| $ 4,784.00 | $ 5,200.00 8.00% 4,784.00
420-2904 Navi Analyzer TIER 5, CX200 $ 8,800.00 8.00%| $ 8,096.00 | $ 8,800.00 8.00% 8,096.00
420-2905 Navi Analyzer TIER 6, CX200 $  12,400.00 8.00%| $ 11,408.00 | $ 12,400.00 8.00% 11,408.00
420-2906 Navi Analyzer TIER 7, CX200 $ 16,000.00 8.00%| $ 14,720.00 | $ 16,000.00 8.00% 14,720.00
420-2907 Navi Analyzer TIER 8, CX200 $ 19,600.00 8.00%| $ 18,032.00 | $ 19,600.00 8.00% 18,032.00
420-2908 Navi Analyzer TIER 9, CX200 $  23,200.00 8.00%| $ 21,344.00 | $ 23,200.00 8.00% 21,344.00
Options Options 8.00%| $ - 8.00% -
310-3749 Rails CX200/ SPS INTO EMC RA] $ 500.00 8.00%| $ 460.00 | $ 500.00 8.00% 460.00
310-3484 TELCO Rails CX200 and SPS $ 750.00 8.00%| $ 690.00 | $ 750.00 8.00% 690.00
310-3483 VERSA Rails CX200 and SPS $ - 8.00%| $ - $ - 8.00% -
Additional Options Additional Options 8.00%| $ - 8.00% -
310-3747 Reg Label for U.S.A $ - 8.00%| $ - $ - 8.00% -
Service Service 8.00%| $ - 8.00% -
960-1502 3Yr EGOLD 4Hr,90D SW,TAM,UN $ 860.00 8.00%| $ 791201 $ 860.00 8.00% 791.20
960-1500 3Yr EGOLD 4Hr,90D SW,TAM,UN $ 1,070.00 8.00%| $ 984401 $ 1,070.00 8.00% 984.40
960-7769 3Yr EGOLD 4Hr,90D SW,TAM,UN $ 2,496.00 8.00%| $ 2,296.32 | $ 2,496.00 8.00% 2,296.32
960-7729 3Yr EGOLD 4Hr,90D SW,TAM,UN $ - 8.00%| $ - $ - 8.00% -
960-1502 3Yr EGOLD 4Hr,SW,TAM,DAS,Ul $ 860.00 8.00%| $ 791201 $ 860.00 8.00% 791.20
960-1500 3Yr EGOLD 4Hr,SW,TAM,DAS,Ul $ 1,070.00 8.00%| $ 984401 $ 1,070.00 8.00% 984.40
960-7769 3Yr EGOLD 4Hr,SW,TAM,DAS,Ul $ 2,496.00 8.00%| $ 2,296.32 | $ 2,496.00 8.00% 2,296.32
960-7749 3Yr EGOLD 4Hr,SW,TAM,DAS,Ul $ 2,873.00 8.00%| $ 2,643.16 | $ 2,873.00 8.00% 2,643.16
960-1530 3Yr EGOLD 8Hr,90D SW,TAM,UN $ 2,270.00 8.00%| $ 2,088.40] $ 2,270.00 8.00% 2,088.40
960-1532 3Yr EGOLD 8Hr,90D SW,TAM,UN $ 2,660.00 8.00%| $ 2447201 $ 2,660.00 8.00% 2,447.20
960-7769 3Yr EGOLD 8Hr,90D SW,TAM,UN $ 2,496.00 8.00%| $ 2,296.32 | $ 2,496.00 8.00% 2,296.32
960-7729 3Yr EGOLD 8Hr,90D SW,TAM,UN $ - 8.00%| $ - $ - 8.00% -
960-1532 3Yr EGOLD 8Hr,SW,TAM,DAS,Ul $ 2,660.00 8.00%| $ 2447201 $ 2,660.00 8.00% 2,447.20
960-1530 3Yr EGOLD 8Hr,SW,TAM,DAS,Ul $ 2,270.00 8.00%| $ 2,088.401 $ 2,270.00 8.00% 2,088.40
960-7749 3Yr EGOLD 8Hr,SW,TAM,DAS,Ul $ 2,873.00 8.00%| $ 2,643.16 | $ 2,873.00 8.00% 2,643.16
960-7769 3Yr EGOLD 8Hr,SW,TAM,DAS,Ul $ 2,496.00 8.00%| $ 2,296.32 | $ 2,496.00 8.00% 2,296.32
960-1503 4Yr EGOLD 4Hr,90D SW,TAM,UN $ 2,660.00 8.00%| $ 2447201 $ 2,660.00 8.00% 2,447.20
960-1500 4Yr EGOLD 4Hr,90D SW,TAM,UN $ 1,070.00 8.00%| $ 984401 $ 1,070.00 8.00% 984.40
960-7768 4Yr EGOLD 4Hr,90D SW,TAM,UN $ 5,629.00 8.00%| $ 517868 | $ 5,629.00 8.00% 5,178.68
960-7729 4Yr EGOLD 4Hr,90D SW,TAM,UN $ - 8.00%| $ - $ - 8.00% -
960-1503 4Yr EGOLD 4Hr,SW,TAM,DAS,UY $ 2,660.00 8.00%| $ 2447201 $ 2,660.00 8.00% 2,447.20
960-1500 4Yr EGOLD 4Hr,SW,TAM,DAS,UY $ 1,070.00 8.00%| $ 984401 $ 1,070.00 8.00% 984.40
960-7739 4Yr EGOLD 4Hr,SW,TAM,DAS,UY $ 5,940.00 8.00%| $ 5464.80 | $ 5,940.00 8.00% 5,464.80
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960-7768 4Yr EGOLD 4Hr,SW,TAM,DAS,UY $ 5,629.00 8.00%| $ 517868 | $ 5,629.00 8.00% 5,178.68
960-1530 4Yr EGOLD 8Hr,90D SW,TAM,UN $ 2,270.00 8.00%| $ 2,088.40] $ 2,270.00 8.00% 2,088.40
960-1533 4Yr EGOLD 8Hr,90D SW,TAM,UN $ 5,460.00 8.00%| $ 5,023.20 | $ 5,460.00 8.00% 5,023.20
960-7729 4Yr EGOLD 8Hr,90D SW,TAM,UN $ - 8.00%| $ - $ - 8.00% -
960-7768 4Yr EGOLD 8Hr,90D SW,TAM,UN $ 5,629.00 8.00%| $ 517868 | $ 5,629.00 8.00% 5,178.68
960-1533 4Yr EGOLD 8Hr,SW,TAM,DAS,UY $ 5,460.00 8.00%| $ 5,023.20 | $ 5,460.00 8.00% 5,023.20
960-1530 4Yr EGOLD 8Hr,SW,TAM,DAS,UY $ 2,270.00 8.00%| $ 2,088.40] $ 2,270.00 8.00% 2,088.40
960-7739 4Yr EGOLD 8Hr,SW,TAM,DAS,UY $ 5,940.00 8.00%| $ 5464.80 | $ 5,940.00 8.00% 5,464.80
960-7768 4Yr EGOLD 8Hr,SW,TAM,DAS,UY $ 5,629.00 8.00%| $ 517868 | $ 5,629.00 8.00% 5,178.68
960-1500 5Yr EGOLD 4Hr,90D SW,TAM,UN $ 1,070.00 8.00%| $ 984401 $ 1,070.00 8.00% 984.40
960-1504 5Yr EGOLD 4Hr,90D SW,TAM,UN $ 3,960.00 8.00%| $ 3643201 $ 3,960.00 8.00% 3,643.20
960-7729 5Yr EGOLD 4Hr,90D SW,TAM,UN $ - 8.00%| $ - $ - 8.00% -
960-7767 5Yr EGOLD 4Hr,90D SW,TAM,UN $ 9,810.00 8.00%| $ 9,025.20 | $ 9,810.00 8.00% 9,025.20
960-1504 5Yr EGOLD 4Hr,SW,TAM,DAS,Ul $ 3,960.00 8.00%| $ 364320 $ 3,960.00 8.00% 3,643.20
960-1500 5Yr EGOLD 4Hr,SW,TAM,DAS,Ul $ 1,070.00 8.00%| $ 984401 $ 1,070.00 8.00% 984.40
960-7747 5Yr EGOLD 4Hr,SW,TAM,DAS,U} $  10,459.00 8.00%| $ 9,622.28 | $ 10,459.00 8.00% 9,622.28
960-7767 5Yr EGOLD 4Hr,SW,TAM,DAS,Ul $ 9,810.00 8.00%| $ 9,025.20 | $ 9,810.00 8.00% 9,025.20
960-1534 5Yr EGOLD 8Hr,90D SW,TAM,UN $ 7,760.00 8.00%| $ 7,139.20| $ 7,760.00 8.00% 7,139.20
960-1530 5Yr EGOLD 8Hr,90D SW,TAM,UN $ 2,270.00 8.00%| $ 2,088.40] $ 2,270.00 8.00% 2,088.40
960-7767 5Yr EGOLD 8Hr,90D SW,TAM,UN $ 9,810.00 8.00%| $ 9,025.20 | $ 9,810.00 8.00% 9,025.20
960-7729 5Yr EGOLD 8Hr,90D SW,TAM,UN $ - 8.00%| $ - $ - 8.00% -
960-1534 5Yr EGOLD 8Hr,SW,TAM,DAS,Ul $ 7,760.00 8.00%| $ 7,139.20| $ 7,760.00 8.00% 7,139.20
960-1530 5Yr EGOLD 8Hr,SW,TAM,DAS,Ul $ 2,270.00 8.00%| $ 2,088.40] $ 2,270.00 8.00% 2,088.40
960-7747 5Yr EGOLD 8Hr,SW,TAM,DAS,Ul $  10,459.00 8.00%| $ 9,622.28 | $ 10,459.00 8.00% 9,622.28
960-7767 5Yr EGOLD 8Hr,SW,TAM,DAS,Ul $ 9,810.00 8.00%| $ 9,025.20 | $ 9,810.00 8.00% 9,025.20
Direct Line Direct Line 8.00%| $ - 8.00% -
950-9668 1Yr Naviphere Analyzer Support | $ 799.00 8.00%| $ 735.08 | $ 799.00 8.00% 735.08
950-9587 2Yr Naviphere Analyzer Support | $ 1,199.00 8.00%| $ 1,103.08 | $ 1,199.00 8.00% 1,103.08
950-6707 3Yr Naviphere Analyzer Support | $ 1,699.00 8.00%| $ 1,563.08 | $ 1,699.00 8.00% 1,563.08
970-2768 3Yrs ,VIS SAN PORT BUNDLE $ 1,299.00 8.00%| $ 1,195.08 | $ 1,299.00 8.00% 1,195.08
970-2738 3Yrs VIS SAN CONFIGURATION] $ 3,799.00 8.00%| $ 3,495.08|$ 3,799.00 8.00% 3,495.08
970-2748 3Yrs VIS SAN NETWORK $ 2,199.00 8.00%| $ 2,023.08 ] $ 2,199.00 8.00% 2,023.08
970-2728 3Yrs VIS SAN PERFORMANCE | $ 5,299.00 8.00%| $ 4,875.08 | $ 5,299.00 8.00% 4,875.08
950-6708 4Yr Naviphere Analyzer Support | $ 2,199.00 8.00%| $ 2,023.08 ] $ 2,199.00 8.00% 2,023.08
950-6709 5Yr Naviphere Analyzer Support | $ 2,699.00 8.00%| $ 2,483.08 1 $ 2,699.00 8.00% 2,483.08
960-7708 EMC SW SPT UPG 90D-1YR, CXq $ 1,548.00 8.00%| $ 1,424.16 | $ 1,548.00 8.00% 1,424.16
960-7709 EMC SW SPT UPG 90D-2YR,CX] $ 2,322.00 8.00%| $ 2,136.24 | $ 2,322.00 8.00% 2,136.24
960-7717 EMC SW SPT UPG 90D-3YR,CX] $ 2,694.00 8.00%| $ 2,478.48 1 $ 2,694.00 8.00% 2,478.48
960-7718 EMC SW SPT UPG 90D-4YR,CX] $ 4,050.00 8.00%| $ 3,726.00| $ 4,050.00 8.00% 3,726.00
960-7719 EMC SW SPT UPG 90D-5YR,CX] $ 5,900.00 8.00%| $ 5428.00|$ 5,900.00 8.00% 5,428.00
970-1427 Netbackup PESS Gold, 1 Year $ 219.00 8.00%| $ 201481 $ 219.00 8.00% 201.48
970-1417 Netbackup PESS Gold, 2 Year $ 429.00 8.00%| $ 39468 $ 429.00 8.00% 394.68
970-1387 Netbackup PESS Gold, 3 Years | $ 649.00 8.00%| $ 597.08 | $ 649.00 8.00% 597.08
Installation Service Installation Service 8.00%| $ - 8.00% -
960-0048 Cluster Kit Install 2-Hosts $ 1,250.00 8.00%| $ 1,150.00 | $ 1,250.00 8.00% 1,150.00
902-4577 Customer Installation, EMC, An | $ - 8.00%| $ - $ - 8.00% -
902-4249 Customer Installation, EMC, DP | $ - 8.00%| $ - $ - 8.00% -
902-4257 Customer Installation, EMC, Ma | $ - 8.00%| $ - $ - 8.00% -
902-9689 DPSSTG Basic Backup and Recol $ 9,500.00 8.00%| $ 8,740.00| $ 9,500.00 8.00% 8,740.00
902-9708 DPSSTG Data Center Backup anq $  28,000.00 8.00%| $ 25,760.00 | $ 28,000.00 8.00% 25,760.00
902-9707 DPSSTG Enterprise Backupand § $  16,000.00 8.00%| $ 14,720.00 | $ 16,000.00 8.00% 14,720.00
902-9738 DPSSTG NDMP Implementation 4 $ 5,200.00 8.00%| $ 4,784.00| $ 5,200.00 8.00% 4,784.00
970-9879 DPSTRN Dell Certified Network | $ 125.00 8.00%| $ 115.00 | $ 125.00 8.00% 115.00
970-9877 DPSTRN Network Storage Online] $ 245.00 8.00%| $ 225401 $ 245.00 8.00% 225.40
950-8978 DTC-DAS IMPLEMENTATION, 11 $ 2,000.00 8.00%| $ 1,840.00 | $ 2,000.00 8.00% 1,840.00
960-7757 Hardware Install $ 1,024.00 8.00%| $ 942.08 | $ 1,024.00 8.00% 942.08
910-6758 INSTL,EMC,AGENT LA/BRAZIL | $ 123.00 8.00%| $ 113.16 | $ 123.00 8.00% 113.16
910-4367 INSTL,EMC,POWERPATH,UNY, I} $ 134.75 8.00%| $ 123.97 | $ 134.75 8.00% 123.97
902-6768 MS Cluster on Dell / EMC, 1 da $ 6,000.00 8.00%| $ 5,520.00 | $ 6,000.00 8.00% 5,520.00
950-6767 Navisphere Analyzer Install $ 123.00 8.00%| $ 113.16 | $ 123.00 8.00% 113.16
950-6759 Navisphere Manager Install $ 246.00 8.00%| $ 226.32 | $ 246.00 8.00% 226.32
950-9609 No Installation CO 01 ONLY $ - 8.00%| $ - $ - 8.00% -
950-6098 PV 136T, 2 day customer site t $ 12,000.00 8.00%| $ 11,040.00 | $ 12,000.00 8.00% 11,040.00
950-6159 PV136T, 2 day class at Dell, p $ 2,000.00 8.00%| $ 1,840.00 | $ 2,000.00 8.00% 1,840.00
Additional Options -7 Additional Options - 7 8.00%| $ - 8.00% -

VA-040330-DELL

Page 19 of 112

Attachment C - PRICING




310-3819 Opt 2nd SPS, CX200 | $ 600.00 8.00%| $ 552.00 | $ 600.00 8.00% 552.00
Dell/EMC CX200LC DAS (from Dell) DellEMC CX200LC DAS (from Dell) 8.00%| $ - 8.00% -
Base System(s) Base System(s) 8.00%| $ - 8.00% -
221-3046 CX200LC DPE2 DAS Array $ 13,299.00 8.00%| $ 12,235.08 | $ 13,299.00 8.00% 12,235.08
Keyboard(s) Keyboard(s) 8.00%| $ - 8.00% -
310-3747 Reg Label for U.S.A. $ - 8.00%| $ - $ - 8.00% -
Hard Drive(s) Hard Drive(s) 8.00%| $ - 8.00% -
340-8411 10X146GB 10K FC2, CX200-Dell| $  13,200.00 8.00%| $ 12,144.00 | $ 13,200.00 8.00% 12,144.00
340-8407 10X36GB 15K FC2, CX200-Dell | $ 6,350.00 8.00%| $ 5,842.00 | $ 6,350.00 8.00% 5,842.00
340-8408 10X73GB 10K FC2, CX200-Dell | $ 8,200.00 8.00%| $ 7,544.00| $ 8,200.00 8.00% 7,544.00
340-8402 146GB 10K FC2, CX200-Dell $ 1,320.00 8.00%| $ 1,214.40 $ 1,320.00 8.00% 1,214.40
340-8415 15X146GB 10K FC2, CX200-Dell| $  19,800.00 8.00%| $ 18,216.00 | $ 19,800.00 8.00% 18,216.00
340-8412 15X36GB 15K FC2, CX200-Dell | $ 9,525.00 8.00%| $ 8,763.00 | $ 9,525.00 8.00% 8,763.00
340-8413 15X73GB 10K FC2, CX200-Dell | $ 12,300.00 8.00%| $ 11,316.00 | $ 12,300.00 8.00% 11,316.00
340-8397 36GB 15K FC2, CX200-Dell $ 635.00 8.00%| $ 584.20 | $ 635.00 8.00% 584.20
340-8406 5X146GB 10K FC2, CX200-Dell | $ 6,600.00 8.00%| $ 6,072.00 | $ 6,600.00 8.00% 6,072.00
340-8403 5X36GB 15K FC2, CX200-Dell $ 3,175.00 8.00%| $ 2,921.00 | $ 3,175.00 8.00% 2,921.00
340-8404 5X73GB 10K FC2, CX200-Dell $ 4,100.00 8.00%| $ 3,772.00| $ 4,100.00 8.00% 3,772.00
340-8398 73GB 10K FC2, CX200-Dell $ 820.00 8.00%| $ 75440 $ 820.00 8.00% 754.40
Cable(s) Cable(s) 8.00%| $ - 8.00% -
310-3487 10M HSSDC-to-HSSDC FC2 CAH $ 150.00 8.00%| $ 138.00] $ 150.00 8.00% 138.00
310-3485 1M HSSDC-to-HSSDC FC2 CABU $ 50.00 8.00%| $ 46.00 | $ 50.00 8.00% 46.00
310-3486 5M HSSDC-to-HSSDC FC2 CABl $ 75.00 8.00%| $ 69.00 | $ 75.00 8.00% 69.00
Additional Controller(s) 8.00%| $ - 8.00% -
340-8417 10 CX200 HD Filler Panels $ 80.00 8.00%| $ 7360 | $ 80.00 8.00% 73.60
340-8416 5 CX200 HD Filler Panels $ 40.00 8.00%| $ 36.80 | $ 40.00 8.00% 36.80
340-8480 CX200 HD Filler Panel $ 8.00 8.00%| $ 7.36| % 8.00 8.00% 7.36
Software 1 Software 1 8.00%| $ - 8.00% -
420-2492 Navi Mgr BASE TIER 1, CX200 | $ 600.00 8.00%| $ 552.00 | $ 600.00 8.00% 552.00
420-3109 Navi Mgr BASE TIER 10, CX200 | $ 6,850.00 8.00%| $ 6,302.00 | $ 6,850.00 8.00% 6,302.00
420-3110 Navi Mgr BASE TIER 11, CX200 | $ 7,650.00 8.00%| $ 7,038.00 | $ 7,650.00 8.00% 7,038.00
420-3113 Navi Mgr BASE TIER 12, CX200 | $ 8,450.00 8.00%| $ 7,774.00 | $ 8,450.00 8.00% 7,774.00
420-3100 Navi Mgr BASE TIER 2, CX200 | $ 900.00 8.00%| $ 828.00 | $ 900.00 8.00% 828.00
420-3101 Navi Mgr BASE TIER 3, CX200 | $ 1,250.00 8.00%| $ 1,150.00 | $ 1,250.00 8.00% 1,150.00
420-3102 Navi Mgr BASE TIER 4, CX200 | $ 2,050.00 8.00%| $ 1,886.00 | $ 2,050.00 8.00% 1,886.00
420-3103 Navi Mgr BASE TIER 5, CX200 | $ 2,850.00 8.00%| $ 2,622.00 | $ 2,850.00 8.00% 2,622.00
420-3104 Navi Mgr BASE TIER 6, CX200 | $ 3,650.00 8.00%| $ 3,358.00 | $ 3,650.00 8.00% 3,358.00
420-3106 Navi Mgr BASE TIER 7, CX200 | $ 4,450.00 8.00%| $ 4,094.00 | $ 4,450.00 8.00% 4,094.00
420-3107 Navi Mgr BASE TIER 8, CX200 | $ 5,250.00 8.00%| $ 4,830.00 | $ 5,250.00 8.00% 4,830.00
420-3108 Navi Mgr BASE TIER 9, CX200 | $ 6,050.00 8.00%| $ 5,566.00 | $ 6,050.00 8.00% 5,566.00
420-3114 Navi Mgr STD TIER 1, CX200 $ 2,400.00 8.00%| $ 2,208.00 | $ 2,400.00 8.00% 2,208.00
420-3123 Navi Mgr STD TIER 10, CX200 $ 31,200.00 8.00%| $ 28,704.00 | $ 31,200.00 8.00% 28,704.00
420-3124 Navi Mgr STD TIER 11, CX200 $  35,600.00 8.00%| $ 32,752.00 | $ 35,600.00 8.00% 32,752.00
420-3125 Navi Mgr STD TIER 12, CX200 $  40,000.00 8.00%| $ 36,800.00 | $ 40,000.00 8.00% 36,800.00
420-3115 Navi Mgr STD TIER 2, CX200 $ 3,200.00 8.00%| $ 2,944.00 | $ 3,200.00 8.00% 2,944.00
420-3116 Navi Mgr STD TIER 3, CX200 $ 4,000.00 8.00%| $ 3,680.00| $ 4,000.00 8.00% 3,680.00
420-3117 Navi Mgr STD TIER 4, CX200 $ 4,800.00 8.00%| $ 4,416.00 | $ 4,800.00 8.00% 4,416.00
420-3118 Navi Mgr STD TIER 5, CX200 $ 9,200.00 8.00%| $ 8,464.00 | $ 9,200.00 8.00% 8,464.00
420-3119 Navi Mgr STD TIER 6, CX200 $ 13,600.00 8.00%| $ 12,512.00| $ 13,600.00 8.00% 12,512.00
420-3120 Navi Mgr STD TIER 7, CX200 $ 18,000.00 8.00%| $ 16,560.00 | $ 18,000.00 8.00% 16,560.00
420-3121 Navi Mgr STD TIER 8, CX200 $  22,400.00 8.00%| $ 20,608.00 | $ 22,400.00 8.00% 20,608.00
420-3122 Navi Mgr STD TIER 9, CX200 $  26,800.00 8.00%| $ 24,656.00 | $ 26,800.00 8.00% 24,656.00
Software Software 8.00%| $ - 8.00% -
420-2900 Navi Analyzer TIER 1, CX200 $ 2,800.00 8.00%| $ 2,576.00 | $ 2,800.00 8.00% 2,576.00
420-2909 Navi Analyzer TIER 10, CX200 $  26,800.00 8.00%| $ 24,656.00 | $ 26,800.00 8.00% 24,656.00
420-2910 Navi Analyzer TIER 11, CX200 $  30,400.00 8.00%| $ 27,968.00 | $ 30,400.00 8.00% 27,968.00
420-2911 Navi Analyzer TIER 12, CX200 $  34,000.00 8.00%| $ 31,280.00 | $ 34,000.00 8.00% 31,280.00
420-2901 Navi Analyzer TIER 2, CX200 $ 3,600.00 8.00%| $ 3,312.00| $ 3,600.00 8.00% 3,312.00
420-2902 Navi Analyzer TIER 3, CX200 $ 4,400.00 8.00%| $ 4,048.00 | $ 4,400.00 8.00% 4,048.00
420-2903 Navi Analyzer TIER 4, CX200 $ 5,200.00 8.00%| $ 4,784.00 | $ 5,200.00 8.00% 4,784.00
420-2904 Navi Analyzer TIER 5, CX200 $ 8,800.00 8.00%| $ 8,096.00 | $ 8,800.00 8.00% 8,096.00
420-2905 Navi Analyzer TIER 6, CX200 $ 12,400.00 8.00%| $ 11,408.00 | $ 12,400.00 8.00% 11,408.00
420-2906 Navi Analyzer TIER 7, CX200 $ 16,000.00 8.00%| $ 14,720.00 | $ 16,000.00 8.00% 14,720.00
420-2907 Navi Analyzer TIER 8, CX200 $ 19,600.00 8.00%| $ 18,032.00 | $ 19,600.00 8.00% 18,032.00
420-2908 Navi Analyzer TIER 9, CX200 $  23,200.00 8.00%| $ 21,344.00 | $ 23,200.00 8.00% 21,344.00
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Options Options 8.00%| $ - 8.00% -
310-4072 EMC RAIL KIT FOR CX200LC $ 250.00 8.00%| $ 230.001 $ 250.00 8.00% 230.00
310-4071 TELCO RAIL KIT FOR CX200LC | $ 275.00 8.00%| $ 253.001 $ 275.00 8.00% 253.00
310-4069 VERSA RAIL KIT FOR CX200LC| $ - 8.00%| $ - $ - 8.00% -

Service Service 8.00%| $ - 8.00% -
960-1630 1Yr ESILVER 4Hr,90 day S/W,UN $ 770.00 8.00%| $ 708401 $ 770.00 8.00% 708.40
960-4088 1Yr ESILVER 4Hr,90 day S/W,UN $ 189.00 8.00%| $ 173.88 | $ 189.00 8.00% 173.88
960-7729 1Yr ESILVER 4Hr,90 day S/W,UN $ - 8.00%| $ - $ - 8.00% -
960-7788 1Yr ESILVER 4Hr,90 day S/W,UN $ - 8.00%| $ - $ - 8.00% -
960-1640 1Yr ESILVER 8Hr,90 day S/W,UN $ 1,970.00 8.00%| $ 1,81240] $ 1,970.00 8.00% 1,812.40
960-4019 1Yr ESILVER 8Hr,90 day S/W,UN $ 189.00 8.00%| $ 173.88 | $ 189.00 8.00% 173.88
960-7729 1Yr ESILVER 8Hr,90 day S/W,UN $ - 8.00%| $ - $ - 8.00% -
960-7787 1Yr ESILVER 8Hr,90 day S/W,UN $ - 8.00%| $ - $ - 8.00% -
960-1641 2Yr ESILVER 8Hr,90 day S/W,UN $ 702.00 8.00%| $ 645.84 | $ 702.00 8.00% 645.84
960-1640 2Yr ESILVER 8Hr,90 day S/W,UN $ 1,970.00 8.00%| $ 1,81240] $ 1,970.00 8.00% 1,812.40
960-4018 2Yr ESILVER 8Hr,90 day S/W,UN $ 349.00 8.00%| $ 321.081$ 349.00 8.00% 321.08
960-7729 2Yr ESILVER 8Hr,90 day S/W,UN $ - 8.00%| $ - $ - 8.00% -
960-1630 2Yr ESILVER,4Hr,90 day S/W,UN $ 770.00 8.00%| $ 708401 $ 770.00 8.00% 708.40
960-1631 2Yr ESILVER,4Hr,90 day S/W,UN $ 702.00 8.00%| $ 645.84 | $ 702.00 8.00% 645.84
960-4087 2Yr ESILVER,4Hr,90 day S/W,UN $ 349.00 8.00%| $ 321.08 1 $ 349.00 8.00% 321.08
960-7729 2Yr ESILVER,4Hr,90 day S/W,UN $ - 8.00%| $ - $ - 8.00% -
960-1620 3Yr EGOLD 4Hr,90D SW,TAM,UN $ 770.00 8.00%| $ 708401 $ 770.00 8.00% 708.40
960-1622 3Yr EGOLD 4Hr,90D SW,TAM,UN $ 860.00 8.00%| $ 791201 $ 860.00 8.00% 791.20
960-7769 3Yr EGOLD 4Hr,90D SW,TAM,UN $ 2,496.00 8.00%| $ 2,296.32 | $ 2,496.00 8.00% 2,296.32
960-7729 3Yr EGOLD 4Hr,90D SW,TAM,UN $ - 8.00%| $ - $ - 8.00% -
960-1620 3Yr EGOLD 4Hr,SW,TAM,DAS,Ul $ 770.00 8.00%| $ 708401 $ 770.00 8.00% 708.40
960-1622 3Yr EGOLD 4Hr,SW,TAM,DAS,Ul $ 860.00 8.00%| $ 791201 $ 860.00 8.00% 791.20
960-7749 3Yr EGOLD 4Hr,SW,TAM,DAS,Ul $ 2,873.00 8.00%| $ 2,643.16 | $ 2,873.00 8.00% 2,643.16
960-7769 3Yr EGOLD 4Hr,SW,TAM,DAS,Ul $ 2,496.00 8.00%| $ 2,296.32 | $ 2,496.00 8.00% 2,296.32
960-1652 3Yr EGOLD 8Hr,90D SW,TAM,UN $ 2,660.00 8.00%| $ 2447201 $ 2,660.00 8.00% 2,447.20
960-1650 3Yr EGOLD 8Hr,90D SW,TAM,UN $ 1,970.00 8.00%| $ 1,81240] $ 1,970.00 8.00% 1,812.40
960-7729 3Yr EGOLD 8Hr,90D SW,TAM,UN $ - 8.00%| $ - $ - 8.00% -
960-7769 3Yr EGOLD 8Hr,90D SW,TAM,UN $ 2,496.00 8.00%| $ 2,296.32 | $ 2,496.00 8.00% 2,296.32
960-1650 3Yr EGOLD 8Hr,SW,TAM,DAS,Ul $ 1,970.00 8.00%| $ 1,81240] $ 1,970.00 8.00% 1,812.40
960-1652 3Yr EGOLD 8Hr,SW,TAM,DAS,Ul $ 2,660.00 8.00%| $ 2447201 $ 2,660.00 8.00% 2,447.20
960-7749 3Yr EGOLD 8Hr,SW,TAM,DAS,Ul $ 2,873.00 8.00%| $ 2,643.16 | $ 2,873.00 8.00% 2,643.16
960-7769 3Yr EGOLD 8Hr,SW,TAM,DAS,Ul $ 2,496.00 8.00%| $ 2,296.32 | $ 2,496.00 8.00% 2,296.32
960-1652 3Yr ESILVER 8Hr,90 day S/W,UN $ 2,660.00 8.00%| $ 2447201 $ 2,660.00 8.00% 2,447.20
960-1650 3Yr ESILVER 8Hr,90 day S/W,UN $ 1,970.00 8.00%| $ 1,81240] $ 1,970.00 8.00% 1,812.40
960-4017 3Yr ESILVER 8Hr,90 day S/W,UN $ 529.00 8.00%| $ 486.68 | $ 529.00 8.00% 486.68
960-7729 3Yr ESILVER 8Hr,90 day S/W,UN $ - 8.00%| $ - $ - 8.00% -
960-1622 3Yr ESILVER,4Hr,90 day S/W,UN $ 860.00 8.00%| $ 791201 $ 860.00 8.00% 791.20
960-1620 3Yr ESILVER,4Hr,90 day S/W,UN $ 770.00 8.00%| $ 708401 $ 770.00 8.00% 708.40
960-4079 3Yr ESILVER,4Hr,90 day S/W,UN $ 529.00 8.00%| $ 486.68 | $ 529.00 8.00% 486.68
960-7729 3Yr ESILVER,4Hr,90 day S/W,UN $ - 8.00%| $ - $ - 8.00% -
960-1620 4Yr EGOLD 4Hr,90D SW,TAM,UN $ 770.00 $ 770.00 | $ 770.00 770.00
960-1623 4Yr EGOLD 4Hr,90D SW,TAM,UN $ 2,660.00 8.00%| $ 2447201 $ 2,660.00 8.00% 2,447.20
960-7729 4Yr EGOLD 4Hr,90D SW,TAM,UN $ - 8.00%| $ - $ - 8.00% -
960-7768 4Yr EGOLD 4Hr,90D SW,TAM,UN $ 5,629.00 8.00%| $ 517868 | $ 5,629.00 8.00% 5,178.68
960-1620 4Yr EGOLD 4Hr,SW,TAM,DAS,UY $ 770.00 8.00%| $ 708401 $ 770.00 8.00% 708.40
960-1623 4Yr EGOLD 4Hr,SW,TAM,DAS,UY $ 2,660.00 8.00%| $ 2447201 $ 2,660.00 8.00% 2,447.20
960-7768 4Yr EGOLD 4Hr,SW,TAM,DAS,UY $ 5,629.00 8.00%| $ 517868 | $ 5,629.00 8.00% 5,178.68
960-7739 4Yr EGOLD 4Hr,SW,TAM,DAS,UY $ 5,940.00 8.00%| $ 5464.80 | $ 5,940.00 8.00% 5,464.80
960-1650 4Yr EGOLD 8Hr,90D SW,TAM,UN $ 1,970.00 8.00%| $ 1,81240] $ 1,970.00 8.00% 1,812.40
960-1653 4Yr EGOLD 8Hr,90D SW,TAM,UN $ 5,460.00 8.00%| $ 5,023.20 | $ 5,460.00 8.00% 5,023.20
960-7729 4Yr EGOLD 8Hr,90D SW,TAM,UN $ - 8.00%| $ - $ - 8.00% -
960-7768 4Yr EGOLD 8Hr,90D SW,TAM,UN $ 5,629.00 8.00%| $ 517868 | $ 5,629.00 8.00% 5,178.68
960-1650 4Yr EGOLD 8Hr,SW,TAM,DAS,UY $ 1,970.00 8.00%| $ 1,81240] $ 1,970.00 8.00% 1,812.40
960-1653 4Yr EGOLD 8Hr,SW,TAM,DAS,UY $ 5,460.00 8.00%| $ 5,023.20 | $ 5,460.00 8.00% 5,023.20
960-7739 4Yr EGOLD 8Hr,SW,TAM,DAS,UY $ 5,940.00 8.00%| $ 5464.80 | $ 5,940.00 8.00% 5,464.80
960-7768 4Yr EGOLD 8Hr,SW,TAM,DAS,UY $ 5,629.00 8.00%| $ 517868 | $ 5,629.00 8.00% 5,178.68
960-1620 4Yr ESILVER 4Hr,90 day S/W,UN $ 770.00 8.00%| $ 708401 $ 770.00 8.00% 708.40
960-1623 4Yr ESILVER 4Hr,90 day S/W,UN $ 2,660.00 8.00%| $ 2447201 $ 2,660.00 8.00% 2,447.20
960-4078 4Yr ESILVER 4Hr,90 day S/W,UN $ 729.00 8.00%| $ 670.68 | $ 729.00 8.00% 670.68
960-7729 4Yr ESILVER 4Hr,90 day S/W,UN $ - 8.00%| $ - $ - 8.00% -
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960-1653 4Yr ESILVER 8Hr,90 day S/W,UN $ 5,460.00 8.00%| $ 5,023.20 | $ 5,460.00 8.00% 5,023.20
960-1650 4Yr ESILVER 8Hr,90 day S/W,UN $ 1,970.00 8.00%| $ 1,81240] $ 1,970.00 8.00% 1,812.40
960-4078 4Yr ESILVER 8Hr,90 day S/W,UN $ 729.00 8.00%| $ 670.68 | $ 729.00 8.00% 670.68
960-7729 4Yr ESILVER 8Hr,90 day S/W,UN $ - 8.00%| $ - $ - 8.00% -
960-1624 5Yr EGOLD 4Hr,90D SW,TAM,UN $ 3,960.00 8.00%| $ 364320 $ 3,960.00 8.00% 3,643.20
960-1620 5Yr EGOLD 4Hr,90D SW,TAM,UN $ 770.00 8.00%| $ 708401 $ 770.00 8.00% 708.40
960-7767 5Yr EGOLD 4Hr,90D SW,TAM,UN $ 9,810.00 8.00%| $ 9,025.20 | $ 9,810.00 8.00% 9,025.20
960-7729 5Yr EGOLD 4Hr,90D SW,TAM,UN $ - 8.00%| $ - $ - 8.00% -
960-1624 5Yr EGOLD 4Hr,SW,TAM,DAS,Ul $ 3,960.00 8.00%| $ 364320 $ 3,960.00 8.00% 3,643.20
960-1620 5Yr EGOLD 4Hr,SW,TAM,DAS,Ul $ 770.00 8.00%| $ 708401 $ 770.00 8.00% 708.40
960-7767 5Yr EGOLD 4Hr,SW,TAM,DAS,Ul $ 9,810.00 8.00%| $ 9,025.20 | $ 9,810.00 8.00% 9,025.20
960-7747 5Yr EGOLD 4Hr,SW,TAM,DAS,U{ $  10,459.00 8.00%| $ 9,622.28 | $ 10,459.00 8.00% 9,622.28
960-1654 5Yr EGOLD 8Hr,90D SW,TAM,UN $ 7,760.00 8.00%| $ 7,139.20| $ 7,760.00 8.00% 7,139.20
960-1650 5Yr EGOLD 8Hr,90D SW,TAM,UN $ 1,970.00 8.00%| $ 1,81240] $ 1,970.00 8.00% 1,812.40
960-7729 5Yr EGOLD 8Hr,90D SW,TAM,UN $ - 8.00%| $ - $ - 8.00% -
960-7767 5Yr EGOLD 8Hr,90D SW,TAM,UN $ 9,810.00 8.00%| $ 9,025.20 | $ 9,810.00 8.00% 9,025.20
960-1654 5Yr EGOLD 8Hr,SW,TAM,DAS,Ul $ 7,760.00 8.00%| $ 7,139.20| $ 7,760.00 8.00% 7,139.20
960-1650 5Yr EGOLD 8Hr,SW,TAM,DAS,Ul $ 1,970.00 8.00%| $ 1,81240] $ 1,970.00 8.00% 1,812.40
960-7747 5Yr EGOLD 8Hr,SW,TAM,DAS,Ul $  10,459.00 8.00%| $ 9,622.28 | $ 10,459.00 8.00% 9,622.28
960-7767 5Yr EGOLD 8Hr,SW,TAM,DAS,Ul $ 9,810.00 8.00%| $ 9,025.20 | $ 9,810.00 8.00% 9,025.20
960-1624 5Yr ESILVER 4Hr,90 day S/W,UN $ 3,960.00 8.00%| $ 364320 $ 3,960.00 8.00% 3,643.20
960-1620 5Yr ESILVER 4Hr,90 day S/W,UN $ 770.00 8.00%| $ 708.401 $ 770.00 8.00% 708.40
960-4077 5Yr ESILVER 4Hr,90 day S/W,UN $ 929.00 8.00%| $ 854.68 | $ 929.00 8.00% 854.68
960-7729 5Yr ESILVER 4Hr,90 day S/W,UN $ - 8.00%| $ - $ - 8.00% -
960-1654 5Yr ESILVER 8Hr,90 day S/W,UN $ 7,760.00 8.00%| $ 7,139.20| $ 7,760.00 8.00% 7,139.20
960-1650 5Yr ESILVER 8Hr,90 day S/W,UN $ 1,970.00 8.00%| $ 1,81240] $ 1,970.00 8.00% 1,812.40
960-4008 5Yr ESILVER 8Hr,90 day S/W,UN $ 929.00 8.00%| $ 85468 $ 929.00 8.00% 854.68
960-7729 5Yr ESILVER 8Hr,90 day S/W,UN $ - 8.00%| $ - $ - 8.00% -
Direct Line Direct Line 8.00%| $ - 8.00% -
950-9668 1Yr Naviphere Analyzer Support | $ 799.00 8.00%| $ 735.08 | $ 799.00 8.00% 735.08
950-9587 2Yr Naviphere Analyzer Support | $ 1,199.00 8.00%| $ 1,103.08 | $ 1,199.00 8.00% 1,103.08
950-6707 3Yr Naviphere Analyzer Support | $ 1,699.00 8.00%| $ 1,563.08 | $ 1,699.00 8.00% 1,563.08
970-2768 3Yrs ,VIS SAN PORT BUNDLE $ 1,299.00 8.00%| $ 1,195.08 | $ 1,299.00 8.00% 1,195.08
970-2738 3Yrs VIS SAN CONFIGURATION] $ 3,799.00 8.00%| $ 3,495.08| $ 3,799.00 8.00% 3,495.08
970-2748 3Yrs VIS SAN NETWORK $ 2,199.00 8.00%| $ 2,023.08 1 $ 2,199.00 8.00% 2,023.08
970-2728 3Yrs VIS SAN PERFORMANCE | $ 5,299.00 8.00%| $ 4,875.08 | $ 5,299.00 8.00% 4,875.08
950-6708 4Yr Naviphere Analyzer Support | $ 2,199.00 8.00%| $ 2,023.08 ] $ 2,199.00 8.00% 2,023.08
950-6709 5Yr Naviphere Analyzer Support | $ 2,699.00 8.00%| $ 2,483.08 1 $ 2,699.00 8.00% 2,483.08
960-7708 EMC SW SPT UPG 90D-1YR, CXq $ 1,548.00 8.00%| $ 1,424.16 | $ 1,548.00 8.00% 1,424.16
960-7709 EMC SW SPT UPG 90D-2YR,CX] $ 2,322.00 8.00%| $ 2,136.24 | $ 2,322.00 8.00% 2,136.24
960-7717 EMC SW SPT UPG 90D-3YR,CX] $ 2,694.00 8.00%| $ 2,478.48 1 $ 2,694.00 8.00% 2,478.48
960-7718 EMC SW SPT UPG 90D-4YR,CX] $ 4,050.00 8.00%| $ 3,726.00| $ 4,050.00 8.00% 3,726.00
960-7719 EMC SW SPT UPG 90D-5YR,CX] $ 5,900.00 8.00%| $ 5428.00|$ 5,900.00 8.00% 5,428.00
970-1427 Netbackup PESS Gold, 1 Year $ 219.00 8.00%| $ 201481 $ 219.00 8.00% 201.48
970-1417 Netbackup PESS Gold, 2 Year $ 429.00 8.00%| $ 39468 $ 429.00 8.00% 394.68
970-1387 Netbackup PESS Gold, 3 Years | $ 649.00 8.00%| $ 597.08 | $ 649.00 8.00% 597.08
Installation Service Installation Service 8.00%| $ - 8.00% -
902-4577 Customer Installation, EMC, An | $ - 8.00%| $ - $ - 8.00% -
902-4249 Customer Installation, EMC, DP | $ - 8.00%| $ - $ - 8.00% -
902-4257 Customer Installation, EMC, Ma | $ - 8.00%| $ - $ - 8.00% -
970-9828 CX200LC Install UPGD to CX200] $ 1,800.00 8.00%| $ 1,656.00 | $ 1,800.00 8.00% 1,656.00
902-9689 DPSSTG Basic Backup and Recol $ 9,500.00 8.00%| $ 8,740.00| $ 9,500.00 8.00% 8,740.00
902-9708 DPSSTG Data Center Backup anq $  28,000.00 8.00%| $ 25,760.00 | $ 28,000.00 8.00% 25,760.00
902-9707 DPSSTG Enterprise Backupand § $  16,000.00 8.00%| $ 14,720.00 | $ 16,000.00 8.00% 14,720.00
902-9738 DPSSTG NDMP Implementation 4 $ 5,200.00 8.00%| $ 4,784.00| $ 5,200.00 8.00% 4,784.00
970-9879 DPSTRN Dell Certified Network | $ 125.00 8.00%| $ 115.00 | $ 125.00 8.00% 115.00
950-8978 DTC-DAS IMPLEMENTATION, 11 $ 2,000.00 8.00%| $ 1,840.00 | $ 2,000.00 8.00% 1,840.00
960-7757 Hardware Install $ 1,024.00 8.00%| $ 942.08 | $ 1,024.00 8.00% 942.08
910-6758 INSTL,EMC,AGENT LA/BRAZIL | $ 123.00 8.00%| $ 113.16 | $ 123.00 8.00% 113.16
910-4367 INSTL,EMC,POWERPATH,UNY, I} $ 134.75 8.00%| $ 123.97 | $ 134.75 8.00% 123.97
902-6768 MS Cluster on Dell / EMC, 1 da $ 6,000.00 8.00%| $ 5,520.00 | $ 6,000.00 8.00% 5,520.00
950-6767 Navisphere Analyzer Install $ 123.00 8.00%| $ 113.16 | $ 123.00 8.00% 113.16
950-6759 Navisphere Manager Install $ 246.00 8.00%| $ 226.32 | $ 246.00 8.00% 226.32
950-9609 No Installation CO 01 ONLY $ - 8.00%| $ - $ - 8.00% -
950-6098 PV 136T, 2 day customer site t $ 12,000.00 8.00%| $ 11,040.00 | $ 12,000.00 8.00% 11,040.00

VA-040330-DELL

Page 22 of 112

Attachment C - PRICING



950-6159 PV136T, 2 day class at Dell, p | $ 2,000.00 8.00%| $ 1,840.00 | $ 2,000.00 8.00% 1,840.00
Dell/EMC CX200LC DAS (From EMC) Dell/EMC CX200LC DAS (From EMC) 8.00%| $ - 8.00% -
Base System(s) Base System(s) 8.00%| $ - 8.00% -
221-2864 CX200LC DPE2 DAS Array $ 11,799.00 8.00%| $ 10,855.08 | $ 11,799.00 8.00% 10,855.08
Hard Drive(s) Hard Drive(s) 8.00%| $ - 8.00% -
340-8063 10X146GB 10K FC2, CXXXX/DA§ $  22,000.00 8.00%| $ 20,240.00 | $ 22,000.00 8.00% 20,240.00
340-6984 10X36GB 15K FC2 HDD, DAE2 | $ 10,500.00 8.00%| $ 9,660.00 | $ 10,500.00 8.00% 9,660.00
340-6985 10X73GB 10K FC2 HDD, DAE2 | $  13,700.00 8.00%| $ 12,604.00 | $ 13,700.00 8.00% 12,604.00
340-8061 146GB 10K FC2, CXXXX/DAE2 | $ 2,200.00 8.00%| $ 2,024.00 | $ 2,200.00 8.00% 2,024.00
340-8064 15X146GB 10K FC2, CXXXX/DA§ $  33,000.00 8.00%| $ 30,360.00 | $ 33,000.00 8.00% 30,360.00
340-7017 15X36GB 15K FC2 HDD, DAE2 | $  15,750.00 8.00%| $ 14,490.00 | $ 15,750.00 8.00% 14,490.00
340-7018 15X73GB 10K FC2 HDD, DAE2 | $ 20,550.00 8.00%| $ 18,906.00 | $ 20,550.00 8.00% 18,906.00
340-6967 36GB 15K FC2 HDD, DAE2 $ 1,050.00 8.00%| $ 966.00 | $ 1,050.00 8.00% 966.00
340-8062 5X146GB 10K FC2, CXXXX/DAE] $  11,000.00 8.00%| $ 10,120.00 | $ 11,000.00 8.00% 10,120.00
340-6981 5X36GB 15K FC2 HDD, DAE2 $ 5,250.00 8.00%| $ 4,830.00 | $ 5,250.00 8.00% 4,830.00
340-6982 5X73GB 10K FC2 HDD, DAE2 $ 6,850.00 8.00%| $ 6,302.00 | $ 6,850.00 8.00% 6,302.00
340-6968 73GB 10K FC2 HDD, DAE2 $ 1,370.00 8.00%| $ 1,260.40 | $ 1,370.00 8.00% 1,260.40
Cable(s) Cable(s) 8.00%| $ - 8.00% -
310-2323 10M HSSDC-to-HSSDC FC2 CAH $ 200.00 8.00%| $ 184.00] $ 200.00 8.00% 184.00
310-2973 1M HSSDC-to-HSSDC FC2 CABU $ 150.00 8.00%| $ 138.00] $ 150.00 8.00% 138.00
310-2974 5M HSSDC-to-HSSDC FC2 CABl $ 150.00 8.00%| $ 138.00] $ 150.00 8.00% 138.00
Software 1 Software 1 8.00%| $ - 8.00% -
420-0378 NAVI MANAGER TIER 1 $ 2,400.00 8.00%| $ 2,208.00 | $ 2,400.00 8.00% 2,208.00
420-2655 NAVI MANAGER TIER 10 $ 31,200.00 8.00%| $ 28,704.00 | $ 31,200.00 8.00% 28,704.00
420-2656 NAVI MANAGER TIER 11 $ 35,600.00 8.00%| $ 32,752.00 | $ 35,600.00 8.00% 32,752.00
420-2657 NAVI MANAGER TIER 12 $  40,000.00 8.00%| $ 36,800.00 | $ 40,000.00 8.00% 36,800.00
420-0382 NAVI MANAGER TIER 2 $ 3,200.00 8.00%| $ 2,944.00 | $ 3,200.00 8.00% 2,944.00
420-0398 NAVI MANAGER TIER 3 $ 4,000.00 8.00%| $ 3,680.00 | $ 4,000.00 8.00% 3,680.00
420-0407 NAVI MANAGER TIER 4 $ 4,800.00 8.00%| $ 4,416.00 | $ 4,800.00 8.00% 4,416.00
420-0424 NAVI MANAGER TIER 5 $ 9,200.00 8.00%| $ 8,464.00 | $ 9,200.00 8.00% 8,464.00
420-2650 NAVI MANAGER TIER 6 $ 13,600.00 8.00%| $ 12,512.00 | $ 13,600.00 8.00% 12,512.00
420-2652 NAVI MANAGER TIER 7 $ 18,000.00 8.00%| $ 16,560.00 | $ 18,000.00 8.00% 16,560.00
420-2653 NAVI MANAGER TIER 8 $  22,400.00 8.00%| $ 20,608.00 | $ 22,400.00 8.00% 20,608.00
420-2654 NAVI MANAGER TIER 9 $  26,800.00 8.00%| $ 24,656.00 | $ 26,800.00 8.00% 24,656.00
420-2256 Navi Mgr BASE TIER 1, CX200 $ 1,000.00 8.00%| $ 920.00 | $ 1,000.00 8.00% 920.00
420-2283 Navi Mgr BASE TIER 10, CX200 | $ 8,000.00 8.00%| $ 7,360.00 | $ 8,000.00 8.00% 7,360.00
420-2284 Navi Mgr BASE TIER 11, CX200 | $ 8,800.00 8.00%| $ 8,096.00 | $ 8,800.00 8.00% 8,096.00
420-2285 Navi Mgr BASE TIER 12, CX200 | $ 9,600.00 8.00%| $ 8,832.00| $ 9,600.00 8.00% 8,832.00
420-2257 Navi Mgr BASE TIER 2, CX200 $ 1,600.00 8.00%| $ 1,472.00 | $ 1,600.00 8.00% 1,472.00
420-2271 Navi Mgr BASE TIER 3, CX200 $ 2,400.00 8.00%| $ 2,208.00 | $ 2,400.00 8.00% 2,208.00
420-2272 Navi Mgr BASE TIER 4, CX200 $ 3,200.00 8.00%| $ 2,944.00 | $ 3,200.00 8.00% 2,944.00
420-2276 Navi Mgr BASE TIER 5, CX200 $ 4,000.00 8.00%| $ 3,680.00| $ 4,000.00 8.00% 3,680.00
420-2277 Navi Mgr BASE TIER 6, CX200 $ 4,800.00 8.00%| $ 4,416.00 | $ 4,800.00 8.00% 4,416.00
420-2279 Navi Mgr BASE TIER 7, CX200 $ 5,600.00 8.00%| $ 5,152.00 | $ 5,600.00 8.00% 5,152.00
420-2280 Navi Mgr BASE TIER 8, CX200 $ 6,400.00 8.00%| $ 5,888.00 | $ 6,400.00 8.00% 5,888.00
420-2281 Navi Mgr BASE TIER 9, CX200 $ 7,200.00 8.00%| $ 6,624.00 | $ 7,200.00 8.00% 6,624.00
Software Software 8.00%| $ - 8.00% -
420-2661 NAVISPHERE ANALYZERTIER | $  26,800.00 8.00%| $ 24,656.00 | $ 26,800.00 8.00% 24,656.00
420-2662 NAVISPHERE ANALYZERTIER | $  30,400.00 8.00%| $ 27,968.00 | $ 30,400.00 8.00% 27,968.00
420-2663 NAVISPHERE ANALYZER TIER | $  34,000.00 8.00%| $ 31,280.00 | $ 34,000.00 8.00% 31,280.00
420-0389 NAVISPHERE ANALYZER TIER ] $ 3,600.00 8.00%| $ 3,312.00| $ 3,600.00 8.00% 3,312.00
420-0399 NAVISPHERE ANALYZER TIER ] $ 4,400.00 8.00%| $ 4,048.00 | $ 4,400.00 8.00% 4,048.00
420-0408 NAVISPHERE ANALYZER TIER{ $ 5,200.00 8.00%| $ 4,784.00 | $ 5,200.00 8.00% 4,784.00
420-0426 NAVISPHERE ANALYZER TIER { $ 8,800.00 8.00%| $ 8,096.00 | $ 8,800.00 8.00% 8,096.00
420-2651 NAVISPHERE ANALYZER TIER{ $  12,400.00 8.00%| $ 11,408.00 | $ 12,400.00 8.00% 11,408.00
420-2658 NAVISPHERE ANALYZERTIER] $  16,000.00 8.00%| $ 14,720.00 | $ 16,000.00 8.00% 14,720.00
420-2659 NAVISPHERE ANALYZER TIER{ $ 19,600.00 8.00%| $ 18,032.00 | $ 19,600.00 8.00% 18,032.00
420-2660 NAVISPHERE ANALYZER TIER{ $  23,200.00 8.00%| $ 21,344.00 | $ 23,200.00 8.00% 21,344.00
Options Options 8.00%| $ - 8.00% -
310-2972 TELCO Rails, DAE2 and SPS $ 500.00 8.00%| $ 460.00 | $ 500.00 8.00% 460.00
Service Service 8.00%| $ - 8.00% -
960-1622 3Yr EGOLD 4Hr,90D SW,TAM,UN $ 860.00 8.00%| $ 79120 | $ 860.00 8.00% 791.20
960-1620 3Yr EGOLD 4Hr,90D SW,TAM,UN $ 770.00 8.00%| $ 70840 $ 770.00 8.00% 708.40
960-7729 3Yr EGOLD 4Hr,90D SW,TAM,UN $ - 8.00%| $ - $ - 8.00% -
960-7769 3Yr EGOLD 4Hr,90D SW,TAM,UN $ 2,496.00 8.00%| $ 2,296.32 | $ 2,496.00 8.00% 2,296.32

VA-040330-DELL

Page 23 of 112

Attachment C - PRICING



960-1622 3Yr EGOLD 4Hr,SW,TAM,DAS,Ul $ 860.00 8.00%| $ 79120 | $ 860.00 8.00% 791.20
960-1620 3Yr EGOLD 4Hr,SW,TAM,DAS,Ul $ 770.00 8.00%| $ 70840 $ 770.00 8.00% 708.40
960-7769 3Yr EGOLD 4Hr,SW,TAM,DAS,Ul $ 2,496.00 8.00%| $ 2,296.32 | $ 2,496.00 8.00% 2,296.32
960-7749 3Yr EGOLD 4Hr,SW,TAM,DAS,Ul $ 2,873.00 8.00%| $ 2,643.16 | $ 2,873.00 8.00% 2,643.16
960-1650 3Yr EGOLD 8Hr,90D SW,TAM,UN $ 1,970.00 8.00%| $ 1,812.40 | $ 1,970.00 8.00% 1,812.40
960-1652 3Yr EGOLD 8Hr,90D SW,TAM,UN $ 2,660.00 8.00%| $ 244720 $ 2,660.00 8.00% 2,447.20
960-7729 3Yr EGOLD 8Hr,90D SW,TAM,UN $ - 8.00%| $ - $ - 8.00% -
960-7769 3Yr EGOLD 8Hr,90D SW,TAM,UN $ 2,496.00 8.00%| $ 2,296.32 | $ 2,496.00 8.00% 2,296.32
960-1650 3Yr EGOLD 8Hr,SW,TAM,DAS,Ull $ 1,970.00 8.00%| $ 1,812.40 | $ 1,970.00 8.00% 1,812.40
960-1652 3Yr EGOLD 8Hr,SW,TAM,DAS,Ull $ 2,660.00 8.00%| $ 244720 $ 2,660.00 8.00% 2,447.20
960-7749 3Yr EGOLD 8Hr,SW,TAM,DAS,Ull $ 2,873.00 8.00%| $ 2,643.16 | $ 2,873.00 8.00% 2,643.16
960-7769 3Yr EGOLD 8Hr,SW,TAM,DAS,Ul $ 2,496.00 8.00%| $ 2,296.32 | $ 2,496.00 8.00% 2,296.32
960-1620 3Yr ESILVER,4Hr,SW,TAM,UNY | $ 770.00 8.00%| $ 70840 $ 770.00 8.00% 708.40
960-1622 3Yr ESILVER,4Hr,SW,TAM,UNY | $ 860.00 8.00%| $ 79120 | $ 860.00 8.00% 791.20
960-4079 3Yr ESILVER,4Hr,SW,TAM,UNY | $ 529.00 8.00%| $ 486.68 | $ 529.00 8.00% 486.68
960-7729 3Yr ESILVER,4Hr,SW,TAM,UNY | $ - 8.00%| $ - $ - 8.00% -
960-1620 4Yr EGOLD 4Hr,90D SW,TAM,UN $ 770.00 8.00%| $ 70840 $ 770.00 8.00% 708.40
960-1623 4Yr EGOLD 4Hr,90D SW,TAM,UN $ 2,660.00 8.00%| $ 244720 $ 2,660.00 8.00% 2,447.20
960-7729 4Yr EGOLD 4Hr,90D SW,TAM,UN $ - 8.00%| $ - $ - 8.00% -
960-7768 4Yr EGOLD 4Hr,90D SW,TAM,UN $ 5,629.00 8.00%| $ 5,178.68 | $ 5,629.00 8.00% 5,178.68
960-1620 4Yr EGOLD 4Hr,SW,TAM,DAS,U{ $ 770.00 8.00%| $ 70840 $ 770.00 8.00% 708.40
960-1623 4Yr EGOLD 4Hr,SW,TAM,DAS,UY $ 2,660.00 8.00%| $ 244720 $ 2,660.00 8.00% 2,447.20
960-7739 4Yr EGOLD 4Hr,SW,TAM,DAS,U{ $ 5,940.00 8.00%| $ 5,464.80 | $ 5,940.00 8.00% 5,464.80
960-7768 4Yr EGOLD 4Hr,SW,TAM,DAS,U{ $ 5,629.00 8.00%| $ 5,178.68 | $ 5,629.00 8.00% 5,178.68
960-1653 4Yr EGOLD 8Hr,90D SW,TAM,UN $ 5,460.00 8.00%| $ 502320 $ 5,460.00 8.00% 5,023.20
960-1650 4Yr EGOLD 8Hr,90D SW,TAM,UN $ 1,970.00 8.00%| $ 1,812.40 $ 1,970.00 8.00% 1,812.40
960-7768 4Yr EGOLD 8Hr,90D SW,TAM,UN $ 5,629.00 8.00%| $ 5,178.68 | $ 5,629.00 8.00% 5,178.68
960-7729 4Yr EGOLD 8Hr,90D SW,TAM,UN $ - 8.00%| $ - $ - 8.00% -
960-1650 4Yr EGOLD 8Hr,SW,TAM,DAS,UY $ 1,970.00 8.00%| $ 1,812.40 | $ 1,970.00 8.00% 1,812.40
960-1653 4Yr EGOLD 8Hr,SW,TAM,DAS,UY $ 5,460.00 8.00%| $ 502320 $ 5,460.00 8.00% 5,023.20
960-7739 4Yr EGOLD 8Hr,SW,TAM,DAS,UY $ 5,940.00 8.00%| $ 5,464.80 | $ 5,940.00 8.00% 5,464.80
960-7768 4Yr EGOLD 8Hr,SW,TAM,DAS,UY $ 5,629.00 8.00%| $ 5,178.68 | $ 5,629.00 8.00% 5,178.68
960-1620 5Yr EGOLD 4Hr,90D SW,TAM,UN $ 770.00 8.00%| $ 70840 $ 770.00 8.00% 708.40
960-1624 5Yr EGOLD 4Hr,90D SW,TAM,UN $ 3,960.00 8.00%| $ 3,643.20| $ 3,960.00 8.00% 3,643.20
960-7729 5Yr EGOLD 4Hr,90D SW,TAM,UN $ - 8.00%| $ - $ - 8.00% -
960-7767 5Yr EGOLD 4Hr,90D SW,TAM,UN $ 9,810.00 8.00%| $ 9,025.20 | $ 9,810.00 8.00% 9,025.20
960-1624 5Yr EGOLD 4Hr,SW,TAM,DAS,Ul $ 3,960.00 8.00%| $ 3,643.20| $ 3,960.00 8.00% 3,643.20
960-1620 5Yr EGOLD 4Hr,SW,TAM,DAS,Ul $ 770.00 8.00%| $ 70840 $ 770.00 8.00% 708.40
960-7747 5Yr EGOLD 4Hr,SW,TAM,DAS,U} $  10,459.00 8.00%| $ 9,622.28 | $ 10,459.00 8.00% 9,622.28
960-7767 5Yr EGOLD 4Hr,SW,TAM,DAS,Ull $ 9,810.00 8.00%| $ 9,025.20 | $ 9,810.00 8.00% 9,025.20
960-1650 5Yr EGOLD 8Hr,90D SW,TAM,UN $ 1,970.00 8.00%| $ 1,812.40 $ 1,970.00 8.00% 1,812.40
960-1654 5Yr EGOLD 8Hr,90D SW,TAM,UN $ 7,760.00 8.00%| $ 7,139.20| $ 7,760.00 8.00% 7,139.20
960-7729 5Yr EGOLD 8Hr,90D SW,TAM,UN $ - 8.00%| $ - $ - 8.00% -
960-7767 5Yr EGOLD 8Hr,90D SW,TAM,UN $ 9,810.00 8.00%| $ 9,025.20 | $ 9,810.00 8.00% 9,025.20
960-1650 5Yr EGOLD 8Hr,SW,TAM,DAS,Ul $ 1,970.00 8.00%| $ 1,812.40 $ 1,970.00 8.00% 1,812.40
960-1654 5Yr EGOLD 8Hr,SW,TAM,DAS,Ul $ 7,760.00 8.00%| $ 7,139.20| $ 7,760.00 8.00% 7,139.20
960-7767 5Yr EGOLD 8Hr,SW,TAM,DAS,Ul $ 9,810.00 8.00%| $ 9,025.20 | $ 9,810.00 8.00% 9,025.20
960-7747 5Yr EGOLD 8Hr,SW,TAM,DAS,U} $  10,459.00 8.00%| $ 9,622.28 | $ 10,459.00 8.00% 9,622.28
Direct Line Direct Line 8.00%| $ - 8.00% -
950-9668 1Yr Naviphere Analyzer Support | $ 799.00 8.00%| $ 735.08 | $ 799.00 8.00% 735.08
950-9587 2Yr Naviphere Analyzer Support | $ 1,199.00 8.00%| $ 1,103.08 | $ 1,199.00 8.00% 1,103.08
950-6707 3Yr Naviphere Analyzer Support | $ 1,699.00 8.00%| $ 1,563.08 | $ 1,699.00 8.00% 1,563.08
970-2768 3Yrs VIS SAN PORT BUNDLE | $ 1,299.00 8.00%| $ 1,195.08 | $ 1,299.00 8.00% 1,195.08
970-2738 3Yrs VIS SAN CONFIGURATION] $ 3,799.00 8.00%| $ 3,495.08 | $ 3,799.00 8.00% 3,495.08
970-2748 3Yrs VIS SAN NETWORK $ 2,199.00 8.00%| $ 2,023.08 | $ 2,199.00 8.00% 2,023.08
970-2728 3Yrs VIS SAN PERFORMANCE | $ 5,299.00 8.00%| $ 4,875.08 | $ 5,299.00 8.00% 4,875.08
950-6708 4Yr Naviphere Analyzer Support | $ 2,199.00 8.00%| $ 2,023.08 | $ 2,199.00 8.00% 2,023.08
950-6709 5Yr Naviphere Analyzer Support | $ 2,699.00 8.00%| $ 2,483.08 | $ 2,699.00 8.00% 2,483.08
960-7708 EMC SW SPT UPG 90D-1YR, CXq $ 1,548.00 8.00%| $ 1,424.16 | $ 1,548.00 8.00% 1,424.16
960-7709 EMC SW SPT UPG 90D-2YR,CX] $ 2,322.00 8.00%| $ 2,136.24 | $ 2,322.00 8.00% 2,136.24
960-7717 EMC SW SPT UPG 90D-3YR,CX] $ 2,694.00 8.00%| $ 247848 % 2,694.00 8.00% 2,478.48
960-7718 EMC SW SPT UPG 90D-4YR,CX] $ 4,050.00 8.00%| $ 3,726.00 | $ 4,050.00 8.00% 3,726.00
960-7719 EMC SW SPT UPG 90D-5YR,CX] $ 5,900.00 8.00%| $ 5,428.00 | $ 5,900.00 8.00% 5,428.00
970-1427 Netbackup PESS Gold, 1 Year $ 219.00 8.00%| $ 201481 $ 219.00 8.00% 201.48
970-1417 Netbackup PESS Gold, 2 Year $ 429.00 8.00%| $ 39468 | $ 429.00 8.00% 394.68
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970-1387 Netbackup PESS Gold, 3 Years | $ 649.00 8.00%| $ 597.08 | $ 649.00 8.00% 597.08
Installation Service Installation Service 8.00%| $ - 8.00% -
960-0048 Cluster Kit Install 2-Hosts $ 1,250.00 8.00%| $ 1,150.00 | $ 1,250.00 8.00% 1,150.00
960-0049 Cluster Kit Install 4-Hosts $ 1,700.00 8.00%| $ 1,564.00 | $ 1,700.00 8.00% 1,564.00
960-0077 Cluster Kit Install 8-Hosts $ 2,600.00 8.00%| $ 2,392.00 | $ 2,600.00 8.00% 2,392.00
902-4577 Customer Installation, EMC, An | $ - 8.00%| $ - $ - 8.00% -
902-4249 Customer Installation, EMC, DP | $ - 8.00%| $ - $ - 8.00% -
902-4257 Customer Installation, EMC, Ma | $ - 8.00%| $ - $ - 8.00% -
902-9689 DPSSTG Basic Backup and Recol $ 9,500.00 8.00%| $ 8,740.00 | $ 9,500.00 8.00% 8,740.00
902-9708 DPSSTG Data Center Backup anq $  28,000.00 8.00%| $ 25,760.00 | $ 28,000.00 8.00% 25,760.00
902-9707 DPSSTG Enterprise Backupand § $  16,000.00 8.00%| $ 14,720.00 | $ 16,000.00 8.00% 14,720.00
902-9738 DPSSTG NDMP Implementation 4 $ 5,200.00 8.00%| $ 4,784.00 | $ 5,200.00 8.00% 4,784.00
970-9879 DPSTRN Dell Certified Network | $ 125.00 8.00%| $ 115.00 | $ 125.00 8.00% 115.00
950-8978 DTC-DAS IMPLEMENTATION, 14 $ 2,000.00 8.00%| $ 1,840.00 | $ 2,000.00 8.00% 1,840.00
960-7757 Hardware Install $ 1,024.00 8.00%| $ 942.08 | $ 1,024.00 8.00% 942.08
910-6758 INSTL,EMC,AGENT LA/BRAZIL | $ 123.00 8.00%| $ 113.16 | $ 123.00 8.00% 113.16
910-4367 INSTL,EMC,POWERPATH,UNY I} $ 134.75 8.00%| $ 123971 9% 134.75 8.00% 123.97
902-6768 MS Cluster on Dell /| EMC, 1 da $ 6,000.00 8.00%| $ 5,520.00 | $ 6,000.00 8.00% 5,520.00
950-6767 Navisphere Analyzer Install $ 123.00 8.00%| $ 113.16 | $ 123.00 8.00% 113.16
950-6759 Navisphere Manager Install $ 246.00 8.00%| $ 226.32 | $ 246.00 8.00% 226.32
950-9609 No Installation CO 01 ONLY $ - 8.00%| $ - $ - 8.00% -
950-6098 PV 136T, 2 day customer site t $ 12,000.00 8.00%| $ 11,040.00 | $ 12,000.00 8.00% 11,040.00
950-6159 PV136T, 2 day class at Dell, p $ 2,000.00 8.00%| $ 1,840.00 | $ 2,000.00 8.00% 1,840.00
Dell/EMC CX200LC to CX200 Upgrade Kit Dell/EMC CX200LC to CX200 Upgrade Kit 8.00%| $ - 8.00% -
Base System(s) Base System(s) 8.00%| $ - 8.00% -
221-3044 CX200LC to CX200 Upgrade Kit | $  15,323.00 8.00%| $ 14,097.16 | $ 15,323.00 8.00% 14,097.16
Hard Drive(s) Hard Drive(s) 8.00%| $ - 8.00% -
340-8063 10X146GB 10K FC2, CXXXX/DA§ $  22,000.00 8.00%| $ 20,240.00 | $ 22,000.00 8.00% 20,240.00
340-6984 10X36GB 15K FC2 HDD, DAE2 | $ 10,500.00 8.00%| $ 9,660.00 | $ 10,500.00 8.00% 9,660.00
340-6985 10X73GB 10K FC2 HDD, DAE2 | $  13,700.00 8.00%| $ 12,604.00 | $ 13,700.00 8.00% 12,604.00
340-8061 146GB 10K FC2, CXXXX/DAE2 | $ 2,200.00 8.00%| $ 2,024.00 | $ 2,200.00 8.00% 2,024.00
340-6967 36GB 15K FC2 HDD, DAE2 $ 1,050.00 8.00%| $ 966.00 | $ 1,050.00 8.00% 966.00
340-8062 5X146GB 10K FC2, CXXXX/DAE] $  11,000.00 8.00%| $ 10,120.00 | $ 11,000.00 8.00% 10,120.00
340-6981 5X36GB 15K FC2 HDD, DAE2 $ 5,250.00 8.00%| $ 4,830.00 | $ 5,250.00 8.00% 4,830.00
340-6982 5X73GB 10K FC2 HDD, DAE2 $ 6,850.00 8.00%| $ 6,302.00 | $ 6,850.00 8.00% 6,302.00
340-6968 73GB 10K FC2 HDD, DAE2 $ 1,370.00 8.00%| $ 1,260.40 | $ 1,370.00 8.00% 1,260.40
Cable(s) Cable(s) 8.00%| $ - 8.00% -
310-0777 100M MULTI-MODE FC CABLE | $ 500.00 8.00%| $ 460.00 | $ 500.00 8.00% 460.00
310-0799 100M MULTI-MODE FC CABLE | $ 500.00 8.00%| $ 460.00 | $ 500.00 8.00% 460.00
310-2323 10M HSSDC-to-HSSDC FC2 CAH $ 200.00 8.00%| $ 184.00] $ 200.00 8.00% 184.00
310-0756 10M MULTI-MODE FC CABLE L] $ 275.00 8.00%| $ 253.00 | $ 275.00 8.00% 253.00
310-0794 10M MULTI-MODE FC CABLE L] $ 275.00 8.00%| $ 253.00 | $ 275.00 8.00% 253.00
310-2973 1M HSSDC-to-HSSDC FC2 CABU $ 150.00 8.00%| $ 138.00] $ 150.00 8.00% 138.00
310-0903 1M MULTI-MODE FC CABLE LC{ $ 200.00 8.00%| $ 184.00] $ 200.00 8.00% 184.00
310-0905 1M MULTI-MODE FC CABLE LC{ $ 200.00 8.00%| $ 184.00] $ 200.00 8.00% 184.00
310-0759 30M MULTI-MODE FC CABLE Lq $ 300.00 8.00%| $ 276.00 | $ 300.00 8.00% 276.00
310-0795 30M MULTI-MODE FC CABLE L{ $ 300.00 8.00%| $ 276.00 | $ 300.00 8.00% 276.00
310-0754 3M MULTI-MODE FC CABLE LC{ $ 225.00 8.00%| $ 207.00 | $ 225.00 8.00% 207.00
310-0792 3M MULTI-MODE FC CABLE LC{ $ 225.00 8.00%| $ 207.00 | $ 225.00 8.00% 207.00
310-0776 50M MULTI-MODE FC CABLE L{ $ 350.00 8.00%| $ 322.00$ 350.00 8.00% 322.00
310-0798 50M MULTI-MODE FC CABLE L{ $ 350.00 8.00%| $ 322.00$ 350.00 8.00% 322.00
310-2974 5M HSSDC-to-HSSDC FC2 CABl $ 150.00 8.00%| $ 138.00] $ 150.00 8.00% 138.00
310-0755 5M MULTI-MODE FC CABLE LC{ $ 250.00 8.00%| $ 230.00 | $ 250.00 8.00% 230.00
310-0793 5M MULTI-MODE FC CABLE LC{ $ 250.00 8.00%| $ 230.00 | $ 250.00 8.00% 230.00
Software 1 8.00%| $ - 8.00% -
420-3094 NAVI MGR BASE UPGD TO STD| $ 1,800.00 8.00%| $ 1,656.00 | $ 1,800.00 8.00% 1,656.00
420-3128 NAVI MGR BASE UPGD TO STD| $  23,900.00 8.00%| $ 21,988.00 | $ 23,900.00 8.00% 21,988.00
420-3129 NAVI MGR BASE UPGD TO STD| $  27,500.00 8.00%| $ 25,300.00 | $ 27,500.00 8.00% 25,300.00
420-3130 NAVI MGR BASE UPGD TO STD| $  31,100.00 8.00%| $ 28,612.00 | $ 31,100.00 8.00% 28,612.00
420-3095 NAVI MGR BASE UPGD TO STD| $ 2,300.00 8.00%| $ 2,116.00 | $ 2,300.00 8.00% 2,116.00
420-3096 NAVI MGR BASE UPGD TO STD| $ 2,300.00 8.00%| $ 2,116.00 | $ 2,300.00 8.00% 2,116.00
420-3097 NAVI MGR BASE UPGD TO STD| $ 2,300.00 8.00%| $ 2,116.00 | $ 2,300.00 8.00% 2,116.00
420-3098 NAVI MGR BASE UPGD TO STD| $ 5,900.00 8.00%| $ 5,428.00 | $ 5,900.00 8.00% 5,428.00
420-3099 NAVI MGR BASE UPGD TO STD| $ 9,500.00 8.00%| $ 8,740.00 | $ 9,500.00 8.00% 8,740.00
420-3105 NAVI MGR BASE UPGD TO STD| $  13,100.00 8.00%| $ 12,052.00 | $ 13,100.00 8.00% 12,052.00
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420-3126 NAVI MGR BASE UPGD TO STD| $  16,700.00 8.00%| $ 15,364.00 | $ 16,700.00 8.00% 15,364.00
420-3127 NAVI MGR BASE UPGD TO STD| $  20,300.00 8.00%| $ 18,676.00 | $ 20,300.00 8.00% 18,676.00
Software Software 8.00%| $ - 8.00% -
420-0839 Navi Mgr Tier 1-4 Lic Upg $ 800.00 8.00%| $ 736.00| $ 800.00 8.00% 736.00
420-0840 Navi Mgr Tier 5-18 Lic Upg $ 4,400.00 8.00%| $ 4,048.00 | $ 4,400.00 8.00% 4,048.00
Options Options 8.00%| $ - 8.00% -
420-2661 NAVI ANALYZER TIER 10 $  26,800.00 8.00%| $ 24,656.00 | $ 26,800.00 8.00% 24,656.00
420-2662 NAVI ANALYZER TIER 11 $  30,400.00 8.00%| $ 27,968.00 | $ 30,400.00 8.00% 27,968.00
420-2663 NAVI ANALYZER TIER 12 $  34,000.00 8.00%| $ 31,280.00 | $ 34,000.00 8.00% 31,280.00
420-2806 NAVI ANALYZER TIER 13 $ 37,600.00 8.00%| $ 34,592.00 | $ 37,600.00 8.00% 34,592.00
420-2807 NAVI ANALYZER TIER 14 $  41,200.00 8.00%| $ 37,904.00 | $ 41,200.00 8.00% 37,904.00
420-2599 Navi Analyzer Tier 1-4 Lic Upg $ 800.00 8.00%| $ 736.00 | $ 800.00 8.00% 736.00
420-2808 NAVI ANALYZER TIER 15 $  44,800.00 8.00%| $ 41,216.00 | $ 44,800.00 8.00% 41,216.00
420-2809 NAVI ANALYZER TIER 16 $  48,400.00 8.00%| $ 44,528.00 | $ 48,400.00 8.00% 44,528.00
420-2810 NAVI ANALYZER TIER 17 $ 52,000.00 8.00%| $ 47,840.00 | $ 52,000.00 8.00% 47,840.00
420-2811 NAVI ANALYZER TIER 18 $ 55,600.00 8.00%| $ 51,152.00 | $ 55,600.00 8.00% 51,152.00
420-0389 NAVI ANALYZER TIER 2 $ 3,600.00 8.00%| $ 3,312.00| $ 3,600.00 8.00% 3,312.00
420-0399 NAVI ANALYZER TIER 3 $ 4,400.00 8.00%| $ 4,048.00 | $ 4,400.00 8.00% 4,048.00
420-0408 NAVI ANALYZER TIER 4 $ 5,200.00 8.00%| $ 4,784.00 | $ 5,200.00 8.00% 4,784.00
420-0426 NAVI ANALYZER TIER 5 $ 8,800.00 8.00%| $ 8,096.00 | $ 8,800.00 8.00% 8,096.00
420-2600 Navi Analyzer Tier 5-18 Lic Up $ 3,600.00 8.00%| $ 3,312.00| $ 3,600.00 8.00% 3,312.00
420-2651 NAVI ANALYZER TIER 6 $  12,400.00 8.00%| $ 11,408.00 | $ 12,400.00 8.00% 11,408.00
420-2658 NAVI ANALYZER TIER 7 $ 16,000.00 8.00%| $ 14,720.00 | $ 16,000.00 8.00% 14,720.00
420-2659 NAVI ANALYZER TIER 8 $ 19,600.00 8.00%| $ 18,032.00 | $ 19,600.00 8.00% 18,032.00
420-2660 NAVI ANALYZER TIER 9 $  23,200.00 8.00%| $ 21,344.00 | $ 23,200.00 8.00% 21,344.00
Service Service 8.00%| $ - 8.00% -
960-1510 1Yr ESILVER 4Hr,90 day,SW,UNJ] $ 1,070.00 8.00%| $ 984401 $ 1,070.00 8.00% 984.40
960-4088 1Yr ESILVER 4Hr,90 day,SW,UN] $ 189.00 8.00%| $ 173.88 | $ 189.00 8.00% 173.88
960-7788 1Yr ESILVER 4Hr,90 day,SW,UNJ] $ - 8.00%| $ - $ - 8.00% -
960-7729 1Yr ESILVER 4Hr,90 day,SW,UNJ] $ - 8.00%| $ - $ - 8.00% -
960-1520 1Yr ESILVER 8Hr,90 day,SW,UNJ $ 2,270.00 8.00%| $ 2,088.40] $ 2,270.00 8.00% 2,088.40
960-4019 1Yr ESILVER 8Hr,90 day,SW,UNJ] $ 189.00 8.00%| $ 173.88 | $ 189.00 8.00% 173.88
960-7729 1Yr ESILVER 8Hr,90 day,SW,UNJ] $ - 8.00%| $ - $ - 8.00% -
960-7787 1Yr ESILVER 8Hr,90 day,SW,UNJ] $ - 8.00%| $ - $ - 8.00% -
960-1521 2Yr ESILVER 8Hr,90 day,SW,UN] $ 440.00 8.00%| $ 404.80 | $ 440.00 8.00% 404.80
960-1520 2Yr ESILVER 8Hr,90 day,SW,UN] $ 2,270.00 8.00%| $ 2,088.40] $ 2,270.00 8.00% 2,088.40
960-4018 2Yr ESILVER 8Hr,90 day,SW,UN] $ 349.00 8.00%| $ 321.081$ 349.00 8.00% 321.08
960-7729 2Yr ESILVER 8Hr,90 day,SW,UN] $ - 8.00%| $ - $ - 8.00% -
960-1510 2Yr ESILVER,4Hr,90 day,SW,UN] $ 1,070.00 8.00%| $ 984401 $ 1,070.00 8.00% 984.40
960-1511 2Yr ESILVER,4Hr,90 day,SW,UN] $ 440.00 8.00%| $ 404.80 | $ 440.00 8.00% 404.80
960-4087 2Yr ESILVER,4Hr,90 day,SW,UN] $ 349.00 8.00%| $ 321.081$ 349.00 8.00% 321.08
960-7729 2Yr ESILVER,4Hr,90 day,SW,UN] $ - 8.00%| $ - $ - 8.00% -
960-1502 3Yr EGOLD 4Hr,90D SW,TAM,UN $ 860.00 8.00%| $ 791201 $ 860.00 8.00% 791.20
960-1500 3Yr EGOLD 4Hr,90D SW,TAM,UN $ 1,070.00 8.00%| $ 984401 $ 1,070.00 8.00% 984.40
960-7769 3Yr EGOLD 4Hr,90D SW,TAM,UN $ 2,496.00 8.00%| $ 2,296.32 | $ 2,496.00 8.00% 2,296.32
960-7729 3Yr EGOLD 4Hr,90D SW,TAM,UN $ - 8.00%| $ - $ - 8.00% -
960-1502 3Yr EGOLD 4Hr,SW,TAM,DAS,Ul $ 860.00 8.00%| $ 791201 $ 860.00 8.00% 791.20
960-1500 3Yr EGOLD 4Hr,SW,TAM,DAS,Ul $ 1,070.00 8.00%| $ 984401 $ 1,070.00 8.00% 984.40
960-7749 3Yr EGOLD 4Hr,SW,TAM,DAS,Ul $ 2,873.00 8.00%| $ 2,643.16 | $ 2,873.00 8.00% 2,643.16
960-7769 3Yr EGOLD 4Hr,SW,TAM,DAS,Ul $ 2,496.00 8.00%| $ 2,296.32 | $ 2,496.00 8.00% 2,296.32
960-1532 3Yr EGOLD 8Hr,90D SW,TAM,UN $ 2,660.00 8.00%| $ 2447201 $ 2,660.00 8.00% 2,447.20
960-1530 3Yr EGOLD 8Hr,90D SW,TAM,UN $ 2,270.00 8.00%| $ 2,088.40] $ 2,270.00 8.00% 2,088.40
960-7769 3Yr EGOLD 8Hr,90D SW,TAM,UN $ 2,496.00 8.00%| $ 2,296.32 | $ 2,496.00 8.00% 2,296.32
960-7729 3Yr EGOLD 8Hr,90D SW,TAM,UN $ - 8.00%| $ - $ - 8.00% -
960-1532 3Yr EGOLD 8Hr,SW,TAM,DAS,Ul $ 2,660.00 8.00%| $ 2447201 $ 2,660.00 8.00% 2,447.20
960-1530 3Yr EGOLD 8Hr,SW,TAM,DAS,Ul $ 2,270.00 8.00%| $ 2,088.401 $ 2,270.00 8.00% 2,088.40
960-7749 3Yr EGOLD 8Hr,SW,TAM,DAS,Ul $ 2,873.00 8.00%| $ 2,643.16 | $ 2,873.00 8.00% 2,643.16
960-7769 3Yr EGOLD 8Hr,SW,TAM,DAS,Ul $ 2,496.00 8.00%| $ 2,296.32 | $ 2,496.00 8.00% 2,296.32
960-1532 3Yr ESILVER 8Hr,90 day,SW,UN] $ 2,660.00 8.00%| $ 2447201 $ 2,660.00 8.00% 2,447.20
960-1530 3Yr ESILVER 8Hr,90 day,SW,UN] $ 2,270.00 8.00%| $ 2,088.40] $ 2,270.00 8.00% 2,088.40
960-4017 3Yr ESILVER 8Hr,90 day,SW,UN] $ 529.00 8.00%| $ 486.68 | $ 529.00 8.00% 486.68
960-7729 3Yr ESILVER 8Hr,90 day,SW,UN] $ - 8.00%| $ - $ - 8.00% -
960-1502 3Yr ESILVER,4Hr,90 day,SW,UN] $ 860.00 8.00%| $ 791201 $ 860.00 8.00% 791.20
960-1500 3Yr ESILVER,4Hr,90 day,SW,UN] $ 1,070.00 8.00%| $ 984401 $ 1,070.00 8.00% 984.40
960-4079 3Yr ESILVER,4Hr,90 day,SW,UN] $ 529.00 8.00%| $ 486.68 | $ 529.00 8.00% 486.68
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960-7729 3Yr ESILVER,4Hr,90 day,SW,UN] $ - 8.00%| $ - $ - 8.00% -
960-1503 4Yr EGOLD 4Hr,90D SW,TAM,UN $ 2,660.00 8.00%| $ 244720 $ 2,660.00 8.00% 2,447.20
960-1500 4Yr EGOLD 4Hr,90D SW,TAM,UN $ 1,070.00 8.00%| $ 984.40 1 $ 1,070.00 8.00% 984.40
960-7729 4Yr EGOLD 4Hr,90D SW,TAM,UN $ - 8.00%| $ - $ - 8.00% -
960-7768 4Yr EGOLD 4Hr,90D SW,TAM,UN $ 5,629.00 8.00%| $ 5,178.68 | $ 5,629.00 8.00% 5,178.68
960-1500 4Yr EGOLD 4Hr,SW,TAM,DAS,U{ $ 1,070.00 8.00%| $ 984.40 1 $ 1,070.00 8.00% 984.40
960-1503 4Yr EGOLD 4Hr,SW,TAM,DAS,U{ $ 2,660.00 8.00%| $ 244720 $ 2,660.00 8.00% 2,447.20
960-7739 4Yr EGOLD 4Hr,SW,TAM,DAS,U{ $ 5,940.00 8.00%| $ 5,464.80 | $ 5,940.00 8.00% 5,464.80
960-7768 4Yr EGOLD 4Hr,SW,TAM,DAS,U{ $ 5,629.00 8.00%| $ 5,178.68 | $ 5,629.00 8.00% 5,178.68
960-1533 4Yr EGOLD 8Hr,90D SW,TAM,UN $ 5,460.00 8.00%| $ 502320 $ 5,460.00 8.00% 5,023.20
960-1530 4Yr EGOLD 8Hr,90D SW,TAM,UN $ 2,270.00 8.00%| $ 2,088.40 | $ 2,270.00 8.00% 2,088.40
960-7768 4Yr EGOLD 8Hr,90D SW,TAM,UN $ 5,629.00 8.00%| $ 5,178.68 | $ 5,629.00 8.00% 5,178.68
960-7729 4Yr EGOLD 8Hr,90D SW,TAM,UN $ - 8.00%| $ - $ - 8.00% -
960-1530 4Yr EGOLD 8Hr,SW,TAM,DAS,UY $ 2,270.00 8.00%| $ 2,088.40 | $ 2,270.00 8.00% 2,088.40
960-1533 4Yr EGOLD 8Hr,SW,TAM,DAS,UY $ 5,460.00 8.00%| $ 502320 $ 5,460.00 8.00% 5,023.20
960-7768 4Yr EGOLD 8Hr,SW,TAM,DAS,UY $ 5,629.00 8.00%| $ 5,178.68 | $ 5,629.00 8.00% 5,178.68
960-7739 4Yr EGOLD 8Hr,SW,TAM,DAS,UY $ 5,940.00 8.00%| $ 5,464.80 | $ 5,940.00 8.00% 5,464.80
960-1500 4Yr ESILVER 4Hr,90 day,SW,UNJ $ 1,070.00 8.00%| $ 984.40 1 $ 1,070.00 8.00% 984.40
960-1503 4Yr ESILVER 4Hr,90 day,SW,UNJ $ 2,660.00 8.00%| $ 244720 $ 2,660.00 8.00% 2,447.20
960-4078 4Yr ESILVER 4Hr,90 day,SW,UNJ $ 729.00 8.00%| $ 670.68 | $ 729.00 8.00% 670.68
960-7729 4Yr ESILVER 4Hr,90 day,SW,UNJ $ - 8.00%| $ - $ - 8.00% -
960-1533 4Yr ESILVER 8Hr,90 day,SW,UNY $ 5,460.00 8.00%| $ 502320 $ 5,460.00 8.00% 5,023.20
960-1530 4Yr ESILVER 8Hr,90 day,SW,UNJ $ 2,270.00 8.00%| $ 2,088.40 | $ 2,270.00 8.00% 2,088.40
960-4078 4Yr ESILVER 8Hr,90 day,SW,UNJ $ 729.00 8.00%| $ 670.68 | $ 729.00 8.00% 670.68
960-7729 4Yr ESILVER 8Hr,90 day,SW,UNJ $ - 8.00%| $ - $ - 8.00% -
960-1500 5Yr EGOLD 4Hr,90D SW,TAM,UN $ 1,070.00 8.00%| $ 984.40 | $ 1,070.00 8.00% 984.40
960-1504 5Yr EGOLD 4Hr,90D SW,TAM,UN $ 3,960.00 8.00%| $ 3,643.20| $ 3,960.00 8.00% 3,643.20
960-7729 5Yr EGOLD 4Hr,90D SW,TAM,UN $ - 8.00%| $ - $ - 8.00% -
960-7767 5Yr EGOLD 4Hr,90D SW,TAM,UN $ 9,810.00 8.00%| $ 9,025.20 | $ 9,810.00 8.00% 9,025.20
960-1500 5Yr EGOLD 4Hr,SW,TAM,DAS,Ul $ 1,070.00 8.00%| $ 984.40 | $ 1,070.00 8.00% 984.40
960-1504 5Yr EGOLD 4Hr,SW,TAM,DAS,Ul $ 3,960.00 8.00%| $ 3,643.20| $ 3,960.00 8.00% 3,643.20
960-7747 5Yr EGOLD 4Hr,SW,TAM,DAS,U} $  10,459.00 8.00%| $ 9,622.28 | $ 10,459.00 8.00% 9,622.28
960-7767 5Yr EGOLD 4Hr,SW,TAM,DAS,Ul $ 9,810.00 8.00%| $ 9,025.20 | $ 9,810.00 8.00% 9,025.20
960-1534 5Yr EGOLD 8Hr,90D SW,TAM,UN $ 7,760.00 8.00%| $ 7,139.20| $ 7,760.00 8.00% 7,139.20
960-1530 5Yr EGOLD 8Hr,90D SW,TAM,UN $ 2,270.00 8.00%| $ 2,088.40 | $ 2,270.00 8.00% 2,088.40
960-7767 5Yr EGOLD 8Hr,90D SW,TAM,UN $ 9,810.00 8.00%| $ 9,025.20 | $ 9,810.00 8.00% 9,025.20
960-7729 5Yr EGOLD 8Hr,90D SW,TAM,UN $ - 8.00%| $ - $ - 8.00% -
960-1534 5Yr EGOLD 8Hr,SW,TAM,DAS,Ul $ 7,760.00 8.00%| $ 7,139.20| $ 7,760.00 8.00% 7,139.20
960-1530 5Yr EGOLD 8Hr,SW,TAM,DAS,Ul $ 2,270.00 8.00%| $ 2,088.40 | $ 2,270.00 8.00% 2,088.40
960-7767 5Yr EGOLD 8Hr,SW,TAM,DAS,Ull $ 9,810.00 8.00%| $ 9,025.20 | $ 9,810.00 8.00% 9,025.20
960-7747 5Yr EGOLD 8Hr,SW,TAM,DAS,U} $  10,459.00 8.00%| $ 9,622.28 | $ 10,459.00 8.00% 9,622.28
960-1504 5Yr ESILVER 4Hr,90 day,SW,UN] $ 3,960.00 8.00%| $ 3,643.20| $ 3,960.00 8.00% 3,643.20
960-1500 5Yr ESILVER 4Hr,90 day,SW,UN] $ 1,070.00 8.00%| $ 984.40 | $ 1,070.00 8.00% 984.40
960-4077 5Yr ESILVER 4Hr,90 day,SW,UN] $ 929.00 8.00%| $ 854.68 | $ 929.00 8.00% 854.68
960-7729 5Yr ESILVER 4Hr,90 day,SW,UN] $ - 8.00%| $ - $ - 8.00% -
960-1534 5Yr ESILVER 8Hr,90 day,SW,UN] $ 7,760.00 8.00%| $ 7,139.20| $ 7,760.00 8.00% 7,139.20
960-1530 5Yr ESILVER 8Hr,90 day,SW,UN] $ 2,270.00 8.00%| $ 2,088.40 | $ 2,270.00 8.00% 2,088.40
960-4008 5Yr ESILVER 8Hr,90 day,SW,UN] $ 929.00 8.00%| $ 854.68 | $ 929.00 8.00% 854.68
960-7729 5Yr ESILVER 8Hr,90 day,SW,UN] $ - 8.00%| $ - $ - 8.00% -
Direct Line Direct Line 8.00%| $ - 8.00% -
950-9668 1Yr Naviphere Analyzer Support | $ 799.00 8.00%| $ 735.08 | $ 799.00 8.00% 735.08
950-9587 2Yr Naviphere Analyzer Support | $ 1,199.00 8.00%| $ 1,103.08 | $ 1,199.00 8.00% 1,103.08
950-6707 3Yr Naviphere Analyzer Support | $ 1,699.00 8.00%| $ 1,563.08 | $ 1,699.00 8.00% 1,563.08
970-2768 3Yrs VIS SAN PORT BUNDLE | $ 1,299.00 8.00%| $ 1,195.08 | $ 1,299.00 8.00% 1,195.08
970-2738 3Yrs VIS SAN CONFIGURATION] $ 3,799.00 8.00%| $ 3,495.08 | $ 3,799.00 8.00% 3,495.08
970-2748 3Yrs VIS SAN NETWORK $ 2,199.00 8.00%| $ 2,023.08 | $ 2,199.00 8.00% 2,023.08
970-2728 3Yrs VIS SAN PERFORMANCE | $ 5,299.00 8.00%| $ 4,875.08 | $ 5,299.00 8.00% 4,875.08
950-6708 4Yr Naviphere Analyzer Support | $ 2,199.00 8.00%| $ 2,023.08 | $ 2,199.00 8.00% 2,023.08
950-6709 5Yr Naviphere Analyzer Support | $ 2,699.00 8.00%| $ 2,483.08 | $ 2,699.00 8.00% 2,483.08
960-7708 EMC SW SPT UPG 90D-1YR, CHq $ 1,548.00 8.00%| $ 1,424.16 | $ 1,548.00 8.00% 1,424.16
960-7709 EMC SW SPT UPG 90D-2YR,CX] $ 2,322.00 8.00%| $ 2,136.24 | $ 2,322.00 8.00% 2,136.24
960-7717 EMC SW SPT UPG 90D-3YR,CX] $ 2,694.00 8.00%| $ 2478481 % 2,694.00 8.00% 2,478.48
960-7718 EMC SW SPT UPG 90D-4YR,CX] $ 4,050.00 8.00%| $ 3,726.00| $ 4,050.00 8.00% 3,726.00
960-7719 EMC SW SPT UPG 90D-5YR,CX] $ 5,900.00 8.00%| $ 5,428.00 | $ 5,900.00 8.00% 5,428.00
970-1427 Netbackup PESS Gold, 1 Year $ 219.00 8.00%| $ 201481 $ 219.00 8.00% 201.48
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970-1417 Netbackup PESS Gold, 2 Year $ 429.00 8.00%| $ 39468 | $ 429.00 8.00% 394.68
970-1387 Netbackup PESS Gold, 3 Years | $ 649.00 8.00%| $ 597.08 | $ 649.00 8.00% 597.08
Installation Service Installation Service 8.00%| $ - 8.00% -
960-0048 Cluster Kit Install 2-Hosts $ 1,250.00 8.00%| $ 1,150.00 | $ 1,250.00 8.00% 1,150.00
960-0049 Cluster Kit Install 4-Hosts $ 1,700.00 8.00%| $ 1,564.00 | $ 1,700.00 8.00% 1,564.00
960-0077 Cluster Kit Install 8-Hosts $ 2,600.00 8.00%| $ 2,392.00 | $ 2,600.00 8.00% 2,392.00
970-9828 CX200 Installation UPGD to CX2 | $ 1,800.00 8.00%| $ 1,656.00 | $ 1,800.00 8.00% 1,656.00
902-9689 DPSSTG Basic Backup and Recol $ 9,500.00 8.00%| $ 8,740.00 | $ 9,500.00 8.00% 8,740.00
902-9708 DPSSTG Data Center Backup anq $  28,000.00 8.00%| $ 25,760.00 | $ 28,000.00 8.00% 25,760.00
902-9707 DPSSTG Enterprise Backupand § $  16,000.00 8.00%| $ 14,720.00 | $ 16,000.00 8.00% 14,720.00
902-9738 DPSSTG NDMP Implementation 4 $ 5,200.00 8.00%| $ 4,784.00 | $ 5,200.00 8.00% 4,784.00
970-9879 DPSTRN Dell Certified Network | $ 125.00 8.00%| $ 115.00 | $ 125.00 8.00% 115.00
Additional Options - 2 8.00%| $ - 8.00% -
420-2287 ACCESS LOGIX TIER 1, CX200 | $ 1,750.00 8.00%| $ 1,610.00 | $ 1,750.00 8.00% 1,610.00
420-2304 ACCESS LOGIX TIER 10, CX200] $ 10,000.00 8.00%| $ 9,200.00 | $ 10,000.00 8.00% 9,200.00
420-2305 ACCESS LOGIX TIER 11, CX200] $  11,000.00 8.00%| $ 10,120.00 | $ 11,000.00 8.00% 10,120.00
420-2306 ACCESS LOGIX TIER 12, CX200] $ 12,000.00 8.00%| $ 11,040.00 | $ 12,000.00 8.00% 11,040.00
420-2289 ACCESS LOGIX TIER 2, CX200 | $ 2,000.00 8.00%| $ 1,840.00 | $ 2,000.00 8.00% 1,840.00
420-2290 ACCESS LOGIX TIER 3, CX200 | $ 3,000.00 8.00%| $ 2,760.00 | $ 3,000.00 8.00% 2,760.00
420-2291 ACCESS LOGIX TIER 4, CX200 | $ 4,000.00 8.00%| $ 3,680.00| $ 4,000.00 8.00% 3,680.00
420-2293 ACCESS LOGIX TIER 5, CX200 | $ 5,000.00 8.00%| $ 4,600.00 | $ 5,000.00 8.00% 4,600.00
420-2294 ACCESS LOGIX TIER 6, CX200 | $ 6,000.00 8.00%| $ 5,520.00 | $ 6,000.00 8.00% 5,520.00
420-2295 ACCESS LOGIX TIER 7, CX200 | $ 7,000.00 8.00%| $ 6,440.00 | $ 7,000.00 8.00% 6,440.00
420-2299 ACCESS LOGIX TIER 8, CX200 | $ 8,000.00 8.00%| $ 7,360.00 | $ 8,000.00 8.00% 7,360.00
420-2303 ACCESS LOGIX TIER 9, CX200 | $ 9,000.00 8.00%| $ 8,280.00| $ 9,000.00 8.00% 8,280.00
Dell/EMC CX200 to CX600 Upgrade Kit Dell/EMC CX200 to CX600 Upgrade Kit 8.00%| $ - 8.00% -
Base System(s) Base System(s) 8.00%| $ - 8.00% -
221-3041 CX200 to CX600 Upgrade Kit $  95,344.00 8.00%| $ 87,716.48 | $ 95,344.00 8.00% 87,716.48
Hard Drive(s) Hard Drive(s) 8.00%| $ - 8.00% -
340-8063 10X146GB 10K FC2, CXXXX/DA§ $  22,000.00 8.00%| $ 20,240.00 | $ 22,000.00 8.00% 20,240.00
340-6984 10X36GB 15K FC2 HDD, DAE2 | $ 10,500.00 8.00%| $ 9,660.00 | $ 10,500.00 8.00% 9,660.00
340-6985 10X73GB 10K FC2 HDD, DAE2 | $  13,700.00 8.00%| $ 12,604.00 | $ 13,700.00 8.00% 12,604.00
340-8061 146GB 10K FC2, CXXXX/DAE2 | $ 2,200.00 8.00%| $ 2,024.00 | $ 2,200.00 8.00% 2,024.00
340-6967 36GB 15K FC2 HDD, DAE2 $ 1,050.00 8.00%| $ 966.00 | $ 1,050.00 8.00% 966.00
340-8062 5X146GB 10K FC2, CXXXX/DAE] $  11,000.00 8.00%| $ 10,120.00 | $ 11,000.00 8.00% 10,120.00
340-6981 5X36GB 15K FC2 HDD, DAE2 $ 5,250.00 8.00%| $ 4,830.00 | $ 5,250.00 8.00% 4,830.00
340-6982 5X73GB 10K FC2 HDD, DAE2 $ 6,850.00 8.00%| $ 6,302.00 | $ 6,850.00 8.00% 6,302.00
340-6968 73GB 10K FC2 HDD, DAE2 $ 1,370.00 8.00%| $ 1,260.40 | $ 1,370.00 8.00% 1,260.40
Cable(s) Cable(s) 8.00%| $ - 8.00% -
310-0777 100M MULTI-MODE FC CABLE | $ 500.00 8.00%| $ 460.00 | $ 500.00 8.00% 460.00
310-0799 100M MULTI-MODE FC CABLE | $ 500.00 8.00%| $ 460.00 | $ 500.00 8.00% 460.00
310-2323 10M HSSDC-to-HSSDC FC2 CAH $ 200.00 8.00%| $ 184.00] $ 200.00 8.00% 184.00
310-0756 10M MULTI-MODE FC CABLE L] $ 275.00 8.00%| $ 253.00 | $ 275.00 8.00% 253.00
310-0794 10M MULTI-MODE FC CABLE L] $ 275.00 8.00%| $ 253.00 | $ 275.00 8.00% 253.00
310-2973 1M HSSDC-to-HSSDC FC2 CABU $ 150.00 8.00%| $ 138.00] $ 150.00 8.00% 138.00
310-0903 1M MULTI-MODE FC CABLE LC{ $ 200.00 8.00%| $ 184.00] $ 200.00 8.00% 184.00
310-0905 1M MULTI-MODE FC CABLE LC{ $ 200.00 8.00%| $ 184.00] $ 200.00 8.00% 184.00
310-0759 30M MULTI-MODE FC CABLE Lq $ 300.00 8.00%| $ 276.00 | $ 300.00 8.00% 276.00
310-0795 30M MULTI-MODE FC CABLE L{ $ 300.00 8.00%| $ 276.00 | $ 300.00 8.00% 276.00
310-0754 3M MULTI-MODE FC CABLE LC{ $ 225.00 8.00%| $ 207.00 | $ 225.00 8.00% 207.00
310-0792 3M MULTI-MODE FC CABLE LC{ $ 225.00 8.00%| $ 207.00 | $ 225.00 8.00% 207.00
310-0776 50M MULTI-MODE FC CABLE L{ $ 350.00 8.00%| $ 322.00$ 350.00 8.00% 322.00
310-0798 50M MULTI-MODE FC CABLE L{ $ 350.00 8.00%| $ 322.00$ 350.00 8.00% 322.00
310-2974 5M HSSDC-to-HSSDC FC2 CABl $ 150.00 8.00%| $ 138.00] $ 150.00 8.00% 138.00
310-0755 5M MULTI-MODE FC CABLE LC{ $ 250.00 8.00%| $ 230.00 | $ 250.00 8.00% 230.00
310-0793 5M MULTI-MODE FC CABLE LC{ $ 250.00 8.00%| $ 230.00 | $ 250.00 8.00% 230.00
Software 1 Software 1 8.00%| $ - 8.00% -
420-3094 NAVI MGR BASE UPGD TO STD| $ 1,800.00 8.00%| $ 1,656.00 | $ 1,800.00 8.00% 1,656.00
420-3128 NAVI MGR BASE UPGD TO STD| $  23,900.00 8.00%| $ 21,988.00 | $ 23,900.00 8.00% 21,988.00
420-3129 NAVI MGR BASE UPGD TO STD| $  27,500.00 8.00%| $ 25,300.00 | $ 27,500.00 8.00% 25,300.00
420-3130 NAVI MGR BASE UPGD TO STD| $  31,100.00 8.00%| $ 28,612.00 | $ 31,100.00 8.00% 28,612.00
420-3095 NAVI MGR BASE UPGD TO STD| $ 2,300.00 8.00%| $ 2,116.00 | $ 2,300.00 8.00% 2,116.00
420-3096 NAVI MGR BASE UPGD TO STD| $ 2,300.00 8.00%| $ 2,116.00 | $ 2,300.00 8.00% 2,116.00
420-3097 NAVI MGR BASE UPGD TO STD| $ 2,300.00 8.00%| $ 2,116.00 | $ 2,300.00 8.00% 2,116.00
420-3098 NAVI MGR BASE UPGD TO STD| $ 5,900.00 8.00%| $ 5,428.00 | $ 5,900.00 8.00% 5,428.00
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420-3099 NAVI MGR BASE UPGD TO STD| $ 9,500.00 8.00%| $ 8,740.00| $ 9,500.00 8.00% 8,740.00
420-3105 NAVI MGR BASE UPGD TO STD| $  13,100.00 8.00%| $ 12,052.00 | $ 13,100.00 8.00% 12,052.00
420-3126 NAVI MGR BASE UPGD TO STD| $  16,700.00 8.00%| $ 15,364.00 | $ 16,700.00 8.00% 15,364.00
420-3127 NAVI MGR BASE UPGD TO STD| $  20,300.00 8.00%| $ 18,676.00 | $ 20,300.00 8.00% 18,676.00
Software Software 8.00%| $ - 8.00% -
420-0378 NAVI MANAGER TIER 1 $ 2,400.00 8.00%| $ 2,208.00 | $ 2,400.00 8.00% 2,208.00
420-2655 NAVI MANAGER TIER 10 $ 31,200.00 8.00%| $ 28,704.00 | $ 31,200.00 8.00% 28,704.00
420-2656 NAVI MANAGER TIER 11 $ 35,600.00 8.00%| $ 32,752.00| $ 35,600.00 8.00% 32,752.00
420-2657 NAVI MANAGER TIER 12 $  40,000.00 8.00%| $ 36,800.00 | $ 40,000.00 8.00% 36,800.00
420-0382 NAVI MANAGER TIER 2 $ 3,200.00 8.00%| $ 2,944.00] $ 3,200.00 8.00% 2,944.00
420-0398 NAVI MANAGER TIER 3 $ 4,000.00 8.00%| $ 3,680.00 | $ 4,000.00 8.00% 3,680.00
420-0407 NAVI MANAGER TIER 4 $ 4,800.00 8.00%| $ 4,416.00 | $ 4,800.00 8.00% 4,416.00
420-0424 NAVI MANAGER TIER 5 $ 9,200.00 8.00%| $ 8,464.00| $ 9,200.00 8.00% 8,464.00
420-2650 NAVI MANAGER TIER 6 $ 13,600.00 8.00%| $ 12,512.00| $ 13,600.00 8.00% 12,512.00
420-2652 NAVI MANAGER TIER 7 $ 18,000.00 8.00%| $ 16,560.00 | $ 18,000.00 8.00% 16,560.00
420-2653 NAVI MANAGER TIER 8 $  22,400.00 8.00%| $ 20,608.00 | $ 22,400.00 8.00% 20,608.00
420-2654 NAVI MANAGER TIER 9 $  26,800.00 8.00%| $ 24,656.00 | $ 26,800.00 8.00% 24,656.00
420-0839 Navi Mgr Tier 1-4 Lic Upg $ 800.00 8.00%| $ 736.00 $ 800.00 8.00% 736.00
420-0840 Navi Mgr Tier 5-18 Lic Upg $ 4,400.00 8.00%| $ 4,048.00 | $ 4,400.00 8.00% 4,048.00
Options Options 8.00%| $ - 8.00% -
420-2661 NAVI ANALYZER TIER 10 $  26,800.00 8.00%| $ 24,656.00 | $ 26,800.00 8.00% 24,656.00
420-2662 NAVI ANALYZER TIER 11 $  30,400.00 8.00%| $ 27,968.00 | $ 30,400.00 8.00% 27,968.00
420-2663 NAVI ANALYZER TIER 12 $  34,000.00 8.00%| $ 31,280.00 | $ 34,000.00 8.00% 31,280.00
420-2806 NAVI ANALYZER TIER 13 $ 37,600.00 8.00%| $ 34,592.00 | $ 37,600.00 8.00% 34,592.00
420-2807 NAVI ANALYZER TIER 14 $  41,200.00 8.00%| $ 37,904.00 | $ 41,200.00 8.00% 37,904.00
420-2599 Navi Analyzer Tier 1-4 Lic Upg $ 800.00 8.00%| $ 736.00| $ 800.00 8.00% 736.00
420-2808 NAVI ANALYZER TIER 15 $  44,800.00 8.00%| $ 41,216.00 | $ 44,800.00 8.00% 41,216.00
420-2809 NAVI ANALYZER TIER 16 $  48,400.00 8.00%| $ 44,528.00 | $ 48,400.00 8.00% 44,528.00
420-2810 NAVI ANALYZER TIER 17 $ 52,000.00 8.00%| $ 47,840.00 | $ 52,000.00 8.00% 47,840.00
420-2811 NAVI ANALYZER TIER 18 $ 55,600.00 8.00%| $ 51,152.00 | $ 55,600.00 8.00% 51,152.00
420-0389 NAVI ANALYZER TIER 2 $ 3,600.00 8.00%| $ 3,312.00| $ 3,600.00 8.00% 3,312.00
420-0399 NAVI ANALYZER TIER 3 $ 4,400.00 8.00%| $ 4,048.00 | $ 4,400.00 8.00% 4,048.00
420-0408 NAVI ANALYZER TIER 4 $ 5,200.00 8.00%| $ 4,784.00 | $ 5,200.00 8.00% 4,784.00
420-0426 NAVI ANALYZER TIER 5 $ 8,800.00 8.00%| $ 8,096.00 | $ 8,800.00 8.00% 8,096.00
420-2600 Navi Analyzer Tier 5-18 Lic Up $ 3,600.00 8.00%| $ 3,312.00| $ 3,600.00 8.00% 3,312.00
420-2651 NAVI ANALYZER TIER 6 $  12,400.00 8.00%| $ 11,408.00 | $ 12,400.00 8.00% 11,408.00
420-2658 NAVI ANALYZER TIER 7 $ 16,000.00 8.00%| $ 14,720.00 | $ 16,000.00 8.00% 14,720.00
420-2659 NAVI ANALYZER TIER 8 $ 19,600.00 8.00%| $ 18,032.00 | $ 19,600.00 8.00% 18,032.00
420-2660 NAVI ANALYZER TIER 9 $  23,200.00 8.00%| $ 21,344.00 | $ 23,200.00 8.00% 21,344.00
Service Service 8.00%| $ - 8.00% -
960-2498 3Yr EGOLD 4Hr,SW,TAM,UNY $ 5,186.00 8.00%| $ 4771121 $ 5,186.00 8.00% 4,771.12
950-5977 3Yr EGOLD 4Hr,SW,TAM,UNY $ 13,130.00 8.00%| $ 12,079.60 | $ 13,130.00 8.00% 12,079.60
960-0402 3Yr EGOLD 4Hr,SW,TAM,UNY $ 5,679.00 8.00%| $ 522468 | $ 5,679.00 8.00% 5,224.68
960-0400 3Yr EGOLD 4Hr,SW,TAM,UNY $ 4,834.00 8.00%| $ 4447281 $ 4,834.00 8.00% 4,447.28
960-2498 3Yr EGOLD 8Hr,SW,TAM,UNY $ 5,186.00 8.00%| $ 4771121 $ 5,186.00 8.00% 4,771.12
950-5977 3Yr EGOLD 8Hr,SW,TAM,UNY $ 13,130.00 8.00%| $ 12,079.60 | $ 13,130.00 8.00% 12,079.60
960-0432 3Yr EGOLD 8Hr,SW,TAM,UNY $ 8,579.00 8.00%| $ 7,892.68|% 8,579.00 8.00% 7,892.68
960-0430 3Yr EGOLD 8Hr,SW,TAM,UNY $ 6,834.00 8.00%| $ 6,287.28 | $ 6,834.00 8.00% 6,287.28
96